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ADDENDUM NO. 3 

ISSUED: OCTOBER 6, 2023 
 

PROJECT NO.  59-23-02 
 
 

  EXIT 34 RAMP RECONSTRUCTION MILEPOST 34.9 FULTON COUNTY, OHIO 
  

ISSUED SEPTEMBER 14, 2023 
 

OPENING DATE: 2:00 P.M. (EASTERN TIME) OCTOBER 5 12, 2023  
 
 

ATTENTION OF BIDDERS IS DIRECTED TO: 
 

ANSWERS TO QUESTIONS RECEIVED THROUGH 9:00 A.M. ON OCTOBER 6, 2023 
 
 

MODIFICATIONS TO THE CONTRACT DOCUMENTS 
Plan Sheets 7, 8 and 22 of 93 

-AND- 
Bid Schedule of Items and Estimated Quantities Worksheet Reference Nos. 63, 67, and 69 of 77 
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ANSWERS TO QUESTIONS RECEIVED THROUGH 9:00 A.M. ON OCTOBER 6, 2023: 

 
Q#7 The note for Item SP 622 – Portable Barrier on plan sheet 7 indicates the portable barrier shall 

be paid for as lump sum.  Currently bid reference 67 is set up as a per Foot unit price item to 
pay for the portable barrier.  Please clarify how Item SP 622 is to be paid.  Additionally, if paid 
as a per Foot unit price item please review the bid quantity.  Bid total is currently 9,188 Foot, 
while the MOT general summary total is 8,093 Foot. 

 
A#7 Plan Sheet 7, 8, and 22 of 93 have been reviewed and revised.  The note on Plan Sheet 7 of 93 

referencing Temporary Portable Barriers has been clarified to indicate that the barrier will be included 
in the cost of SP 622, Portable Barrier.  For additional clarification, the note on Plan Sheet 8 of 93 for 
ITEM SP 622-PORTABLE BARRIER has been revised to show that the portable barrier will be paid 
for per linear foot and not paid for as lump sum. Additionally, Plan Sheet 22 of 93, the quantity for 
Item SP 622, PORTABLE BARRIER (WITHOUT GLARE SCREEN) has been reviewed and revised 
from 9188 to 8093.  The Estimated Quantity Worksheet has been reviewed and revised.  The quantity 
for Ref. No. 67.  has been changed from 9188 to 8093.  Revised Plan Sheets 7, 8, and 22 of 93 and the 
revised Estimated Quantities Worksheet has been included as part of this Addendum.   

 
  
Q#9 Can you supply storm piping invert elevations for the proposed catch basins?  Thank you. 
 
A#9 Contractor shall review Plan Sheet 6 of 93 containing plan note DRAINAGE STRUCTURE FIELD 

VERIFICATION. The plan note is also pictured below. 
 

 
 
Note: Plan Sheet 22 of 93 has been reviewed and revised for various items.  The total quantity for Item SP 

614C, REMOVAL OF PAVEMENT MARKING, Ref. No 63, has been revised from 6.92 to 6.11, the 
total quantity for Item 614, BUSINESS ENTRANCE SIGN, Ref. No. 66, has been revised from 2 to 1, 
and the total quantity for Item 614, WORK ZONE EDGE LINES, CLASS 1, 6”, 642 PAINT (WHITE), 
Ref. No. 69, has been revised from 1.79 to 1.58.  The Estimated Quantities Worksheet has been reviewed 
and revised as well.  Item 614, BUSINESS ENTRANCE SIGN, Ref. No. 66, is correctly shown on the 
Estimated Quantities Worksheet.   Revised Plan Sheet 22 of 93 and the revised Estimated Quantities 
Worksheet has been included as part of this Addendum. 
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