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ITEM SPECIAL - "SNAP" MILL AND FILL

MAINTENANCE OF TRAFFIC ON THE MEDIAN SHOULDER AND PORTIONS OF THE
OUTSIDE SHOULDER WILL REQUIRE THE EXISTING "SNAPS" TO BE MILLED AND FILLED
OUTSIDE THE WORK LIMITS FOR TEMPORARY TRAFFIC CONTROL PURPOSES.

PAYMENT FOR THIS ITEM SHALL INCLUDE REMOVAL OF EXISTING "SNAPS" AND THE
EXISTING PAVEMENT JOINT BY MILLING 1 1/2" DEEP AND 5' WIDE, COATING All
EXPOSED MILLED SURFACES WITH ITEM 407 NON-TRACKING TACK COAT, AND PAVING
THE MILLED AREA WITH 1 1/2" OF ITEM SP 404 - ASPHALT CONCRETE SURFACE
COURSE, PG 64-22. ALL LABOR, EQUIPMENT AND MATERIALS NECESSARY TO
COMPLETE THE ABOVE MENTIONED WORK SHALL BE INCLUDED IN THE UNIT PRICE BID
FOR ITEM SPECIAL - "SNAP" MILL AND FILL.

ITEM SPECIAL - "SNAP"MILL AND FILL..................... 2400 FT

SUSPENSION OF WORK

IF THE CONTRACTOR FAILS TO COMPLY WITH THE PROVISIONS FOR TRAFFIC CONTROL
AS SET FORTH IN THESE PLANS OR WITH PROVISIONS OF THE OHIO MANUAL OF
UNIFORM TRAFFIC CONTROL DEVICES, THE CHIEF ENGINEER WILL SUSPEND WORK
UNTIL THE CONTRACTOR COMPLIES WITH THE NECESSARY REQUIREMENTS.

ITEM 630 - SIGNING MISC.: ADDITIONAL SIGNS WITH SUPPORTS AS DIRECTED BY THE

CHIEF ENGINEER

WHEN ADDITIONAL SIGNING IS NEEDED TO MAINTAIN TRAFFIC, THE CONTRACTOR

SHALL FURNISH THE SIGN OR SIGNS AS DIRECTED BY THE CHIEF ENGINEER. THESE
SIGNS SHALL BE GROUND OR BARRIER MOUNTED AND MEET ALL THE SPECIFICATIONS
OF THE PLAN, PROPOSAL AND CURRENT YEAR ODOT CMS. SIGN SUPPORTS AND
HARDWARE SHALL BE INCLUDED IN THE UNIT PRICE BID FOR ITEM 630 - SIGNING,
MISC.: ADDITIONAL SIGNS WITH SUPPORTS, AS DIRECTED BY THE CHIEF ENGINEER.

ITEM 630 - SIGNING, MISC.: ADDITIONAL SIGNS WITH
SUPPORTS, AS DIRECTED BY THE CHIEF ENGINEER ...........ccccovveieeenennn 500 SQFT

SP 614C - REMOVAL OF PAVEMENT MARKINGS

ALL PAVEMENT MARKINGS WHICH ARE IN CONFLICT WITH THE PROPOSED
MAINTENANCE OF TRAFFIC PAVEMENT MARKI, E

REMOVAL OF EXISTING CONFLICTING PAVEMENT MARKINGS SHALL BE ACCOMPLISHED
BY EITHER GRINDING OR WATER BLAST AS APPROVED BY THE CHIEF ENGINEER, IN
ACCORDANCE WITH SP 614C. IN NO INSTANCE SHALL BLACKOUT TAPE BE USED.
MEASUREMENT OF THIS ITEM SHALL BE IN ACCORDANCE WITH SP 614C AND SHALL
INCLUDE ALL LABOR, MATERIALS, EQUIPMENT AND INCIDENTALS NECESSARY TO
REMOVE CONFLICTING PAVEMENT MARKINGS TO THE SATISFACTION OF THE CHIEF
ENGINEER.

THE FOLLOWING QUANTITY HAS BEEN CARRIED TO THE MAINTENANCE OF TRAFFIC
GENERAL SUMMARY TO BE UTILIZED AS DIRECTED BY THE CHIEF ENGINEER.

SP 614C - REMOVAL OF PAVEMENT MARKING .........cccccovvimiiiiiiiiciciecein 24.2 MILE

SP 621 RAISED PAVEMENT MARKERS

THE FOLLOWING ESTIMATED QUANTITIES HAVE BEEN INCLUDED IN THE GENERAL
SUMMARY FOR USE AS DIRECTED BY THE CHIEF ENGINEER FOR CONTINGENCY
PURPOSES ONLY. THESE ITEMS ARE TO BE USED TO REPLACE OR REPAIR DAMAGED
RAISED PAVEMENT MARKERS IN THE EASTBOUND AND WESTBOUND TURNPIKE LANES.

SP 621 RAISED PAVEMENT MARKER -
STIMSONITE MODEL 107 LPCR ..ottt 50 EACH

SP 621 REPLACEMENT PRISMATIC RETRO-REFLECTOR ............... 50 EACH

SP 621 REPLACEMENT RAISED PAVEMENT MARKER CASTING -
STIMSONITE MODEL 107 LPCR ..ot 50 EACH

DUST CONTROL

THE CONTRACTOR SHALL FURNISH AND APPLY WATER FOR DUST CONTROL AS
DIRECTED BY THE CHIEF ENGINEER. THE FOLLOWING ESTIMATED QUANTITIES HAVE
BEEN INCLUDED FOR DUST CONTROL PURPOSES:

ITEM B16 - WATER ...t 6000 M GAL.

ALTERNATE MAINTENANCE OF TRAFFIC (MOT) PLANS

IF THE CONTRACTOR SO ELECTS, HE OR SHE MAY PROPOSE AN ALTERNATE METHOD
OR METHODS FOR MAINTAINING TRAFFIC, PROVIDED THE INTENT OF THE ABOVE
PROVISIONS AND SP 614 ARE FOLLOWED AND NO ADDITIONAL INCONVENIENCE TO THE
TRAVELING PUBLIC RESULTS THERE FROM.

IF THE CONTRACTOR ELECTS TO PROPOSE AN ALTERNATE MOT PHASE, SCHEME OR
PLAN FROM THAT INCLUDED IN THE CONTRACT DOCUMENTS, THE CONTRACTOR SHALL
PREPARE TO SCALE PLANS, EQUIVALENT TO THE LEVEL OF DETAIL OR MORE AS
PROVIDED IN THE CONTRACT DOCUMENTS, WHICH ILLUSTRATE ALL ADVANCED
WARNING AREA SIGNAGE, TRANSITION AREA(S) FOR TAPERS AND SHIFTS, SIGNAGE
AND/ OR PAVEMENT MARKINGS, BUFFER SPACE, ACTIVITY OR WORK AREAS WHERE
WORK IS TAKING PLACE, STAGING AREAS FOR WORKERS / MATERIALS / EQUIPMENT,
AND TERMINATION AREA SHOWING TRAILING BUFFER SPACE AND TRANSITIONS OF
TRAFFIC RETURNING TO NORMAL ALIGNMENT.

DETAILS OF ANY VARIATION FROM THE CONTRACT DOCUMENTS, SUCH AS THE
PLACEMENT OF PORTABLE BARRIER, TEMPORARY SHEETING, PORTABLE BARRIER
VEHICLES, TEMPORARY SIGNALS, TEMPORARY IMPACT ATTENUATORS, COVERING OF
EXISTING SIGNAGE, REMOVAL OF PAVEMENT MARKINGS, ETC. SHOULD ALSO BE
PROVIDED. BOTH MILEPOSTS AND STATIONS SHALL BE PROVIDED TO IDENTIFY ALL
LOCATIONS OF SIGNS OR DEVICES.

THE PROPOSED ALTERNATE PLAN IS TO ADDRESS THE ENTIRE PROJECT AND/ OR
ADJACENT PROJECT MOT PLANS AND ANY REQUIRED CORRECTIONS TO ALREADY
EXISTING MOT. TRAFFIC FLOW ARROWS SHALL BE SHOWN ON THE PLANS TO CLEARLY
INDICATE EACH LANE OF TRAFFIC MAINTAINED.

THE ALTERNATE MOT PLANS SHALL BE PREPARED, SIGNED AND SEALED BY A
PROFESSIONAL ENGINEER LICENSED AND REGISTERED IN THE STATE OF OHIO WHO IS
KNOWLEDGEABLE ABOUT FUNDAMENTAL PRINCIPLES OF TEMPORARY TRAFFIC
CONTROL AND WORK ACTIVITIES TO BE PERFORMED. ALTERNATE MOT PLANS SHALL
BE SUBMITTED TO THE CHIEF ENGINEER FOR REVIEW AND APPROVAL.

THE CHIEF ENGINEER WILL REQUIRE A 14 DAY REVIEW PERIOD TO EVALUATE THE
PROPOSED ALTERNATE MOT PLAN. NO ALTERNATE PLANS SHALL BE PLACED INTO
EFFECT UNTIL APPROVAL HAS BEEN GRANTED IN WRITING BY THE CHIEF ENGINEER.
ALL WORK AND TRAFFIC CONTROL DEVICES SHALL BE IN ACCORDANCE WITH SP 614
AND ALL OTHER APPLICABLE PORTIONS OF THE SPECIFICATIONS, AS WELL AS THE
CURRENT VERSION OF THE OHIO MANUAL OF UNIFORM TRAFFIC CONTROL DEVICES
AND OHIO TURNPIKE AND INFRASTRUCTURE COMMISSION STANDARDS. ALL COSTS
ASSOCIATED WITH THE PROPOSED ALTERNATE MOT PLAN WILL BE THE SOLE
RESPONSIBILITY OF THE CONTRACTOR NO ADDITIONAL COMPENSATION WILL BE
PROVIDED.

STORAGE OF PORTABLE BARRIER

THE OHIO TURNPIKE AND INFRASTRUCTURE COMMISSION WILL ALLOW STORAGE OF
PORTABLE BARRIER WALL ON TURNPIKE RIGHT OF WAY AT TOLL PLAZA TP 13.3.

SPACE IS AVAILABLE AT EACH TOLL PLAZA. THE CONTRACTOR SHALL VERIFY THE
AMOUNT OF SPACE THAT IS AVAILABLE AT EACH TOLL PLAZA. THE AVAILABLE SPACE
AT THE TOLL PLAZAS MAY REQUIRE MINIMAL GRADING TO PREPARE THE SURFACE
FOR LEVEL AND STABLE STORAGE. EITHER ASPHALT MILLINGS OR CRUSHED
AGGREGATE MAY BE USED AT THE CONTRACTOR'S OWN EXPENSE TO GRADE AND
STABILIZE THE STORAGE AREA. PORTABLE BARRIER SHALL NOT BE STORED HIGHER
THAN THREE PIECES HIGH. TYPICAL STORAGE ANTICIPATED WOULD BE IN CUBES OF 5
PORTABLE BARRIER SECTIONS ALTERNATELY STACKED 3 HIGH OR AS RECOMMENDED
BY THE MANUFACTURER. RESTORATION OF THE AREA WILL BE REQUIRED TO ORIGINAL
OR BETTER CONDITIONS AS APPROVED BY THE CHIEF ENGINEER PRIOR TO FINAL
COMPLETION. ALL BROKEN BARRIER AND DEBRIS SHALL BE REMOVED FROM THESE
AREAS ONCE COMPLETE AND DISPOSED IN ACCORDANCE WITH SP 105. FLAGGERS
WILL BE REQUIRED FOR ANY TURNING MOVEMENTS IN FRONT OF THE TOLL PLAZAS
PER THE OTIC'S STANDARDS. THE CONTRACTOR SHALL PROVIDE A UTILIZATION PLAN
TO THE CHIEF ENGINEER FOR APPROVAL. THIS PLAN SHALL INCLUDE THE FOLLOWING:
AN AERIAL DRAWING OF THE TOLL PLAZA WHICH DEFINES THE STORAGE AREA, SIZE
OF AREA REQUIRED, DESCRIPTION OF HOW THE BARRIER IS TO BE STORED,
DESCRIPTION OF WORK REQUIRED TO PREPARE THE STORAGE AREA WHICH INCLUDES
TYPE OF SURFACE TO BE INSTALLED IF REQUIRED, GRADING THAT PROVIDES POSITIVE
DRAINAGE AND ANY EROSION CONTROL MEASURES REQUIRED, AND THE LOGISTICS TO
STORE AND RETRIEVE THE STORED PORTABLE BARRIER TO AND FROM THE TOLL
PLAZA. ALL COSTS ASSOCIATED WITH THE STORAGE OF PORTABLE BARRIER SHALL BE
CONSIDERED INCIDENTAL TO THE LUMP SUM PRICE BID OF ITEM SP 622 — PORTABLE
BARRIER.

ITEM 614 - WORK ZONE IMPACT ATTENUATOR FOR 24" WIDE HAZARDS

(UNIDIRECTIONAL OR BIDIRECTIONAL )

THIS ITEM SHALL CONSIST OF FURNISHING AND INSTALLING A NON-GATING IMPACT
ATTENUATOR. FURNISH AN IMPACT ATTENUATOR FROM THE OFFICE OF ROADWAY
ENGINEERING'S APPROVED LIST FOR WORK ZONE IMPACT ATTENUATORS, FROM THE
ROADWAY STANDARDS APPROVED PRODUCTS WEB PAGE.

INSTALLATION SHALL BE AT THE LOCATIONS SPECIFIED IN THE PLANS IN ACCORDANCE
WITH THE MANUFACTURER'S SPECIFICATIONS.

THE CONTRACTOR SHALL REPAIR OR REPLACE A DAMAGED UNIT WITHIN 24 HOURS OF
A DAMAGING IMPACT.

WHEN BIDIRECTIONAL DESIGNS ARE SPECIFIED, THE CONTRACTOR SHALL SUPPLY
APPROPRIATE TRANSITIONS.

WHEN GATING IMPACT ATTENUATORS ARE DESIRED, THE CONTRACTOR SHALL SUBMIT
DOCUMENTATION TO THE ENGINEER FOR ACCEPTANCE.

THE COST FOR THE ADDITIONAL BARRIER REQUIRED FOR A GATING IMPACT
ATTENUATOR SHALL BE INCLUDED IN THE COST OF THE GATING IMPACT ATTENUATOR.

ANY IMPACT ATTENUATOR PLACED ON:

e NEW PAVEMENT
e  PAVEMENT THAT IS NOT BEING REPLACED AS PART OF THIS PROJECT
e  ORPAVEMENT ON AN ACCELERATION/DECELERATION RAMP

SHALL BE AN ANCHORLESS WATER-FILLED IMPACT ATTENUATOR. FURNISH AN
ANCHORLESS WATER-FILLED IMPACT ATTENUATOR FROM THE OFFICE OF ROADWAY
ENGINEERING'S APPROVED LIST FOR WORK ZONE IMPACT ATTENUATORS, FROM THE
ROADWAY STANDARD'S WEB PAGE FOR ROADWAY STANDARDS APPROVED PRODUCTS.

IMPACT ATTENUATORS SHOWN AND QUANTIFIED IN THE PLANS ARE FOR THE
PROPOSED MAINTENANCE OF TRAFFIC PHASE LAYOUTS. ADDITIONAL IMPACT
ATTENUATORS UTILIZED FOR PHASE SETUP, CONSTRUCTION ACCESS POINTS AND
ALTERNATIVE MAINTENANCE OF TRAFFIC METHODS NOT DETAILED IN THESE PLANS
SHALL BE INCLUDED IN THE LUMP SUM PRICE BID FOR ITEM SP 614 — MAINTAINING
TRAFFIC AND SHALL INCLUDE THE COST OF THE ATTENUATOR, LABOR, MATERIALS
AND EQUIPMENT NECESSARY TO SET, RESET AND REMOVE THE IMPACT ATTENUATOR.

PAYMENT FOR THE ABOVE WORK SHALL BE MADE AT THE UNIT PRICE BID AND SHALL
INCLUDE ALL LABOR, TOOLS, EQUIPMENT AND MATERIALS NECESSARY TO CONSTRUCT,
MAINTAIN AND REMOVE COMPLETE AND FUNCTIONAL IMPACT ATTENUATOR SYSTEM,
INCLUDING ALL RELATED BACKUPS, TRANSITIONS, LEVELING PADS, HARDWARE AND
GRADING, NOT SEPARATELY SPECIFIED. AS REQUIRED BY THE MANUFACTURER.
ANCHOR REMOVAL CAN CAUSE DAMAGE TO THE PAVEMENT SURFACE. PAYMENT
SHALL INCLUDE REPAIRING ANY DAMAGE CAUSED DURING REMOVAL.
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