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FENCE NEAR FIBER OPTIC LINES

EXTREME CAUTION SHOULD BE TAKEN WHEN REPLACING THE RIGHT OF WAY FENCE NEAR EXISTING FIBER
OPTIC LINES. TAKE PRECAUTIONS AS NOTED IN PLANS FOR LOCATING THE FIBER OPTIC CABLE PRIOR TO
FENCE REPLACEMENT.

ITEM 607 - FENCE, TYPE 47, AS PER PLAN

FENCE SHALL BE CONSTRUCTED IN ACCORDANCE WITH OTIC STANDARD DRAWING F-1 EXCLUDING THE BARBED
WIRE, ODOT STANDARD DRAWINGS F-3.1, F-3.3 AND F-3.4 AND ODOT CMS 607 WITH A ONE FOOT (1) OFFSET ON
THE TURNPIKE SIDE OF THE RIGHT OF WAY. PRIOR TO CLEARING AND GRUBBING ON NEWLY ACQUIRED RIGHT
OF WAY, LOCATE AND RECORD INFORMATION NEEDED FOR DEFLECTIONS AND CORNERS. NOTE THAT THE
EXISTING FENCE MAY DIFFER FROM WHAT IS SHOWN IN THE PLANS. WHEN FENCE IS BEING REPLACED, THE
PROPOSED FENCE SHALL BE INSTALLED ALONG THE EXISTING FENCE LINE. NO CONSTRUCTION ACTIVITIES
SHALL OCCUR MORE THAN ONE FOOT (1') OUTSIDE OF THE EXISTING OR PROPOSED RIGHT OF WAY.
CONTRACTOR SHALL INSTALL NEW FENCE WITHIN FOUR (4) DAYS OF REMOVAL OF EXISTING FENCE. ALL
OPENINGS WITHIN RESIDENTIAL AREAS SHALL BE SECURED UNTIL THE NEW FENCE HAS BEEN INSTALLED.

PAYMENT FOR THE ABOVE WORK SHALL BE MADE AT THE UNIT PRICE BID PER FOOT FOR ITEM 607 - FENCE,

TYPE 47, AS PER PLAN, AND SHALL INCLUDE ALL LABOR, TOOLS, EQUIPMENT AND MATERIALS NECESSARY TO
CONSTRUCT A COMPLETE AND FUNCTIONAL RIGHT OF WAY FENCE SYSTEM.

ITEM SPECIAL - FENCELINE SEEDING AND MULCHING

PERFORM FENCELINE SEEDING AND MULCHING ACCORDING TO ITEM 659 -SEEDING AND MULCHING, ON ALL
AREAS DISTURBED BY THE CLEARING AND GRADING FOR THE FENCE.

FENCELINE SEEDING AND MULCHING WILL BE MEASURED ALONG THE TOP OF THE FENCE FROM OUTSIDE TO
OUTSIDE OF END POSTS, EXCLUSIVE OF GATES AND OTHER OPENINGS. FOR ESTIMATING PURPOSES, A WIDTH
OF 11'IS USED. SEEDING SHALL BE DONE WITHIN 14 DAYS OF THE COMPLETION OF THE FENCE. ALL SLOPED
AREAS SHALL HAVE WASH OUTS REPAIRED PRIOR TO SEEDING.

PAYMENT FOR THE ABOVE WORK SHALL BE MADE AT THE UNIT PRICE BID PER FOOT FOR ITEM SPECIAL -

FENCELINE SEEDING AND MULCHING, AND SHALL INCLUDE ALL LABOR, TOOLS, EQUIPMENT AND MATERIALS
NECESSARY TO COMPLETE THIS WORK.

ITEM SPECIAL - FENCELINE CLEARING AND GRUBBING

PERFORM CLEARING AND GRUBBING OR MOWING TO A SIX INCH (6”) HEIGHT AS NECESSARY TO CONSTRUCT THE
FENCE TO THE REQUIRED ALIGNMENT, AND PROVIDE A REASONABLY SMOOTH GROUND PROFILE AT THE FENCE
LINE. THIS WORK SHALL BE PERFORMED WITH A MINIMUM OF ONE FOOT (1)) INSIDE THE FENCE IN

ACCORDANCE WITH ODOT CMS 607.03. ALL BRUSH AND TREE LIMBS SHALL BE REMOVED ONE (1') OUTSIDE THE
EXISTING/PROPOSED FENCE LINE. NO CONSTRUCTION ACTIVITIES SHALL OCCUR MORE THAN ONE FOOT (1)
OUTSIDE OF THE EXISTING FENCE. ALL STUMPS SHALL BE GROUND SIX (6”) BELOW GRADE.

THE CM SHALL BE NOTIFIED PRIOR TO REMOVING ANY TREES LOCATED OUTSIDE THE EXISTING FENCELINE, ON
BOTH THE TURNPIKE RIGHT OF WAY AND THE ADJACENT PROPERTY. IF THE TREE IS TO BE SAVED, THE FENCE
SHALL BE MOVED IN SUCH THAT THE TREE IS TWO (2') FEET FROM THE PROPOSED FENCE.

PAYMENT FOR THE ABOVE WORK SHALL BE MADE AT THE UNIT PRICE BID PER FOOT FOR ITEM SPECIAL -
FENCELINE CLEARING AND GRUBBING, AND SHALL INCLUDE ALL LABOR, TOOLS, EQUIPMENT AND MATERIALS
NECESSARY TO COMPLETE THIS WORK.

ITEM SPECIAL - EXISTING AGGREGATE DRAIN OUTLET CLEAN OUT

THE FOLLOWING ITEM HAS BEEN INCLUDED IN THE ESTIMATED QUANTITIES FOR USE IN UNCOVERING AND
EXPOSING EXISTING TYPE Il AGGREGATE DRAIN OUTLETS ON THE RIGHT/OUTSIDE SHOULDER ONLY. THE
CONTRACTOR SHALL SUBMIT, FOR APPROVAL, ITS PROPOSED METHOD FOR PERFORMING THE WORK.

THE APPROXIMATE LOCATION OF EXISTING TYPE Il AGGREGATE DRAIN OUTLET IS AT EACH EXISTING PAVEMENT
JOINT WHICH SHOULD BE SPACED AT APPROXIMATELY 61-6" O/C. FOR ESTIMATING PURPOSES, THE WORK TO BE
PERFORMED SHALL INCLUDE THE FOLLOWING: STARTING 4' FROM THE OUTSIDE EDGE OF THE

SHOULDER, REMOVE UP TO 1'IN DEPTH OF SLOPE MATERIAL, REMOVE AT A WIDTH OF 3', REMOVE AT A LENGTH
OF APPROXIMATELY 30", AND ALLOW TO DRAIN UNTIL WATER IS NO LONGER FLOWING. THIS WILL RESULT IN
APPROXIMATELY 1 SQ.YD. OF CLEANOUT PER EXISTING AGGREGATE DRAIN OUTLET. PLACE NEW MATERIAL IN
EXCAVATED AREA TO RESTORE OUTLET USING MATERIAL IN ACCORDANCE WITH SP 605.

CONTRACTOR SHALL DISPOSE OF ALL EXCAVATED MATERIAL IN ACCORDANCE WITH SP 105.

ALL AREAS ARE TO BE REVIEWED BY THE CHIEF ENGINEER AND CONTRACTOR TO DETERMINE APPROXIMATE
LOCATION PRIOR TO COMMENCING ANY APPROVED WORK. THE CHIEF ENGINEER MAY ADJUST NUMBER, SIZE,
SPACING, AND/OR LOCATION AFTER REVIEW TO ENSURE PLAN INTENT IS MET. NO WORK WILL BE PERFORMED
OVER AN EXISTING ACTIVE UTILITY. ALL REVIEW AND LAYOUT WORK, BY THE CONTRACTOR, SHALL BE
CONSIDERED INCIDENTAL TO SP 623.

ITEM SPECIAL - EXISTING AGGREGATE DRAIN OUTLET CLEAN OUT, SHALL INCLUDE ALL LABOR, EQUIPMENT,
MATERIALS, AND INCIDENTALS NECESSARY TO COMPLETE THE ABOVE MENTIONED WORK:

ITEM SPECIAL - AGGREGATE DRAIN OUTLET CLEAN OoUT 164 SQ.YD.
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F-01 | 186-187 8+07 17+70 wa | 980 980 980 980
F-02 | 186-189 8499+78 54+57 EB | 4733 4733 4733 4733
F-03 | 188-189 32425 54+62 wB | 2287 | 2287 2287 2287
F-04 | 189-193 54+91 116+07 wa | 6260 6260 6260 6260
F-05 | 189-193 54+86 116+57 EB | 6352 6352 6352 6352
F-06 | 194-197 117+40 169+60 wB | 5529 5529 5529 5529
F-07 | 194-197 118+09 169+75 EB | 5442 5442 5442 5442
F-08 | 197-199 169+90 222+54 wB | 5431 5431 5431 5431
F-09 | 197-199 170+05 223+12 EB | 5428 6018 6018 6018
F-12 | 201-205 222+84 275+72 wB | 5465 5465 5465 5465
F-13 | 201-205 222498 276+18 EB | 5540 5540 5540 5540
F-14 | 205-209 276+03 323+85 wB | 4944 4944 4944 4944
F-15 | 205-208 276+48 322+03 EB | 4644 4644 4644 4644
F-16 | 209-212 324+24 373+94 wB | 5106 5106 5106 5106
F-17 | 208-212 322+41 374+22 EB | 5417 5417 5417 5417
F-18 | 212214 374+23 391+00 ws | 1720 1720 1720 1720
F-19 | 212214 374+50 391+00 EB | 1684 1684 1684 1684
TOTALS CARRIED TO GENERAL SUMMARY 76962 | 77552 | 77552 77552
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