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OHIO TURNPIKE AND INFRASTRUCTURE COMMISSION
THE JAMES W. SHOCKNESSY OHIO TURNPIKE

PROJECT NO. 43-22-03
BRIDGE DECK REPLACEMENT AND REHABILITATION

OHIO TURNPIKE OVER ABANDONED RAILROAD M.P. 98.9,
OHIO TURNPIKE OVER STATE ROUTE 510 M.P. 99.1

SANDUSKY COUNTY, OHIO
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OHIO TURNPIKE AND INFRASTRUCTURE COMMISSION STANDARD DRAWINGS
AS-1 12/31/2019 REINFORCED CONCRETE APPROACH SLAB
CB-2 10/20/2017 CATCH BASIN, NO. CB-1 RECONSTRUCTED
CBR-1 02/09/2021 CONCRETE BARRIER, TYPES B-50 AND C-50, AS PER PLAN
DJ-1 12/31/2019 DECK JOINT DETAILS
F-1 01/07/2021 RIGHT OF WAY FENCE
RPM-1 10/20/2017 RAISED PAVEMENT MARKER AND STRIPING LAYOUT
TC-2 10/20/2017 TRAFFIC CONTROL SPEED MEASUREMENT MARKING
TC-3 10/20/2017 TRAFFIC CONTROL MISCELLANEOUS DELINEATION
TCB-1 10/20/2017 REQUIREMENT FOR PORTABLE BARRIER SETTING AND REMOVAL OPERATIONS
TCR-1 01/07/2021 TEMPORARY TRAFFIC CONTROL GENERAL NOTES
TCR-2 01/07/2021 TEMPORARY TRAFFIC CONTROL DETAILS, LEGEND, NOTES AND STANDARD SINGLE LANE CLOSURE
TCR-9.1 10/20/2017 TEMPORARY TRAFFIC CONTROL LANE CLOSURE AT EXIT AND ENTRANCE RAMPS
TCR-10 01/07/2021 TEMPORARY TRAFFIC CONTROL DOUBLE LANE CLOSURE
TCR-11PS10/20/2017 TEMPORARY TRAFFIC CONTROL PAVEMENT STRIPING MOVING ZONE
TCR-12 01/07/2021 TEMPORARY TRAFFIC CONTROL SINGLE AND DOUBLE LANE SHIFT ZONES
TCR-13 01/07/2021 SONIC NAP ALERT PATTERN (SNAP)
TCR-14 01/07/2021 TEMPORARY TRAFFIC CONTROL SINGLE LANE CLOSURE WITH PORTABLE BARRIER
TCR-15 01/07/2021 TEMPORARY TRAFFIC CONTROL SIGNS FOR MAINTENANCE AND CONSTRUCTION
UD-1 09/19/2018 UNDER-DRAIN DETAILS
OHIO DEPARTMENT OF TRANSPORTATION STANDARD DRAWINGS
MGS-1.1 01/19/2018 GUARDRAIL DETAILS
MGS-2.1 01/19/2018 MIDWEST GUARDRAIL SYSTEM, STANDARD TYPE MGS
MGS-3.1 01/19/2018 MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1
MGS-3.2 01/18/2013 MGS BRIDGE TERMINAL ASSEMBLY, TYPE 2
MGS-4.3 01/18/2013 GUARDRAIL TRANSITIONS
MT-95.30 07/19/2019 CLOSING RIGHT OR LEFT LANE OF A MULTI-LANE DIVIDED HIGHWAY WITH DRUMS
MT-96.11 04/16/2021 SIGNALIZED CLOSING 1 LANE OF A 2-LANE HIGHWAY
MT-96.20 07/15/2016 DETAILS FOR SIGNALIZED CLOSING 1 LANE OF A 2-LANE HIGHWAY
MT-96.26 01/18/2019 TYPICAL WIRING DIAGRAM FOR ONE SIGNAL HEAD AND ONE DETECTOR
MT-103.10 01/19/2018 CONSTRUCTION ACCESS POINTS
MT-105.10 01/17/2020 TEMPORARY SIGN SUPPORT
SBR-1-13 07/20/2018 SINGLE SLOPE CONCRETE BRIDGE RAILING
TC-52.10 10/18/2013 SIGN BLANK DETAILS 1
TC-52.20 01/15/2021 SIGN BLANK DETAILS 2

   APPROVED FOR
      THE OHIO TURNPIKE AND INFRASTRUCTURE COMMISSION

  BY

                                        CHIEF ENGINEER                                    

                          DATE                         

OHIO DEPARTMENT OF TRANSPORTATION SUPPLEMENTAL SPECIFICATIONS AND SUPPLEMENTS
SS 800 04/16/2021 REVISION TO THE 2019 CONSTRUCTION AND MATERIAL SPECIFICATIONS
SS 821 04/20/2012 ARROW BOARD
SS 832 10/19/2018 TEMPORARY SEDIMENT AND EROSION CONTROL
SS 849 01/18/2013 HEAT STRAIGHTENING OF DAMAGED STRUCTURAL STEEL
SS 921 04/20/2012 ARROW BOARD
S 1021 01/18/2019 ARROW BOARD PREQUALIFICATION PROCEDURES

MP 98.9
OHIO TURNPIKE
OVER ABANDONED
RAILROAD

MP 99.1
OHIO TURNPIKE
OVER SR 510

SIGNED:
DATE:

ENGINEERS SEALUNDERGROUND UTILITIES

OTIC DIVISION TRADES SUPERVISOR:
440-971-2731 - WEST (M.P. 0.0 - M.P. 126.4)

440-971-2781 - EAST (M.P. 126.4 - M.P. 241.26)

OHIO OIL & GAS PRODUCERS UNDERGROUND
PROTECTION SERVICE CALL: 614-715-2984

CALL  1-800-362-2764 OR 811 (CELLULAR)

CONTACT ALL SERVICES AT LEAST
TWO WORKING DAYS BEFORE YOU DIG

OR GO TO
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ESTIMATED QUANTITIES
TOTAL UNIT M.P. 98.9M.P. 99.1

ITEM UNIT ITEM DESCRIPTION M.P. 98.9 M.P. 99.1

LUMP SUMPREMIUM FOR CONTRACT PERFORMANCE BOND AND PAYMENT BOND
LUMP SUMMAINTAINING TRAFFIC
LUMP SUMFIELD OFFICE
LUMP SUMCONSTRUCTION LAYOUT SURVEY
LUMP SUMMOBILIZATION

ROADWAY
LUMP SUMCLEARING AND GRUBBING

ITEM

SP 614
SP 619
SP 623

624

201

TOTAL

LUMP SUM
LUMP SUM
LUMP SUM
LUMP SUM
LUMP SUM

LUMP SUM

GENERAL
GENERAL

LUMP SUM

GENERAL

SLOPE

SHT NO.

IB. ART. 6

STRUCTURES

SP 202 LUMP SUMLUMP SUM LUMP SUMPORTIONS OF STRUCTURE REMOVED LUMP SUM
503 LUMP SUMLUMP SUM LUMP SUMCOFFERDAMS AND EXCAVATION BRACING

SP 509 132,237 POUND EPOXY COATED REINFORCING STEEL, GRADE 60

SP 511B 94 CU. YD. CLASS HP4 CONCRETE, ABUTMENT SLABS
SP 511B 350 CLASS HP4 CONCRETE, SUPERSTRUCTURE DECK SLAB

75 CLASS S CONCRETE, BARRIERS AND PARAPETS, USING TYPE 1 CEMENT
12 CLASS HP4 CONCRETE FOR PREPLACEMENT TESTING

516 36 ELASTOMERIC BEARING PAD
516 20 RESET BEARING

SP 516A 40 CRACK REPAIR USING EPOXY INJECTION
942 SEALING OF CONSTRUCTION JOINTS
18 REPLACE EXPANSION BEARING DEVICE
18 REPLACE FIXED BEARING DEVICE

518 53 POROUS BACKFILL WITH GEOTEXTILE FABRIC
260 6" PERFORATED CORRUGATED PLASTIC PIPE
60 6" NON-PERFORATED CORRUGATED PLASTIC PIPE

SP 519 80 PATCHING OF CONCRETE STRUCTURES

526 433 REINFORCED CONCRETE APPROACH SLABS

SP 533 132 3" CONTINUOUS STRIP SEAL IN STRUCTURAL STEEL JOINT
SP 533A 132 ELASTOMERIC COMPRESSION SEAL IN STRUCTURAL STEEL JOINT
SP 536 2,082 CONCRETE WEATHERPROOFING, DECK AND APPROACH SLABS

938 CONCRETE WEATHERPROOFING, SUBSTRUCTURE
849 LUMP SUM STRAIGHTENING DAMAGED MEMBERS

SP 511B
SP 511B

SP 516B
SP 516G
SP 516J

518
518

SP 527 1 FALSEWORK, TEMPORARY BRACING AND PROTECTIVE STRUCTURES

SP 536
LUMP SUM

CU. YD.
CU. YD.
CU. YD.
EACH
EACH

EACH
EACH

FOOT
FOOT

CU. YD.
FOOT
FOOT

SQ. FT.

SQ. YD.
LUMP SUM

FOOT
FOOT

SQ. YD.
SQ. YD.

LUMP SUM

LUMP SUM

132,237

94
350
75
12
36
20
40
942
18
18
53
260
60
80

433

132
132

2,082
938

14, 44, 45

FOOT GUARDRAIL REMOVED202 225 100

EACH BRIDGE TERMINAL ASSEMBLY REMOVED202 8 4
SQ YD PAVEMENT REMOVED202 582 443
FOOT CONCRETE BARRIER REMOVED202 80 40

FOOT FENCE REMOVED202 495 495
CU YD EMBANKMENT, AS PER PLAN203 24, 418 23,230
CU YD EXCAVATION203 712 616

CU YD EXCAVATION OF SUBGRADE203 667 334
SQ YD SUBGRADE COMPACTION204 6,518 5,946
HOUR PROOF ROLLING204 9 8
SQ YD PAVEMENT PLANING, ASPHALT CONCRETE (3")254 2,951 307
CU YD ASPHALT CONCRETE BASE, PG64-22SP 302 1,936 1,912

4

40

96

333

2,644

CU YD AGGREGATE BASESP 304 1,748 1,652

GAL NON-TRACKING TACK COAT407 2,117 1,707 397

CU YD ASPHALT CONCRETE INTERMEDIATE COURSE, PG 70-22 (FR) (T=1 3/4")SP 402 406 277 129
CU YDSP 404 290 198 92

SQ YD FULL DEPTH PAVEMENT REPAIRS (ASPHALT)SP 451 100 100
FOOT 6" SHALLOW PIPE UNDERDRAIN, WITH FABRIC WRAPSP 605 1,400 1,400
FOOT 6" BASE PIPE UNDERDRAINSP 605 3,500 3,500

FOOT GUARDRAIL, TYPE MGS, USING STEEL POSTS606 525 525

EACH MGS BRIDGE TERMINAL, TYPE 1, USING STEEL POSTS606 2 2
EACH MGS BRIDGE TERMINAL, TYPE 2, USING STEEL POSTS606 2 2
FOOT FENCE, TYPE 47607 360 360
FOOT ASPHALT CONCRETE CURB, TYPE 1609 825 700
FOOT 6" CONDUIT, TYPE F, 707.33SP 611 100 100
EACH CATCH BASIN ADJUSTED TO GRADESP 611 5 3 2

LUMP SUMDETOUR SIGNING614 LUMP SUM LUMP SUM
EACH REPLACEMENT SIGN614 5 5
EACH WORK ZONE IMPACT ATTENUATOR FOR 24" WIDE HAZARDS614 5 5

DAYS PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN614 1,156 1,156
HOURS ZONE PERSON614 10,272 10,272

FOOT "SNAP" MILL AND FILLSPECIAL 15,000 15,000
MILE REMOVAL OF PAVEMENT MARKINGSP 614C 8.85 8.85
EACH RAISED PAVEMENT MARKING, AS PER PLAN #1SP 621 212 212

EACH SIGNING MISC.: LOW CLEARANCE SIGN630 6 6
SQ FT SIGNING MISC.: ADDITIONAL SIGNS GROUND MOUNTED, AS PER 630 16 16

MILE PAVEMENT MARKING MISC.: FINAL PAVEMENT MARKING PREPARATION642 8.85 8.85

FOOT CONCRETE BARRIER, TYPE B-50, AS PER PLAN622 350 300

 (UNIDIRECTIONAL OR BIDIRECTIONAL)

DIRECTED BY THE ENGINEER

FOOT CONCRETE BARRIER, TYPE D622 50 50

MILE EDGE LINE, 4", TYPE 1642 3.35
MILE LANE LINE, 4", TYPE 1642 5.50

SQ YD SEEDING AND MULCHING, AS PER PLAN659 4,931 4,375

EACH EROSION CONTROL832 100,000 100,000
LUMP SUMSTORM WATER POLLUTION PREVENTION PLAN (SWP3) MANAGEMENTSP 113 LUMP SUM LUMP SUM

125

139

1,188

CU YD EXCAVATION, AS PER PLAN203 1,088 1,088

24
24

13

FOOT GUARDRAIL, TYPE MGS, USING LONG STEEL POSTS606 125 125

125

EACH LIGHT POLE, MISC.: REMOVAL, STORAGE, REERECTION625 1 1

EACH LIGHT POLE FOUNDATION, 24" X 10' DEEP625 1 1

556

EACH BARRIER REFLECTOR, TYPE A (WHITE)SP 626 2 2

FOOT BENCHING SLOPE DRAINSPECIAL 125 125

SHT NO.

50

4

13

50
LUMP SUM
LUMP SUM
LUMP SUM
LUMP SUM
LUMP SUM

ITEM DESCRIPTION

CU YD TOPSOIL659 548 62

SQ YD EROSION CONTROL MAT671 556 556

202 FOOT CURB REMOVED125 125

1

EACH LIGHT POLE FOUNDATION REMOVAL AND DISPOSAL625 1 1

CU YD 2" ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG64-22441 8 8

FOOT GUARDRAIL REMOVED FOR REUSE202 50 50

FOOT GUARDRAIL REBUILT606 50 50

LUMP SUMPORTABLE BARRIERSP 622 1 1
LUMP SUMPORTABLE BARRIER, BRIDGE MOUNTEDSP 622 1 1

11

ASPHALT CONCRETE SURFACE COURSE, USING CRUSHED SLAG,
PG 70-22 (FR) (T=1 1/4")

22

292
2

CU YD AGGREGATE BASE (TOE KEY)SP 304 394 394
2

139 22 433

72

2

2

2

5

502 2

4862 2

2

22

22

SLOPE

M.P. 98.9 M.P. 99.1GENERAL SHT NO.SLOPEITEM UNIT ITEM DESCRIPTIONTOTAL

EACH MONUMENT BOX ADJUSTED TO GRADE623 1 1 3

33

SP 509 200 POUND 200EPOXY COATED REINFORCING STEEL, GRADE 60, REPLACEMENT OF
EXISTING REINFORCING STEEL
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EACH RAISED PAVEMENT MARKING, AS PER PLAN #2SP 621 248 248

EACH OBJECT MARKER, 1-WAY614 280 280 3

SP 519 20 PATCHING OF CONCRETE STRUCTURES (BEARING PEDESTAL REPAIR)EACH 20
3

14

4 4
3.35
5.50
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