
 

 
 
 
 
 

OHIO TURNPIKE AND  
INFRASTRUCTURE COMMISSION 

 
ADDENDUM NO. 4 

ISSUED JANUARY 7, 2021 
 

PROJECT NO.  39-20-04 
MAINLINE PAVEMENT AND TOLL 

PLAZA 239 RECONSTRUCTION 
MILEPOST 236.34 TO MILEPOST 241.25 

MAHONING COUNTY, OHIO 
ISSUED DECEMBER 4, 2020 

 
OPENING DATE EXTENDED TO: 2:00 P.M. (EASTERN TIME), JANUARY 12 7, 2021 

 
ATTENTION OF BIDDERS IS DIRECTED TO: 

ANSWERS TO QUESTIONS RECEIVED THROUGH 1:30 PM ON JANUARY 7, 2021 
 
 

MODIFICATIONS TO THE CONTRACT DOCUMENTS 
 

NONE 
 
 
 
 
 
 
 
 
 
 
 
 
 

Issued by the Ohio Turnpike and Infrastructure Commission through Jennifer L. Stueber, Esq., General 
Counsel. 
 
 

 
______________________        January 7, 2021 
Jennifer L. Stueber, Esq.,  Date     
General Counsel        
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ANSWERS TO QUESTIONS RECEIVED THROUGH 1:30 P.M. ON JANUARY 7, 2021: 
 

Q#26  Can the tree list for both the eastbound and westbound sides be made available? 
 
A#26 This information was published in Bid Express with the original bid package and is located 

under the attachments.  The File named is “71-18-08 Tree Removal KMZ.Zip.”  Please note that 
there are two (2) tabs at the bottom of the Spreadsheet, one (1) for eastbound and one (1) for 
westbound. 

 
 
Q#27 Please provide clarification on the note added to Page 25 regarding the Pavement for 

Maintaining Traffic between STA 1270+67-1292+13.65, Westbound Outside Shoulder. The 
plan note reads that this is to be rigid only. Is the intent to reconstruct this section of the 
Westbound Outside Shoulder using 9” of 452 Non-Reinforced Concrete Pavement, per 
615.05? Also, please provide clarification as for what item the removal of these locations is 
to be paid under. 

 
A#27 Yes, the concrete pavement shall be constructed in accordance with CMS 615.05.  This pavement 

removal is already included in Reference No. 14, Item 202 – Pavement Removed, As Per Plan. 
 
 
Q#28 According to Addendum 2, question #18, the quantity for Single Slope Type B-50 should 

have been changed to 6228LF. In addendum 3, the quantity was changed to 6028LF which 
matches the sub summary per Addendum 3. Please clarify. 

 
A#28 The Addendum No. 3 quantity of 6028 LF is correct.  
 
 
 

END OF ADDENDUM NO. 4 
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