

**OHIO TURNPIKE COMMISSION**

**ADDENDUM NO. 4**

**CONTRACT NO. 43-12-02**  
**DECK REPLACEMENT OF GULF ROAD BRIDGE**  
**MILEPOST 146.4**  
**LORAIN COUNTY, OHIO**

OPENING DATE: (AS PREVIOUSLY EXTENDED) 2:00 P.M. (E.S.T.), FEBRUARY 8, 2012

**ATTENTION OF BIDDERS IS DIRECTED TO:**

**MODIFICATIONS TO THE CONTRACT DOCUMENTS**

**MODIFICATIONS TO THE BID FORM**


Pages OTC-BF-3

**MODIFICATIONS TO THE PLAN SHEETS AND DRAWINGS**

Plan Sheets 1, 2 and 7 of 17;  
New Plan Sheet 2A of 17; and  
Additional Standard Drawings MT-95.41 – 1 of 2; and MT-95.41 – 2 of 2

Issued by the Ohio Turnpike Commission February 2, 2012. Issuance authorized by Daniel F. Castrigano, Deputy Executive Director and Chief Engineer and Kathleen Weiss, General Counsel.

 2/2/12  
Daniel F. Castrigano Date

 2/2/12  
Kathleen Weiss Date

**OHIO TURNPIKE COMMISSION  
ADDENDUM NO. 4  
CONTRACT NO. 43-12-02**

**MODIFICATIONS TO THE CONTRACT DOCUMENTS**

The following changes are made to the Contract Documents for Contract No. 43-12-02:

Deletions are shown with ~~strikethrough~~ text.

Changes/Additions are shown with ***bold italicized*** text.

**Modifications to the Plan Cover Sheet and Bid Form Via Addendum No. 4**

(Bidders are advised to make sure to utilize the attached replacement Bid Form Page OTC-BF-3).

**Modifications to the Bid Form Via Addendum No. 4**

Page OTC-BF-3: Added Reference No. 54, Item No. 614 – ***LAW ENFORCEMENT OFFICER (WITH PATROL CAR) FOR ASSISTANCE DURING CONSTRUCTION OPERATIONS – 180 HOURS.***

**Modifications to the Plan Sheets Via Addendum No. 4**

(Bidders are advised to make sure to utilize the attached replacement Plan Sheets 1, 2 and 7 of 17; New Plan Sheet 2A of 17; and Additional Standard Drawings MT-95.41 – Sht. 1 of 2 and MT-95.41 – Sht. 2 of 2).

Changes to the Plan Sheets:

Additions and deletions are indicated with a cloud and revision triangle as follows:



Plan Sheet 1 of 17: Added ODOT Standard Construction Drawing MT-95.41 dated 4-17-09 (2 sheets).

Plan Sheet 2 of 17: Revised Maintenance of Traffic Notes to clarify single lane closures on Gulf Road prior to and after total closure, as well as pedestrian access requirements.

Plan Sheet 7 of 17: Added pay Item to estimated quantities.

New Plan Sheet 2A of 17: Added Maintenance of Traffic Notes.

Standard Drawing MT-95.41 – Sht. 1 of 2: Added ODOT Standard Construction Drawing.

Standard Drawing MT-95.41 – Sht. 2 of 2: Added ODOT Standard Construction Drawing.

Receipt of Addendum No. 4 to Contract No. 43-12-02 is hereby acknowledged:

\_\_\_\_\_  
(Firm Name)

\_\_\_\_\_  
(Signature)

\_\_\_\_\_  
(Printed Name)

Date: \_\_\_\_\_

**CONTRACT NO. 43-12-02  
BID FORM**

Ref. No.	Item No.	Item Description	Approx. Quantity	Unit	Unit Cost	Extended Bid Amount
<b>STRUCTURES</b>						
34	SP202	PORTIONS OF STRUCTURE REMOVED	1	LUMP		
35	SP509	EPOXY COATED REINFORCING STEEL	118,574	POUND		
36	509	REINFORCING STEEL, REPLACEMENT OF EXISTING REINFORCING STEEL	100	POUND		
37	SP511A	CLASS S CONCRETE, SUPERSTRUCTURE DECK SLAB, USING SHRINKAGE COMPENSATING CEMENT	386	CU YD		
38	SP511A	CLASS S CONCRETE, BARRIERS AND PARAPETS, USING TYPE I CEMENT	66	CU YD		
39	SP511A	CLASS S CONCRETE, ABUTMENT SLABS, USING SHRINKAGE COMPENSATING CEMENT	69	CU YD		
40	SP511A	CLASS S CONCRETE, USING SHRINKAGE COMPENSATING CEMENT FOR PREPLACEMENT TESTING	3	CU YD		
41	513	WELDED STUD SHEAR CONNECTORS, AS PER PLAN	25	EACH		
42	516	BEARING DEVICE, MISC.; ANCHOR BOLT REPLACEMENT, AS PER PLAN	5	EACH		
43	SP516A	CRACK REPAIR USING EPOXY INJECTION	35	LIN FT		
44	SP516B	SEALING OF CONSTRUCTION JOINTS	885	LIN FT		
45	SP519	PATCHING CONCRETE STRUCTURES	165	SQ FT		
46	SP527	FALSEWORK, TEMPORARY BRACING, AND PROTECTIVE STRUCTURES	1	LUMP		
47	SP533A	1 1/2" ELASTOMERIC COMPRESSION SEAL IN STRUCTURAL STEEL JOINT	142	LIN FT		
48	SP533	THREE (3) INCH CONTINUOUS STRIP SEAL IN STRUCTURAL STEEL JOINT	142	LIN FT		
49	SP536	CONCRETE WEATHERPROOFING, SUBSTRUCTURE	713	SQ YD		
50	SP536	CONCRETE WEATHERPROOFING, BARRIERS AND PARAPETS	358	SQ YD		
51	SP536	CONCRETE WEATHERPROOFING, DECKS AND ABUTMENT SLABS	1,765	SQ YD		
52	SP607	TYPE I FENCE, ALL ALUMINUM (9'-0" CHAIN LINK WITH SPECIALS), AS PER PLAN	445	LIN FT		
53	SP607	TYPE II FENCE, ALL ALUMINUM (4'-0" CHAIN LINK WITH SPECIALS), AS PER PLAN	429	LIN FT		
<b>54</b>	<b>614</b>	<b>LAW ENFORCEMENT OFFICER (WITH PATROL CAR) FOR ASSISTANCE DURING CONSTRUCTION OPER.</b>	<b>180</b>	<b>HOURS</b>		
<b>TOTAL - STRUCTURES</b>						

**BID SUMMARY**

The total amount of the preceding proposal based upon the approximate quantities given above, and the unit prices and lump sum specified by the undersigned, amounts to the sum of:

TOTAL BASE BID (INCLUDES REF. NO. 1 THRU REF. NO. 63 54) ----->

THE BID, FOR CONTRACT No. 43-12-02, OF UNIT PRICE EXTENSIONS IS ALL LABOR, EQUIPMENT AND MATERIALS, FOR THE SUM OF:

(Sum in words) \_\_\_\_\_ DOLLARS

Item No.'s that do not have an IB or SP designation are items drawn from the 2010 ODOT CMS. Bidders should refer to the 2010 ODOT CMS for information and guidance concerning these items.