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MAUMEE, OH 43537

DESIGN AGENCY
3455 BRIARFIELD BLVD. SUITE E
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ESTIMATED QUANTITIES
ITEM GRAND TOTAL UNIT DESCRIPTION M.P.40.3 | M.P.40.5 AS PER PLAN REFERENCE SHEET NUMBER
SP 202 LUMP LS PORTIONS OF STRUCTURE REMOVED LUMP LUMP
202 520 sy APPROACH SLAB REMOVED 260 260
503 570 cYy UNCLASSIFIED EXCAVATION, AS PER PLAN 410 160 82/143
503 LUMP LS COFFERDAMS AND EXCAVATION BRACING LUMP LUMP
505 LUMP LS PILE DRIVING EQUIPMENT MOBILIZATION LUMP LUMP
507 4,350 FT STEEL PILES HP10X42, FURNISHED 3,330 1,020
507 3,900 FT STEEL PILES HP10X42, DRIVEN 3,000 900
509 500 LBS REINFORCING STEEL, REPLACEMENT OF EXISTING REINFORCING STEEL 250 250
SP 509 306,243 LBS EPOXY COATED REINFORCING STEEL, GRADE 60 156,841 149,402
510 312 EACH DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT 120 192
511 120 cYy CLASS QC1 CONCRETE, PIER ABOVE FOOTINGS 67 53
511 241 cy CLASS QC1 CONCRETE, ABUTMENT INCLUDING FOOTING 122 119 A
511 K 45 cy CLASS QC1 CONCRETE, FOOTING 45 o /D\
SP5118_|/\___766 cy CLASS HP4 CONCRETE, SUPERSTRUCTURE DECK SLAB 389__| [ =
sp5118 £ &£\ (180 ) cYy CLASS HP4 CONCRETE, ABUTMENT SLABS (90 90 )
SP 5118 32/ cy CLASS HP4 CONCRETE, FOR PREPLACEMENT TESTING 6 A
sps11B_ A\, 153, Y cy CLASS S CONCRETE, BARRIERS AND PARAPETS, USING TYPE 1 CEMENT /ING7 "1 773/ %\
513 /1Z\ (200 LBS STRUCTURAL STEEL MEMBERS, LEVEL UF, AS PER PLAN T 20 ) 743
513 {185,500 ) LBS STRUCTURAL STEEL MEMBERS, LEVEL 3 Y 92600 | "93000) ] ,
513 /\ 10598 EACH WELDED STUD SHEAR CONNECTORS 51781 5520 |/a\
spPs14A /IL\ LumP LS SURFACE PREPARATION OF EXISTING STEEL, SYSTEM OZEU LUMP LuMP 4=\
SP 514A LUMP LS FIELD PAINTING OF EXISTING STEEL, PRIME COAT, SYSTEM OZEU LUMP LUMP
SP 514A LUMP LS FIELD PAINTING OF NEW AND EXISTING STEEL, INTERMEDIATE COAT, SYSTEM OZEU LUMP LUMP
SP 514A LUMP LS FIELD PAINTING OF NEW AND EXISTING STEEL, FINISH COAT, SYSTEM OZEU LUMP LUMP
SP 514A 6 HOUR GRINDING FINS, TEARS, SLIVERS 3 3
SP 514A 6 HOUR REMEDIATION OF CHLORIDES 3 3
516 24 EACH ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LOAD PLATE (NEOPRENE) 12 12
516 24 EACH BEARING DEVICE, ROCKER 12 2
SP 5168 2,125 FT SEALING OF CONSTRUCTION JOINTS 1,061 1,064
SP 516G 24 EACH REPLACE EXPANSION BEARING DEVICE 12 12
SP516J 24 EACH REPLACE FIXED BEARING DEVICE 12 12
SP 516M 48 EACH RESET EXISTING ROCKER BEARING 24 24
SP 519 222 SF PATCHING CONCRETE STRUCTURE 102 120
523 5 EACH DYNAMIC LOAD TESTING 3 2
SP 525A LUMP LS WORKER PROTECTION LUMP LUMP
SP 525A 32 EACH PROTECTIVE CLOTHING/EQUIPMENT SET 16 16
SP 525A LUMP LS ESTABLISH REGULATED AREAS LUMP LUMP
SP 525A LUMP LS PAINT WASTE/HAZARDOUS WASTE CLASSIFICATION, HANDLING, AND DISPOSAL LUMP LUMP
SP 525A LUMP LS CONTAINMENT SYSTEM LUMP LUMP
526 848 SY REINFORCED CONCRETE APPROACH SLABS (T = 12), AS PER PLAN 424 424 98/143 & 129/143
SP 527 LUMP LS FALSEWORK, TEMPORARY BRACING AND PROTECTIVE STRUCTURES LUMP LUMP
SP 533 250 FT THREE (3) INCH CONTINUOUS STRIP SEAL IN STRUCTURAL STEEL JOINT 125 125
SP 533A 250 FT 1 1/2" ELASTOMERIC COMPRESSION SEAL IN STRUCTURAL STEEL JOINT 125 125
SP 536 4,110 Sy CONCRETE WEATHERPROOFING, DECK, ABUTMENT SLABS, AND APPROACH SLABS 2,050 2,060
SP 536 480 sy CONCRETE WEATHERPROOFING, SUBSTRUCTURE 300 180
601 570 sy CRUSHED AGGREGATE SLOPE PROTECTION 290 280
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