
 

 
 
 
 
 

OHIO TURNPIKE AND  
INFRASTRUCTURE COMMISSION 

 
ADDENDUM NO. 4 

ISSUED: AUGUST 31, 2023 
 

PROJECT NO.  43-23-06 
 

  BRIDGE DECK REPLACEMENT & REHABILITATION BIDDLE-SCOTT RD (TR 12-1) OVER 
OHIO TURNPIKE M.P. 37.1, BRAILEY RD. (TR 3) OVER OHIO TURNPIKE M.P. 46.4, FULTON 

COUNTY, OHIO 
  

ISSUED AUGUST 7, 2023 
 

OPENING DATE: 2:00 P.M. (EASTERN TIME) AUGUST 29 September 1 8, 2023 
 

ATTENTION OF BIDDERS IS DIRECTED TO: 
 

ANSWERS TO QUESTIONS RECEIVED THROUGH 12:00 P.M. ON AUGUST 31, 2023 
 

MODIFICATIONS TO THE CONTRACT DOCUMENTS 
  

Revised Plan Sheets 5, 12, and 16 of 84 
 

-AND- 
 

Revised Estimated Quantities Worksheet Reference No’s: 15A, 16, and 17 
 
 
 

Issued by the Ohio Turnpike and Infrastructure Commission through Aimee W. Lane, Esq., Director of 
Contracts Administration. 
 

   
__________________________  August 31, 2023 
Aimee W. Lane, Esq.,              Date 
Director of Contracts Administration 
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ANSWERS TO QUESTIONS RECEIVED THROUGH 12:00 P.M. ON AUGUST 31, 2023: 
 

Q#20 Addendum 3 changed a few roadway quantities, added a new roadway bid item, and answered 
prebid questions 13 and 18 by stating that the Borrow bid item includes placement and 
compaction separate from the Embankment bid item. Please review the updated quantities of 
Embankment and Borrow to verify that they combined values of the two are correct. 

 
A#20 Quantities have been revised for Ref No. 16: Item 203 – Embankment, As Per Plan, Ref No. 15A:  

Item 203 – Excavation, As Per Plan, and Ref No. 17: Item 203 – Borrow.  Additionally, a contingency 
for Item 203 – Excavation, As Per Plan and Item 203 – Borrow has been provided in the event that 
additional unsuitable materials is encountered within the project during construction. A revised 
estimated quantities worksheet and revised plan sheets 5, 12, and 16 of 84 are included with this 
addendum. 

 
 
Q#21 Per addendum #3, Bid Item #15A – Excavation, As Per Plan was added. Plan sheet 5 & 16 of 84, 

provided the following note: 
 

Item 203 – Excavation, As Per Plan 
In addition to the requirements of item 203, this item shall also include the removal and off-site 
disposal of excavated material at a location agreed to with the engineer. 

 
This is a very open-ended instruction where there could be a potential for multiple disposal 
scenarios with significant cost ramifications to the project.  

 
Based upon the highlighted As Per Plan note, without knowledge of the final approved 
destination, how is a contractor to accurately price this bid item prior to bid submission? 

 
A#21 See revised plan note -  Item 203 – Excavation, As Per Plan on revised plan sheet 5 of 84 provided with 

this addendum.   
 
 
Q#22 Question regarding the highlighted section of Note No. 3 of the ‘SEQUENCE OF SLOPE 

REPAIR CONSTRUCTION’ located on Plan Sheet 6 of 84:  
 

THE EXISTING SLOPE SHALL BE BENCHED AS SHOWN ON THE PLANS STARTING 
FROM THE TOP AT ROADWAY ELEVATION AND PROCEEDING TO THE BOTTOM 
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AT TOE OF SLOPE. EMBANKMENT REPLACEMENT MATERIAL SHALL BE 
FURNISHED, PLACED AND COMPACTED IN ACCORDANCE WITH ITEM 203, AS PER 
PLAN, STARTING FROM THE BOTTOM AT TOE OF SLOPE AND PROCEEDING TO 
THE TOP. ALL EMBANKMENT MATERIAL SUPPLIED UNDER ITEM 203 - 
EMBANKMENT, AS PER PLAN, SHALL BE TESTED BY THE CONTRACTOR TO 
ENSURE THAT THE MATERIAL CONFORMS TO A-4A, A-6A OR A-6B SOIL 
CLASSIFICATION, AND HAS A MINIMUM EFFECTIVE COHESION OF 200 PSI, A 
MINIMUM EFFECTIVE FRICTION ANGLE OF 26 DEGREES, AND A MAXIMUM DRY 
DENSITY OF 110 PCF OR GREATER AS DETERMINED BY ODOT SUPPLEMENT 1015. 
THE TESTING RESULTS OF THE COMMISSION'S TESTING AGENCY SHALL BE THE 
DETERMINING FACTOR FOR THIS REQUIREMENT. THE TEST RESULTS OF THE 
CONTRACTOR'S TESTING AGENCYWILL NOT BE CONSIDERED FOR THIS 
REQUIREMENT. THE CONTRACTOR SHALL BE RESPONSIBLE FOR 
PROVIDING/EXCAVATING A MINIMUM OF TWO SAMPLES OF THE 
EXISTING SLOPE MATERIAL AT A DEPTH OF 1 TO 3 FEET BELOW GRADE FOR 
EACH SLOPE AREA TO BE TESTED BY THE COMMISSION'S TESTING AGENCY. THE 
SAMPLES SHALL BE OBTAINED WITHIN THE SLOPE REPAIR AREA, AT THE 
MIDPOINT OF THE SLOPE OR AS FAR AS THE EXCAVATION EQUIPMENT CAN 
REACH FROM THE ROADWAY SHOULDER. 

 
The note initially states that all embankment material shall be tested by the contractor, but 
later in the highlighted section it states the testing results of the Commission’s Testing Agency 
shall be the determining factor on whether the material meets the requirements. Who is testing 
the native materials being used as embankment and the borrow materials being used as 
embankment? Why would the Contractor test embankment materials if the Commission is 
using its testing agency’s results? 
Please clarify what testing the Contractor is responsible 

 
A#22 It is the Contractor’s responsibility to collect samples of the native soil being used to construct the new 

embankment and the borrow materials being used to construct the new embankment and have their 
own QC testing agency conduct lab testing to confirm compliance with the specifications. It is also the 
Contractor’s responsibility to provide sister samples to the Commission’s Testing Agency to run the 
same tests for final determination. 

 
Note: The Bid Opening Date has been extended from September 1, 2023, at 2:30 PM until September 

8, 2023, at 2:00 PM. 
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