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CONSTRUCTION SPECIFICATIONS

THE STATE OF OHIO DEPARTMENT OF TRANSPORTATION, CONSTRUCTION AND MATERIAL
SPECIFICATIONS DATED JANUARY, 2019, AND THE SPECIAL PROVISIONS CONTAINED IN THE CONTRACT
DOCUMENTS SHALL GOVERN THIS PROJECT.

ORIGINAL CONSTRUCTION PLANS

THE ORIGINAL CONSTRUCTION PLANS, SHOWING THE ORIGINAL ALIGNMENT, PROFILE AND DETAILS OF
THE BRIDGE ARE AVAILABLE ON BID EXPRESS WITH THE OTHER BID DOCUMENTS.

UTILITIES

THE LOCATION OF THE UNDERGROUND UTILITIES SHOWN ON THE PLANS ARE AS OBTAINED FROM THE
OWNERS AS REQUIRED BY SECTION 153.64 O.R.C. AT LEAST TWO WORKING DAYS PRIOR TO

COMMENCING CONSTRUCTION OPERATIONS IN AN AREA WHICH MAY INVOLVE UNDERGROUND UTILITIES,

THE CONTRACTOR SHALL NOTIFY THE PROJECT ENGINEER, THE OHIO UTILITIES PROTECTION SERVICE,
TOLL-FREE 1-800-362-2764 AND THE OWNERS OF EACH UTILITY FACILITY.

LISTED BELOW ARE ALL UTILITIES LOCATED WITHIN THE PROJECT CONSTRUCTION LIMITS TOGETHER
WITH THEIR RESPECTIVE OWNERS.

BUCKEYE CABLEVISION AT&T FRONTIER

2700 OREGON ROAD 130 N. ERIE STREET 300 WEST GYPSY

NORTHWOOD, OH 43519 TOLEDO, OH 43624 LANE ROAD

419-724-3713 419-245-7304 BOWLING GREEN,
OH 43402

LEVEL 3 TOLEDO EDISON 419-354-9452

COMMUNICATIONS 6099 ANGOLA ROAD

1025 ELDORADO BLVD. HOLLAND, OHIO43528

BROOMFIELD, CO 80021 419-249-5218

512-742-1428

WORK LIMITS

THE WORK LIMITS SHOWN ON THESE PLANS ARE FOR PHYSICAL CONSTRUCTION ONLY. THE
CONTRACTOR SHALL PROVIDE THE INSTALLATION AND OPERATION OF ALL WORK ZONE TRAFFIC
CONTROL AND WORK ZONE TRAFFIC CONTROL DEVICES REQUIRED BY THESE PLANS WHETHER INSIDE
OR OUTSIDE THESE WORK LIMITS.

PAVEMENT

CONTRACTOR SHALL BE RESPONSIBLE FOR MAINTAINING ALL PAVEMENT OUTSIDE OF THE WORK
LIMITS AT A CONDITION EQUAL TO OR BETTER THAN EXISTED PRIOR TO CONSTRUCTION. CONTRACTOR
SHALL BE RESPONSIBLE FOR REPAIR OF ANY DAMAGE TO ROADS USED FOR ACCESS TO THE
CONSTRUCTION SITE PER SP 109.

SURVEYING PARAMETERS

USE THE FOLLOWING PROJECT CONTROL, VERTICAL POSITION AND HORIZONTAL POSITIONING
PARAMETERS FOR ALL SURVEYING:

PROJECT CONTROL

POSITIONING METHOD: ODOT VRS
MONUMENT TYPE: CORS STATIONS

VERTICAL POSITION:

ORTHOMETRIC HEIGHT DATUM: NAVD88
GEOID: GEOID18

HORIZONTAL POSITIONING:

REFERENCE FRAME: NADS3 (2011)

ELLIPSOID: GRS80

MAP PROJECTION: LAMBERT CONFORMAL CONIC
COORDINATE SYSTEM: OHIO STATE PLANE NORTH ZONE
SCALE FACTOR: 1.0000

ORIGIN OF COORDINATE SYSTEM:  0.00, 0.00

USE THE POSITIONING METHODS AND MONUMENT TYPE USED IN THE ORIGINAL SURVEY TO RESTORE
ALL MONUMENTS RELATED TO PRIMARY CONTROL THAT ARE DAMAGED OR DESTROYED BY
CONSTRUCTION ACTIVITIES. RESTORE THE DAMAGE OR DESTROYED MONUMENTS IN ACCORDANCE
WITH SUPPLEMENTAL SPECIFICATION 823.

UNITS ARE IN U.S. SURVEY FEET, USE THE FOLLOWING CONVERSION FACTOR: 1 METER = 3.20833333
U.S. SURVEY FEET.

PROJECT SURVEY

REFER TO THE SURVEY CONTROL PLAN ON SHEET 2 FOR SURVEY AND ALIGNMENT NOTES.

ALL CONSTRUCTION STAKING SHALL BE DONE BY OR UNDER THE DIRECTION OF A PROFESSIONAL
REGISTERED SURVEYOR, AND SHALL BE INCLUDED AS A LUMP SUM COST IN THE CONTRACTOR'S BID.

PAYMENT FOR THIS WORK SHALL BE INCLUDED WITH THE LUMP SUM PRICE FOR ITEM SP 623 -
CONSTRUCTION LAYOUT STAKES AND SURVEYING.

ITEM 202 - PAVEMENT REMOVED, AS PER PLAN

REMOVAL OF EXISTING ASPHALT CURB SHALL BE CONSIDERED INCIDENTAL TO PAVEMENT REMOVAL.

CONTINGENCY QUANTITIES

THE CONTRACTOR SHALL NOT ORDER MATERIALS OR PERFORM WORK FOR ITEMS DESIGNATED BY
PLAN NOTE TO BE USED "AS DIRECTED BY THE CHIEF ENGINEER" UNLESS AUTHORIZED BY THE CHIEF
ENGINEER. THE ACTUAL WORK LOCATIONS AND QUANTITIES USED FOR SUCH ITEMS SHALL BE
INCORPORATED INTO THE FINAL CHANGE ORDER GOVERNING COMPLETION OF THIS PROJECT.

ITEM 209 - LINEAR GRADING, AS PER PLAN

IN ADDITION TO THE REQUIREMENTS OF ITEM 209, THE CONTRACTOR SHALL PERFORM THE FOLLOWING
ADJACENT TO NEW PAVEMENT AND/OR BERM. THIS WORK CONSISTS OF PERFORMING LINEAR
GRADING TO BACK UP THE NEW PAVEMENT UNDER SP 627 OR SP 304 BERM AND FILLING ANY LOW
SPOTS TO RE-ESTABLISH THE AREA OUTSIDE OF THE THREE-FOOT AGGREGATE BERM, ASPHALT OR
CONCRETE CURB OR CONCRETE BARRIER IF NOT PAID FOR UNDER ITEM 622. THE EMBANKMENT
MATERIALS USED TO BACK UP THE PAVEMENT SHALL MEET THE SPECIFICATIONS OF ODOT CMS 204
(EXCEP SLAG MATERIALS) WHICH INCLUDES THE COMPACTION OF FILL MATERIAL IN 6 " LIFTS (MAX).
THE FINAL ELEVATION OF THE COMPACTED EMBANKMENT SHALL BE THREE INCHES BELOW THE
FINISHED GRADE. ADJACENT TO ALL BERMS AND CURB, PLACE THREE INCHES OF ITEM 659 - TOPSOIL
ON THE DISTURBED FORESLOPE AS DIRECTED BY THE CHIEF ENGINEER.

ANY ADDITIONAL AREA DISTURBED BY THE CONTRACTOR OUTSIDE OF THE PLAN EXCAVATION LIMITS
SHALL BE RE-ESTABLISHED AT THE CONTRACTOR'S OWN EXPENSE. REMOVE THE LOOSE MATERIAL
FROM THESE AREAS AND COMPACT THE UNDISTURBED SOIL BELOW PRIOR TO PLACEMENT OF THE
LOOSE MATERIAL IN 6" LIFTS (MAX) IN ACCORDANCE WITH ODOT CMS 204. THE SURFACE ELEVATION
OF COMPACTED LOOSE MATERIAL PLACED IN THE DISTURBED AREAS SHALL BE THREE INCHES BELOW
THE FINISHED GRADE. PLACE THREE INCHES OF ITEM 659 -TOPSOIL ON THE RECONSTRUCTED
FORESLOPE TO MATCH THE GRADE OF THE EXISTING FORE SLOPE. PERFORM SEEDING AND MULCHING
IN ACCORDANCE WITH ODOT CMS 659

IF BURIED GUARDRAIL CABLE IS ENCOUNTERED ADJACENT TO THE PAVEMENT, IT SHALL BE CUT AT
THE POINT IT ENTERS THE GROUND AND THE LOOSE MATERIAL SHALL BE REMOVED IN ACCORDANCE
WITH SP105. THE COST OF THIS WORK SHALL BE INCIDENTAL TO ITEM 209.

PAYMENT FOR THE ABOVE WORK SHALL BE MADE AT THE UNIT PRICE BID PER LINEAR FOOT FOR ITEM
209 - LINEAR GRADING, AS PER PLAN, AND SHALL INCLUDE ANY EXCAVATION, EMBANKMENT, SUBGRADE
COMPACTION, COMPACTION, PROOF ROLLING, GUARDRAIL CABLE REMOVAL, ALL LABOR, TOOLS,
EQUIPMENT AND MATERIALS NECESSARY TO COMPLETE THIS WORK.

ITEM 203 - EMBANKMENT, AS PER PLAN
ITEM 203 - ROADWAY EXCAVATION AND EMBANKMENT

THIS WORK SHALL COMPLY WITH ALL REQUIREMENTS SPECIFIED IN ITEM 203 - EXCAVATION AND
EMBANKMENT OF ODOT 2019 CMS, EXCEPT AS NOTED BELOW:

ITEM 203.03 SUITABLE MATERIALS
ALL SUITABLE EMBANKMENT MATERIALS SHALL MEET THE REQUIREMENTS OF 203.03 AS WELL AS THE
FOLLOWING:

PROPOSED EMBANKMENTMA TERIAL TO THE CHIEF ENGINEER FOR APPROVAL. A MINIMUM OF
THREE (3) TESTS SHALL BE PERFORMED PER MATERIAL SOURCE.

EMBANKMENT MATERIAL TO THE CHIEF ENG/NEER FOR APPROVAL. A MINIMUM OF THREE (3) TESTS
SHALL BE PERFORMED PER MATERIAL SOURCE.

GUARDRAIL BEHIND CURBS

WHERE A CURB IS PROVIDED AT THE OUTER EDGE OF THE PAVED SHOULDER, ANY NECESSARY
GUARDRAIL SHALL BE POSITIONED SO THAT THE FACE OF THE GUARDRAIL IS LOCATED FLUSH WITH
THE FACE OF THE CURB AND THE TOP OF THE RAIL SHALL BE 31" ABOVE THE GUTTER LINE.

ITEM SP 617 - COMPACTED AGGREGATE
SP 627 - STONE SHOULDER PROTECTION

THE FOLLOWING ITEMS HAVE BEEN INCLUDED IN THE ESTIMATED QUANTITIES FOR USE AS DIRECTED
BY THE CHIEF ENGINEER FOR ADDING NEW MATERIAL UNDER EXISTING GUARDRAIL ALONG
RESURFACED SHOULDERS AND SELECTED ROADWAY LOCATIONS TO BRING THE AREA UP TO GRADE
AND SHALL INCLUDE ALL LABOR, EQUIPMENT AND MATERIALS NECESSARY TO COMPLETE THE ITEM:

ITEM 617 - SHOULDER PREPARATION 333 S8Y
ITEM SP 617 - COMPACTED AGGREGATE 28 cvy
ITEM 617 - WATER 2 MGAL
ITEM SP 627 - STONE SHOULDER PROTECTION (WITH GUARDRAIL) 6 cy

CONNECTION BETWEEN EXISTING AND PROPOSED GUARDRAIL

WHEN IT IS NECESSARY TO SPLICE PROPOSED GUARDRAIL TO EXISTING GUARDRAIL, ONLY THE
EXISTING GUARDRAIL SHALL BE CUT, DRILLED, OR PUNCHED. THE CONNECTION SHALL BE MADE USING
A W-BEAM, BEAM SPLICE AS SHOWN IN AASHTO M 180-12, EXCEPT THE BEAM WASHERS ARE NOT TO
BE USED. SEE ODOT STANDARD CONSTRUCTION DRAWING MGS-4.3. THE TRANSITION HEIGHT WILL
OCCUR IN THE LAST FIFTY (50) FEET OF EXISTING GUARDRAIL. PAYMENT SHALL BE INCLUDED IN THE
CONTRACT PRICE FOR THE RESPECTIVE GUARDRAIL ITEMS.

ITEM 202 - GUARDRAIL REMOVED, AS PER PLAN

THIS ITEM SHALL INCLUDE REMOVAL OF ALL GUARDRAIL, BARRIER DESIGN GUARDRAIL, ANCHOR
ASSEMBLIES, TERMINAL ASSEMBLIES AND APPURTENANCES. THE FOLLOWING PORTIONS OF
GUARDRAIL SHALL REMOVED FOR BE SALVAGE:

EXISTING TYPE E (ET-2000PLUS) ANCHOR ASSEMBLY EXTRUDER HEAD, CABLE ANCHOR, ANGLE STRUT,
CABLE ASSEMBLY, BEARING PLATE, TWO TUBE SLEEVES, AND THE FIRST TWO 12.5' GUARDRAIL
PANELS. THE CONTRACTOR SHALL USE CARE IN THE REMOVAL PROCESS TO MINIMIZE DAMAGE TO
THE MATERIALS.

ALL SALVAGED MATERIAL SHALL BE DELIVERED TO THE ELMORE MAINTENANCE BUILDING AT MP 79.8.
OTIC WILL PROVIDE A FORKLIFT AND AN OPERATOR AT THE MAINTENANCE FACILITY.

ALL OTHER MATERIALS REMOVED SHALL BE DISPOSED OF BY THE CONTRACTOR IN ACCORDANCE
WITH ITEM 202.

GUARDRAIL REPLACEMENT

NO HAZARD SHALL BE LEFT UNPROTECTED EXCEPT FOR THE ACTUAL TIME NECESSARY TO REMOVE
THE EXISTING GUARDRAIL, PREPARE THE SITE, AND INSTALL NEW GUARDRAIL IN A CONTINUOUS
OPERATION. THE REMOVAL OF ALL GUARDRAIL SHALL AT ALL TIMES BE AS DIRECTED BY THE CHIEF
ENGINEER. NO GUARDRAIL SHALL BE REMOVED UNTIL THE REPLACEMENT MATERIAL IS ON THE SITE,
READY FOR INSTALLATION. FAILURE TO COMPLY WITH THIS REQUIREMENT SHALL BE DEEMED
SUFFICIENT CAUSE TO ORDER WORK SUSPENDED UNTIL SUCH TIME AS THE CHIEF ENGINEER IS
ASSURED OF COMPLIANCE.

EXISTING RIGHT OF WAY FENCE

WITH THE EXCEPTION OF THE RIGHT OF WAY FENCE LOCATED BETWEEN THE EASTBOUND AND
WESTBOUND BRIDGES, IT IS THE INTENT OF THE PROJECT FOR THE EXISTING RIGHT OF WAY FENCE
NEAR THE BRIDGE TO REMAIN; HOWEVER, IF THE CONTRACTOR DEEMS IT NECESSARY TO REMOVE
THE FENCE FOR HIS OPERATIONS AS APPROVED BY THE ENGINEER, THE CONTRACTOR SHALL
CAREFULLY REMOVE THE FENCE AND REINSTALL THE FENCE IN ACCORDANCE WITH ITEM 607. IF THE
FENCE BECOMES DAMAGED DUE TO CONTRACTOR'S OPERATIONS. THE FENCE SHALL BE REPLACED AT
NO COST TO THE PROJECT.

ALL LABOR, MATERIALS, EQUIPMENT AND INCIDENTALS NECESSARY TO COMPLETE THE WORK SHALL
BE CONSIDERED INCIDENTAL TO THE PROJECT AND NO ADDITIONAL COMPENSATION SHALL BE
GRANTED.

REVIEW OF DRAINAGE FACILITIES

BEFORE ANY WORK IS STARTED ON THE PROJECT AND AGAIN BEFORE FINAL ACCEPTANCE BY THE
OTIC, REPRESENTATIVES OF THE OTIC AND THE CONTRACTOR, SHALL MAKE AN INSPECTION OF ALL
EXISTING SEWERS WHICH ARE TO REMAIN IN SERVICE AND WHICH MAY BE AFFECTED BY THE WORK.
THE CONDITION OF THE EXISTING CONDUITS AND THEIR APPURTENANCES SHALL BE DETERMINED
FROM FIELD OBSERVATIONS. RECORDS OF THE INSPECTION SHALL BE KEPT IN WRITING BY THE OTIC
REPRESENTATIVE.

ALL NEW CONDUITS, INLETS, CATCH BASINS, AND MANHOLES CONSTRUCTED AS PART OF THE
PROJECT SHALL BE FREE OF ALL FOREIGN MATTER AND IN A CLEAN CONDITION BEFORE THE PROJECT
WILL BE ACCEPTED BY THE OHIO TURNPIKE AND INFRASTRUCTURE COMMISSION.

ALL EXISTING SEWERS INSPECTED INITIALLY BY THE ABOVE MENTIONED PARTIES SHALL BE
MAINTAINED AND LEFT IN A CONDITION REASONABLY COMPARABLE TO THAT DETERMINED BY THE
ORIGINAL INSPECTION. ANY CHANGE IN THE CONDITION RESULTING FROM THE CONTRACTOR'S
OPERATIONS SHALL BE CORRECTED BY THE CONTRACTOR TO THE SATISFACTION OF THE CHIEF
ENGINEER.

PAYMENT FOR ALL OPERATIONS DESCRIBED ABOVE SHALL BE INCLUDED IN THE CONTRACT PRICE FOR
THE PERTINENT 611 AND SP 611 CONDUIT ITEMS.

CROSSINGS AND CONNECTIONS TO EXISTING PIPES AND UTILITIES

WHERE PLANS PROVIDE FOR A PROPOSED CONDUIT TO BE CONNECTED TO, OR CROSS OVER OR
UNDER AN EXISTING SEWER OR UNDERGROUND UTILITY, THE CONTRACTOR SHALL LOCATE THE
EXISTING PIPES OR UTILITIES BOTH AS TO LINE AND GRADE BEFORE STARTING TO LAY THE
PROPOSED CONDUIT.

IF IT IS DETERMINED THAT THE ELEVATION OF THE EXISTING CONDUIT, OR EXISTING APPURTENANCE
TO BE CONNECTED, DIFFERS FROM THE PLAN ELEVATION OR RESULTS IN A CHANGE IN THE PLAN
CONDUIT SLOPE, THE CHIEF ENGINEER SHALL BE NOTIFIED BEFORE STARTING CONSTRUCTION OF ANY
PORTION OF THE PROPOSED CONDUIT WHICH WILL BE AFFECTED BY THE VARIANCE IN THE EXISTING
ELEVATIONS.

IF IT IS DETERMINED THAT THE PROPOSED CONDUIT WILL INTERSECT AN EXISTING SEWER OR
UNDERGROUND UTILITY IF CONSTRUCTED AS SHOWN ON THE PLAN, THE CHIEF ENGINEER SHALL BE
NOTIFIED BEFORE STARTING CONSTRUCTION OF ANY PORTION OF THE PROPOSED CONDUIT WHICH
WOULD BE AFFECTED BY THE INTERFERENCE WITH AN EXISTING FACILITY.

PAYMENT FOR ALL THE OPERATIONS DESCRIBED ABOVE SHALL BE INCLUDED IN THE CONTRACT PRICE
FOR THE PERTINENT 611 AND SP 611 CONDUIT ITEM.
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SEQUENCE OF CONSTRUCTION

THE INTENT OF THIS PROJECT IS TO CONSTRUCT THE REHABILITATION OF THE STRUCTURE AT
MP 83.3 OVER WAGGONER ROAD AND THE REMOVAL OF THE STRUCTURE AT 83.3 OVER THE
NORTH COAST INLAND TRAIL.

CONSTRUCTION PHASING AND TIME OF COMPLETION OF WORK SHALL BE ACCOMPLISHED IN
ACCORDANCE WITH SP 103.

THE FOLLOWING IS A BRIEF OUTLINE OF THE CONSTRUCTION PHASING FOR THIS PROJECT:

PRELIMINARY PHASING:

BEGIN EMBANKMENT CONSTRUCTION BELOW THE BRIDGE OVER THE NORTH COAST INLAND
TRAIL.

REMOVE THE EXISTING MEDIAN BARRIER, CONSTRUCT THE CROSSOVERS AND PERFORM SNAP
MILL AND FILL ON INSIDE LANES ACCORDING TO THE MOT TYPICAL SECTION - PRE-PHASE 1
CROSSOVER CONSTRUCTION AND INSIDE LANE SNAP REMOVAL. TRAFFIC SHALL BE MAINTAINED
VIA OTIC STANDARD DRAWING TCR-2.

REMOVE THE OUTSIDE LANE SNAPS BY MILLING AND PAVING WITH ITEM SPECIAL - "SNAP" MILL
AND FILL. SEE PRE PHASE 1 - OUTSIDE LANE SNAP REMOVAL MAINTENANCE OF TRAFFIC TYPICAL
SECTIONS FOR LOCATIONS. TRAFFIC SHALL BE MAINTAINED VIA OTIC STANDARD DRAWING TCR-2.

PHASE 1:

THIS PHASE SHALL CONSIST OF THE CONSTRUCTION OF THE WESTBOUND STRUCTURE OVER
WAGGONER ROAD AND THE REMOVAL OF THE WESTBOUND STRUCTURE OVER THE NORTH
COAST INLAND TRAIL. THE CONTRACTOR SHALL MAINTAIN TWO (2) LANES OF TRAFFIC IN EACH

D S

NOTE R

THIS PHASE SHALL CONSIST OF THE CONSTRUCTION OF THE EASTBOUND STRUCTURE OVER
WAGGONER ROAD AND THE REMOVAL OF THE EASTBOUND STRUCTURE OVER THE NORTH COAST
INLAND TRAIL. THE CONTRACTOR SHALL MAINTAIN TWO (2) LANES OF TRAFFIC IN EACH
DIRECTION ON THE WESTBOUND LANES.

INTERIM MAINTENANCE OF TRAFFIC PHASES AND OPERATIONS

THE DETAILED MAINTENANCE OF TRAFFIC PLANS THAT ARE PRESENTED IN THE PLANS FOR THIS
PROJECT REFLECT MAJOR PHASES OF CONSTRUCTION THAT ARE REQUIRED TO COMPLETE THE
CONSTRUCTION OF THIS PROJECT. THE MAINTENANCE OF TRAFFIC PLANS ALSO INCLUDES
QUANTITY CALCULATIONS FOR THESE MAJOR PHASES AS DEPICTED IN THE PLANS.

THERE ARE PERIODS DURING THE CONSTRUCTION OF THIS PROJECT WHERE THE CONTRACTOR
SHALL BE REQUIRED TO PERFORM WORK TO ESTABLISH THESE MAJOR CONSTRUCTION PHASES
OR TO TRANSITION INTO THE NEXT PHASE OF CONSTRUCTION WHICH SHOULD BE CONSIDERED
AS INTERIM MAINTENANCE OF TRAFFIC PHASES.

DURING INTERIM MAINTENANCE OF TRAFFIC PHASES, THE CONTRACTOR SHALL BE RESPONSIBLE
FOR ALL LABOR, MATERIALS, EQUIPMENT AND TEMPORARY TRAFFIC CONTROL DEVICES,
INCLUDING IMPACT ATTENAUTORS, REQUIRED TO ESTABLISH THESE MAJOR PHASES OF
CONSTRUCTION.

PAYMENT OF THE ABOVE NOTED WORK FOR INTERIM MAINTENANCE OF TRAFFIC PHASES AND
OPERATIONS SHALL BE INCLUDED IN THE LUMP SUM BID FOR ITEM SP 614- MAINTAINING TRAFFIC,
WHICH SHALL INCLUDE ALL LABOR, EQUIPMENT, MATERIALS AND INCIDENTALS REQUIRED TO
COMPLETE THE WORK AS SPECIFIED ABOVE.

MAINTAINING TRAFFIC

THIS ITEM SHALL CONSIST OF MAINTENANCE OF TRAFFIC ON EXISTING ROADWAYS IN
ACCORDANCE WITH THE OHIO MANUAL OF UNIFORM TRAFFIC CONTROL DEVICES, CURRENT
EDITION, LATEST REVISION, THE SPECIFICATIONS AND THE FOLLOWING:

1. ALL TRAFFIC CONTROL DEVICES, DRUMS, TRAFFIC CONTROL SIGNS, FLASHING ARROW
PANELS, FLAGGERS, ETC., AS SHOWN AND LOCATED ON THE MAINTENANCE OF TRAFFIC
PLANS, SHALL BE INCORPORATED FOR THE VARIOUS TYPES OF WORK AREAS UNDER
NORMAL TRAFFIC CONDITIONS. IF SPECIAL TRAFFIC CONDITIONS EXIST, THE MAINTENANCE
OF TRAFFIC PLANS MAY HAVE TO BE MODIFIED. HOWEVER, NO MODIFICATIONS TO THE
MAINTENANCE OF TRAFFIC PLANS SHALL BE MADE UNLESS APPROVED BY THE CHIEF
ENGINEER IN WRITING PRIOR TO FIELD IMPLEMENTATION.

2. FLAGGERS SHALL BE REQUIRED TO BE IN PLACE WHERE CONSTRUCTION TRAFFIC CROSSES
ACTIVE RAMP LANES AT ANY TIME WHEN CONSTRUCTION IS TAKING PLACE.

3. INACCORDANCE WITH OTIC STANDARD DRAWING TCB-1, TRUCKS ENTERING AND EXITING
THE CONSTRUCTION ZONE AT ALL ACCESS POINTS MUST BE SIGNED IN. ALL ASSOCIATED
SIGNS MUST BE COVERED WHEN THE CONSTRUCTION ACCESS POINT IS NOT IN USE.

4. ATALL ACTIVE HIGH SPEED CROSSOVERS, THE EXISTING CONFLICTING PAVEMENT
MARKINGS AND RPM (RAISED PAVEMENT MARKINGS) SHALL BE REMOVED AND
CONSTRUCTION ZONE MARKERS AND EDGE LINE SHALL BE INSTALLED TO THE LIMITS AS
INDICATED ON THE MAINTENANCE OF TRAFFIC PLANS PRIOR TO OPENING THE ZONE TO
TRAFFIC. REMOVAL OF EXISTING PAVEMENT MARKINGS SHALL BE IN ACCORDANCE WITH SP
614C.

5. CONSTRUCTION ZONE MARKERS AND PORTABLE BARRIERS SHALL BE PLACED IN
ACCORDANCE WITH OTIC STANDARD DRAWINGS AND AS SHOWN ON THE MAINTENANCE OF
TRAFFIC PLANS.

6. TRUCK MOUNTED ATTENUATORS (TMA) ARE CRASH CUSHIONS THAT ARE ATTACHED TO THE
REAR OF PROTECTIVE VEHICLES TO REDUCE THE SEVERITY OF REAR-END COLLISIONS.
TMA'S ARE INTENDED TO BE USED ON SHADOW VEHICLES IN MOVING OPERATIONS (THAT
PARTIALLY OR TOTALLY ENCROACH ON THE PAVED SHOULDER OR TRAVELED LANE),
OPERATIONS IN WHICH THE SHADOW VEHICLE IS BEING OCCUPIED, AND WHEN THERE ARE
FEW OR NO ADVANCED WARNING SIGNS OR TRAFFIC CONTROL DEVICES. TMA'S ARE TO BE
ATTACHED TO MEDIUM DUTY TRUCKS AND ARE TO BE LOCATED IN ADVANCE (AT THE BACK)
OF MOVING OPERATIONS.

7. THE CONTRACTOR'S RESPONSIBILITY TO THE SAFETY OF THE MOTORING PUBLIC WHILE
PERFORMING THE REQUIREMENTS OF THE CONTRACT SHALL BE IN ACCORDANCE WITH
THESE MAINTENANCE OF TRAFFIC PLANS, THE OHIO DEPARTMENT OF TRANSPORTATION,
THE OHIO TURNPIKE AND INFRASTRUCTURE COMMISSION SPECIFICATIONS AND STANDARD
DRAWINGS, SPECIAL PROVISIONS AND STANDARD DRAWINGS, AND THE "OHIO MANUAL OF
UNIFORM TRAFFIC CONTROL DEVICES" (THE MANUAL).

8. THE CONTRACTOR SHALL COVER ALL PERMANENT SIGNS, OR PORTIONS THEREOF, AS
REQUIRED BY THE PLANS, AND/OR AS DIRECTED BY THE CHIEF ENGINEER.

9. TEMPORARY SIGN OVERLAYS FOR OVERHEAD SIGNS SHALL BE OF THE SAME COLOR AS
THE BACKGROUND OF THE SIGN AND SHALL BE HIGH INTENSITY GRADE SHEETING (TYPE G)
ON 0.080 INCH ALUMINUM. ALL TEMPORARY OVERLAY'S SHALL BE SECURELY FASTENED TO
THE EXISTING SIGN IN A MANNER THAT DOES NOT DAMAGE THE ORIGINAL SIGN, AND SHALL
BE FURNISHED, INSTALLED AND REMOVED BY THE CONTRACTOR.

10. THE CONTRACTOR SHALL IMMEDIATELY CORRECT ANY DEFICIENCY IN TRAFFIC ZONE
ALIGNMENT, EQUIPMENT, NUMBER OF DEVICES OR PROCEDURE OF FLAG PERSONS WHICH
IS BROUGHT TO HIS/HER ATTENTION BY THE ENGINEER. THE CONTRACTOR SHALL HAVE
THE QUALIFIED ZONE PERSON ON THE SITE, AVAILABLE, AND IN RADIO CONTACT AT ALL
TIMES WHENEVER WORK IS BEING PERFORMED AND SUITABLY EQUIPPED TO PROPERLY
MAINTAIN, REPLACE OR ADJUST ANY TRAFFIC CONTROL DEVICES.

11. THE LENGTH AND DURATION OF A SINGLE LANE CLOSURE AND RESTRICTION SHALL BE AT
THE APPROVAL OF THE CHIEF ENGINEER. IT IS THE INTENT TO MINIMIZE THE IMPACT TO
THE TRAVELING PUBLIC. LANE CLOSURES OR RESTRICTIONS OVER SEGMENTS OF THE
PROJECT IN WHICH NO WORK IS ANTICIPATED WITHIN A REASONABLE TIME FRAME, AS
DETERMINED BY THE CHIEF ENGINEER, SHALL NOT BE PERMITTED. THE LEVEL OF
UTILIZATION OF MAINTENANCE OF TRAFFIC DEVICES SHALL BE COMMENSURATE WITH THE
WORK IN PROGRESS.

12. THE OHIO TURNPIKE AND INFRASTRUCTURE COMMISSION (OTIC) TEMPORARY TRAFFIC
CONTROL PHASE DATES, LANE REDUCTION TIME LIMITATIONS, AND LIQUIDATED DAMAGE
CLAUSES ARE CONTAINED IN THE FOLLOWING SPECIAL PROVISIONS:

SP 103, CONSTRUCTION PHASING AND TIME OF COMPLETION
SP 104, ACCESS TO TURNPIKE AND RESTRICTIONS
SP 107, TIME OF ESSENCE - LIQUIDATED DAMAGE

13. ALL PORTABLE BARRIER SHOWN ON THE PLANS FOR MAINLINE TEMPORARY TRAFFIC
CONTROL WILL BE AS PER SP 622. THE SAME BARRIER CAN BE USED FOR THE VARIOUS
PHASES. THE COST FOR TRANSPORTING, INSTALLING, SHIFTING, RE-SETTING, MAINTAINING,
REMOVAL AND STORING THE PORTABLE BARRIER FOR EACH PHASE SHALL BE INCLUDED IN
THE ORIGINAL UNIT COST OF SUPPLYING THE PORTABLE BARRIER FOR ITEM SP 622. GLARE
SCREENS SHALL BE INSTALLED ON PORTABLE BARRIER AS SPECIFIED IN THE PLANS AND
SPECIFICATIONS. PAYMENT OF THE GLARE SCREENS SHALL BE IN ACCORDANCE WITH THE

SPECIAL PROVISION SPECIAL - GLARE SCREENS AND BE CONSIDERED INCIDENTAL TO ITEM
SP 622.

14. ALL TEMPORARY TRAFFIC CONTROL SIGNS SHALL BE NEW AT THE START OF THE PROJECT.
IF THE SIGNS ARE NEEDED FOR THE SECOND YEAR OF THE PROJECT, THEY SHALL BE
WASHED, OR REPLACED IF NOT IN AN ACCEPTABLE CONDITION PRIOR TO BEING INSTALLED.

15. AFTER THE MAINTENANCE CROSSOVERS ARE OPENED, AN OTIC REPRESENTATIVE SHALL
REINSTALL THE "EMERGENCY AND AUTHORIZED VEHICLES ONLY" AND "NO U-TURN" SIGNS
INCLUDING THE MOUNTING HARDWARE.

16. SAFETY AND CONTINUITY OF OPERATIONS OF TRAFFIC ON THE OHIO TURNPIKE SHALL BE
OF THE UTMOST IMPORTANCE AND SHALL AT ALL TIMES BE PROTECTED AND
SAFEGUARDED. THE CONTRACTOR SHALL DAILY, NOT LATER THAN 12 O'CLOCK PM (NOON),
INFORM THE RESIDENT ENGINEER AS TO HIS PREPARATIONS AND METHOD OF WORK FOR
THE FOLLOWING DAY WHENEVER SUCH WORK SHALL BE SUBMITTED TO THE CHIEF
ENGINEER FOR HIS APPROVAL, WITHOUT WHICH IT SHALL NOT BE COMMENCED OR
PROSECUTED.

PAYMENT FOR THE MAINTENANCE OF TRAFFIC ITEMS, UNLESS OTHERWISE SPECIFIED
SEPARATELY, SHALL BE PAID FOR UNDER THE LUMP SUM PRICE BID FOR ITEM SP 614 -
MAINTAINING TRAFFIC, WHICH SHALL INCLUDE ALL LABOR, EQUIPMENT, MATERIALS, AND
INCIDENTALS REQUIRED TO COMPLETE THE WORK AS DETAILED IN THE PLANS.

ITEM SP 614ZP - ZONE PERSON WITH ZONE VEHICLE

THIS ITEM SHALL CONSIST OF FURNISHING A QUALIFIED ZONE PERSON(S) (ZP) WITH ZONE
VEHICLE (ZV) AS DESCRIBED IN THIS SPECIFICATION FOR THE PURPOSE OF PROTECTING THE
MOTORING PUBLIC AND THE WORK WHILE THE CONTRACT IS IN FORCE. THE ZP SHALL HAVE A
FULL WORKING KNOWLEDGE OF THE MAINTENANCE OF TRAFFIC PLANS AND SPECIAL PROVISIONS.

A “WORK ZONE" IS DEFINED AS AN AREA OF A HIGHWAY WITH CONSTRUCTION, MAINTENANCE, OR
UTILITY WORK ACTIVITIES. A WORK ZONE IS TYPICALLY MARKED BY TEMPORARY TRAFFIC
CONTROL DEVICES SUCH AS, BUT NOT LIMITED TO, SIGNS, CHANNELIZING DEVICES, BARRIERS,
PAVEMENT MARKINGS, AND/OR WORK VEHICLES. IT EXTENDS FROM THE FIRST WARNING SIGN TO
THE END ROAD WORK SIGN OR THE LAST TTC DEVICE.

AZP WITH ZV SHALL BE REQUIRED AS FOLLOWS:

(a) THE CONTRACTOR HAS A WORK ZONE IN PLACE ON TURNPIKE MAINLINE, SHOULDER
AND/OR TURNPIKE TOLL PLAZA RAMPS

WHILE A WORK ZONE IS IN PLACE, THE ZP SHALL MAINTAIN THE ZONE ON A CONTINUAL BASIS
TWENTY-FOUR (24) HOURS PER DAY, SEVEN (7) DAYS PER WEEK.

IF THE CONTRACTOR REMOVES ALL TTC DEVICES FROM THE MAINLINE AS DESCRIBED IN TCR-1
NOTE 20 THEN A ZP IS NOT REQUIRED.

(b) THE CONTRACTOR HAS A WORK ZONE IN PLACE ON A ROADWAY ABOVE OR BELOW
MAINLINE TURNPIKE.

WHILE ZONES ARE IN PLACE ON A ROADWAY ABOVE OR BELOW MAINLINE TURNPIKE AND THE
CONTRACTOR IS ACTIVELY WORKING ON THE PROJECT, THE ZP SHALL MAINTAIN THE ZONE ON A
CONTINUAL BASIS.

WHILE ZONES ARE IN PLACE ON A ROADWAY ABOVE OR BELOW MAINLINE TURNPIKE AND THE
CONTRACTOR IS NOT ACTIVELY WORKING ON THE PROJECT, THE ZONE WILL BE MAINTAINED BY
THE COMMISSION. THE COMMISSION WILL REPAIR OR REPLACE ANY DAMAGED OR MISSING
TEMPORARY TRAFFIC CONTROL DEVICES. THE COMMISSION WILL NOTIFY THE CONTRACTOR OF
THE REPLACED OR REPAIRED DEVICES. IT WILL BE THE CONTRACTOR'S RESPONSIBILITY TO
REPLACE AND RETURN THE COMMISSION’S PROPERTY.

METHOD OF CALCULATION

THE FOLLOWING IS FOR INFORMATIONAL PURPOSES ONLY. THE NUMBER OF WORK ZONES
NEEDED, AND THE DURATION OF EACH WORK ZONE FALLS UNDER MEANS AND METHODS OF
CONSTRUCTION. FOR ESTIMATING PURPOSES, THE DESIGN ENGINEER HAS CALCULATED THE
NUMBER OF HOURS NEEDED FOR THIS PAY ITEM BASED ON THE FOLLOWING ASSUMPTIONS AND
THE REQUIREMENTS NOTED ABOVE:

PRELIMINARY PHASING
15 DAYS X 10 HOURS = 150 HOURS

PHASE 1
225 DAYS X 24 HOURS = 5400 HOURS

PHASE 2
240 DAYS X 24 HOURS = 5760 HOURS

TOTAL NUMBER OF HOURS CALCULATED: 11310

THE FOLLOWING QUANTITY HAS BEEN CARRIED TO THE GENERAL SUMMARY:

ITEM SP 614ZP - ZONE PERSON WITH ZONE VEHICLE ............cccoooieeiicicieeciii 11310 HOURS

MAUMEE, OH 43537

DESIGN AGENCY
3455 BRIARFIELD BLVD. SUITE E
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CONTINUOUS ACCESS

THE CONTRACTOR SHALL MAINTAIN SAFE AND ADEQUATE DRIVEWAYS AND WALKWAYS IN ORDER
TO PROVIDE CONTINUOUS ACCESS FOR PASSENGER VEHICLES, TRUCKS, AND SAFETY EQUIPMENT
TO ALL ADJOINING PROPERTIES.

THE COST FOR ALL MATERIALS, EQUIPMENT, AND LABOR NECESSARY TO PROVIDE CONTINUOUS
ACCESS SHALL BE INCLUDED IN THE LUMP SUM PRICE TOR SP 614 MAINTAINING TRAFFIC.

COVERING OF GROUND-MOUNTED SIGNS- GENERAL

WHEN REQUIRED BY OTHER ITEMS OR INCIDENTALLY TO SP 614 MAINTAINING TRAFFIC, COVER
EXISTING GROUND-MOUNTEDSIGNS WITH PLYWOOD OR OSB BLANKS (1/2" MINIMUM THICKNESS)
COVERING 80% OF THE SIGN AREA AND ALL OF THE SIGN LEGEND. THE USE OF LOW QUALITY
MATERIALS SUCH AS DUCT TAPE AND BLACK PLASTIC IS NOT PERMITTED.

PERMANENT PAVEMENT MARKINGS

AFTER PLACING THE SURFACE COURSE, THE CONTRACTOR MAY PLACE PERMANENT PAVEMENT
MARKINGS INSTEAD OF PLACING WORK ZONE PAVEMENT MARKINGS, WHICH SHALL BE
NON-PERFORMED AT THESE LOCATIONS.

PERMANENT PAVEMENT MARKINGS SHALL BE IN PLACE AS INDICATED IN THE PLANS PRIOR TO
OPENING THE ROADWAY TO TRAFFIC.

ITEM 642 - PAVEMENT MARKING MISC: FINAL PAVEMENT MARKING PREPARATION

THIS ITEM SHALL CONSIST OF APPLYING A BASE LAYER OF PAVEMENT MARKING PRIOR TO THE
PLACEMENT OF FINAL MARKINGS.

IF FINAL PAVEMENT MARKING WILL BE PLACED WHERE 614.11 OR SP 614B PAVEMENT MARKINGS
WERE REMOVED BY EITHER SP 614C GRINDING METHOD OR WATER-BLAST METHOD, THEN THE
ASPHALT PAVEMENT MUST FIRST BE PREPPED BY APPLYING A BLACK SHADOW MARKING. THE
BLACK SHADOW MARKING SHALL CREATE A 1-INCH BORDER AROUND THE FINAL MARKING BEING
PLACED.

THE BLACK SHADOW MARKING SHALL BE NON-REFLECTIVE AND PLACED AT THE SAME RATE AS
ITEM 642 TYPE 1 MARKINGS.

THE FOLLOWING ESTIMATED QUANTITIES HAVE BEEN CARRIED TO THE GENERAL SUMMARY FOR
USE AT LOCATIONS IDENTIFIED BY THE ENGINEER PRIOR TO THE PLACEMENT OF WORK ZONE
PAVEMENT MARKINGS.

ITEM 642-PAVEMENT MARKING MISC.: FINAL PAVEMENT MARKING PREPARATION................ 2.88 MILE

ITEM 626A - CONSTRUCTION ZONE MARKER (CZM)

THIS ITEM SHALL CONSIST OF PROVIDING ITEM 626A CONSTRUCTION ZONE MARKERS (CZM'S) AT
THE LOCATIONS SHOWN ON THE MAINTENANCE OF TRAFFIC PLAN SHEETS ACCORDING TO THE
OHIO TURNPIKE COMMISSION STANDARD DRAWING TCR-12. THE FOLLOWING QUANTITIES ARE
CARRIED TO THE GENERAL SUMMARY AND SHALL INCLUDE ALL MATERIAL, LABOR, AND
EQUIPMENT NECESSARY TO SUPPLY AND REMOVE THE CZM'S.

STAGE 1
ITEM 626A - CONSTRUCTION ZONE MARKER (WHITE) 1266 EACH
ITEM 626A - CONSTRUCTION ZONE MARKER (YELLOW) 422 EACH
STAGE 2
ITEM 626A - CONSTRUCTION ZONE MARKER (WHITE) 1332 EACH
ITEM 626A - CONSTRUCTION ZONE MARKER (YELLOW) 444 EACH

THE FOLLOWING TOTAL QUANTITY OF ITEM 626A - CONSTRUCTION ZONE MARKER HAS BEEN
CARRIED TO THE GENERAL SUMMARY. 3464 EACH

WAGGONER ROAD AND N.C.I.T. DETOUR

1. WAGGONER ROAD WILL BE DETOURED VIA SOMMERS ROAD, BEHRING ROAD, SWARTZMAN
ROAD AND HESSVILLE ROAD.

2.N.C.I.T. TRAIL WILL BE DETOURED VIA SHULTZ-PORTAGE ROAD AND BEHRING ROAD.
(SEE DETOUR PLANS ON SHEET 27 OF 110)

ITEM SPECIAL - SNAP MILL AND FILL

MAINTENANCE OF TRAFFIC ON THE MEDIAN/LEFT SHOULDER, AND THE RIGHT SHOULDER(S) WILL
REQUIRE THE EXISTING "SNAPs" TO BE MILLED AND FILLED. PAYMENT FOR THIS ITEM SHALL
INCLUDE ALL OF THE FOLLOWING: REMOVAL OF THE EXISTING "SNAPs" BY MILLING 1 3" DEEP AND
4' WIDE; TACK COATING ALL EXPOSED MILLED SURFACES WITH NON-TRACKING TACK COAT; AND
PAVING THE MILLED AREA WITH 1 3" OF ITEM SP 404 - ASPHALT CONCRETE SURFACE COURSE,
USING CRUSHED STONE, PG 64-22. ALL LABOR, EQUIPMENT, MATERIALS, AND INCIDENTALS
NEEDED TO COMPLETE THE ABOVE MENTIONED WORK SHALL BE INCLUDED IN THE UNIT PRICE
BID FOR ITEM SPECIAL - "SNAP" MILL AND FILL (FEET).

ADDITIONALLY, EASTBOUND AND WESTBOUND FOR BOTH STAGES, THE 4' WIDE SNAP MILL AND
FILL SHALL BE CENTERED TO INCLUDE THE REMOVAL OF THE EXISTING SNAPs, THE AREA
BETWEEN THE YELLOW/WHITE EDGE LINE AND THE EXISTING SNAPs, AND THE YELLOW/WHITE
EDGE LINE. THE CONTRACTOR SHALL PLAN ITS OPERATIONS ACCORDINGLY TO COMPLETE THIS
WORK. ADJUSTMENTS MAY BE MADE BY THE CHIEF ENGINEER TO ENSURE THAT THE
YELLOW/WHITE EDGE LINE AND SNAP'S ARE REMOVED APPROPRIATELY. REMOVAL OF THE
EXISTING PAVEMENT MARKINGS IN THE SNAP REMOVAL AREA SHALL BE CONSIDERED INCIDENTAL
TO THIS WORK.

ITEM 615 - PAVEMENT FOR MAINTAINING TRAFFIC, CLASS A, AS PER PLAN

THIS ITEM SHALL CONSIST OF CONSTRUCTING THE TEMPORARY CROSSOVERS AS DETAILED IN
THE MAINTENANCE OF TRAFFIC TYPICAL SECTIONS ON SHEET 13 AT THE LOCATIONS SHOWN IN
THE PLANS AND THE FOLLOWING NOTES.

1. THE CONTRACTOR SHALL REMOVE THE EXISTING SURFACE COURSE OF ASPHALT WITHIN THE
LIMITS OF THE PROPOSED CROSSOVER TEMPORARY PAVEMENT IN ORDER TO PROVIDE THE
MINIMUM 1 %" PAVEMENT THICKNESS.

2. THE CONTRACTOR SHALL REMOVE THE ENTIRE MEDIAN BARRIER WALL DURING DEMOLITION
OPERATIONS. THE MEDIAN BARRIER WALL FOUNDATION MAY REMAIN DURING CONSTRUCTION
AND BE REPLACED DURING THE CROSSOVER RESTORATION.

3. THE CONTRACTOR SHALL TERMINATE THE MULTICELL CONDUIT BY PERMANENT CAPPING. THE
CONTRACTOR SHALL NOT REPLACE THE MULTICELL CONDUIT.

4. THE CONTRACTOR SHALL TACK COAT ALL SURFACES WITHIN THE LIMITS OF THE CROSSOVER
WITH NON-TRACKING TACK, AND INSTALL THE TEMPORARY PAVEMENT AND TEMPORARY 12"
SLOTTED DRAIN, TYPE 2.

5. AT THE COMPLETION OF THE PROJECT THE CONTRACTOR SHALL REMOVE THE TEMPORARY
CROSSOVER AND RETURN THE AREA TO ITS ORIGINAL CONDITION AS SHOWN IN THE
CROSSOVER RESTORATION TYPICAL SECTION ON SHEET 13, INCLUDING THE REINSTALLATION
OF THE TYPE B-50 OR C-50 BARRIER ACCORDING TO OTIC STANDARD DRAWING CBR-1.

THE CONTRACTOR SHALL MEET ALL REQUIREMENTS OF SECTION 615 OF THE ODOT CMS.

PER 254.05 PAVEMENT SURFACE TOLERANCES SHALL BE WITHIN % INCH PER TEN (10) FEET.
PAVEMENT SMOOTHNESS SHALL BE CORRECTED PER SP 400S.

ALL COSTS FOR FOR THE WORK DESCRIBED ABOVE INCLUDING ALL LABOR, MATERIALS, AND
EQUIPMENT NECESSARY TO COMPLETE THE WORK SHALL BE INCLUDED IN THE PRICE BID FOR
ITEM 615 - PAVEMENT FOR MAINTAINING TRAFFIC, CLASS A, AS PER PLAN.

THE FOLLOWING QUANTITY HAS BEEN CARRIED TO THE GENERAL SUMMARY FOR THE WORK
DESCRIBED ABOVE:

ITEM 615 - PAVEMENT FOR MAINTAINING TRAFFIC, CLASS A, AS PER PLAN........................ 4267 SQ. YD

ITEM 614 - WORK ZONE CROSSOVER LIGHTING SYSTEM

THE CONTRACTOR SHALL INSTALL A WORK ZONE CROSSOVER LIGHTING SYSTEM AT EACH
CROSSOVER LOCATION ACCORDING TO ODOT STANDARD CONSTRUCTION DRAWING MT-100.00.

THE FOLLOWING QUANTITY HAS BEEN CARRIED TO THE GENERAL SUMMARY
ITEM 614 - WORK ZONE CROSSOVER LIGHTING SYSTEM..........ccoovevieiiriccccciccicececcienn 2 EACH

DRAINAGE ITEMS FOR MAINTAINING TRAFFIC

THE TEMPORARY 12", SLOTTED DRAIN, TYPE 2 CONSISTS OF 12 INCH DIAMETER SLOTTED DRAIN
ALUMINUM COATED STEEL CONDUIT 707.01 WITH 6 INCH TRAPEZOIDAL GALVANIZED SOLID BAR
GRATE AS APPROVED BY THE ENGINEER.

PAYMENT FOR ALL WORK ASSOCIATED WITH DRAINAGE ITEMS (TEMPORARY AND TO REMAIN)
DETAILED ON THE MAINTENANCE OF TRAFFIC SHEETS SHALL BE INCLUDED IN THE LUMP SUM BID
FOR ITEM 614, MAINTAINING TRAFFIC.

NOTE REMOVED
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SHEET NUMBER GRAND SEE g‘tﬁ
ITEM UNIT DESCRIPTION SHT. (f,t'j '§ N
9 10 11 12 19 67 68 TOTAL NO. §§§
s 588
z <oy
TRAFFIC CONTROL § S5t
115 630 115 rT___|6rounD MOUNTED suPPORT, NO. 3 POST z 858
63 630 63 SF___|SIGN, FLAT SHEET 2 Sy
16 630 16 EACH _|SIGN POST REFLECTOR S g9
5 630 5 EACH _|REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL
5 630 5 EACH _|REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSAL
I
1 630 1 EACH _|REMOVAL OF GROUND MOUNTED SIGN AND REERECTION - Jl -
4.6 642 4.6 MILE  |EDGE LINE, 6", TYPE 1 g § E .
4.4 642 4.4 MILE__|LANE LINE 6" TYPE 1 TS
292 SP621 292 EACH | RAISED PAVEMENT MARKERS S
1.7 SPECIAL 1.7 MILE | SONIC NAP ALERT PATTERN (SNAP)
24 SP 626 24 EACH | BARRIER REFLECTOR, TYPE 1 BIDIRECTIONAL
72 642 72 FT__ |crosswatk LINE 24", TYPE 1 2/, |»
29 642 29 FT__ |sTopune TvPE1 SIEIE
0.2 642 0.2 MILE | CENTERLINE, TYPE 1, DASHED 4" HE{E!
0.1 642 0.1 MILE | EDGE LINE, 4", TYPE 1, WHITE
0.3 642 0.3 MILE__|LANE LINE 4"
4 642 4 EACH | WORD ON PAVEMENT, 72"
185 642 185 FT___ | TRANSVERSE/DIAGONAL LINE, TYPE 1 1.
MAINTENANCE OF TRAFFIC s |y
2 614 2 EACH | WORK ZONE IMPACT ATTENUATOR ]
20 614 20 EACH _|REPLACEMENT SIGN sES<
2 614 2 EACH | WORK ZONE CROSSOVER LIGHTING SYSTEM
286 614 286 EACH | BARRIER REFLECTOR, TYPE B (ONE-WAY) 8 wlz o
74 614 74 EACH | OBIECT MARKER, ONE WAY Sl Fir
@ O|s O
106 614 /15 \ 106 EACH | 0BIECT MARKER, TWO WAY
C'I" "Y' 1) 960 614 (X960 X Y\ DAY |PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN 11 z
( REMOVED) J /\ 0.89 614 ( 0.89 A MiLE__|WORK ZONE LANE LINE CLASS |, 6" Z
U REMOVED JL=N 1.46 614 ( 1.46 Amite |WORK ZONE EDGE LINE, CLASS |, 6", (WHITE) 8
ol . .1/ 1.61 s14 Dowsps 7 mite |WoRrk ZONE EDGE LINE, CLASS 1, 8", (WHITE) z
CT ™ " 1) /2\ (] 2
( REMOVED ) 1.51 614 ( 1.51 ) MILE__ | WORK ZONE EDGE LINE, CLASS |, 6", (YELLOW) =)
Lo LA 1.55 614 Kk s 155 sl Imie |work zone EDGE LINE, cLass 1, 8", (YELLOW) ]
[4\ 8,210 614 8,210 FT___|WORK ZONE CHANNELIZING LINE, CLASS 1, 8" >
0.39 SP 6148 0.39 MILE | WORK ZONE LANE LINE, 6" (14
0.39 SP 6148 0.39 MILE | WORK ZONE EDGE LINE, 6" (WHITE) ‘Et
=
0.39 SP 6148 0.39 MILE | WORK ZONE EDGE LINE, 6" (YELLOW) )
2.88 SP614C 2.88 MILE__|REMOVAL OF PAVEMENT MARKINGS 2
11,310 spe14zp | 11310 HRS | ZONE PERSON WITH ZONE VEHICLE <
4,267 615 4,267 sy |PAVEMENT FOR MAINTAINING TRAFFIC, CLASS A, AS PER PLAN 12 4
120 616 120 MGAL _|WATER %
1]
20 SP 621 20 EACH__|RAISED PAVEMENT MARKER- STIMSONITE MODEL 101 LPCR o
20 SP 621 20 EACH | REPLACEMENT PRISMATIC RETRO-REFLECTOR
20 SP 621 20 EACH | REPLACEMENT RAISED PAVEMENT MARKER CASTING - STIMSONITE MODEL 101 LPCR
900 SP 622 900 FT___ |PORTABLE BARRIER, 32", (BRIDGE MOUNTED)
100 3,790 SP 622 3,890 FT__|PORTABLE BARRIER, 32", (WITH GLARE SCREEN) .
w3
(-]
5,190 SP 622 5,190 FT___|PORTABLE BARRIER, 32" (WITHOUT GLARE SCREEN) s
25 SP 626 25 EACH | BARRIER REFLECTOR, TYPE A (WHITE)
3,464 SP 6264 3,464 EACH__|CONSTRUCTION ZONE MARKER (EACH)
48 630 48 SF___|siGNING, MISC.: ADDITIONAL SIGNS WITH SUPPORTS, AS DIRECTED BY THE CHIEF ENGINEER \ 10
2.88 642 2.88 MILE | PAVEMENT MARKING, MISC.: FINAL PAVEMENT MARKING PREPARATION /\ 12 »
( XYY X Y X XYY X XYY XYY XYY < ol
C | 7600 (OsPee Y Y,600C Y YET X SRR Wil ANDFILL oY PN -
/\L A0\ A\ A x(x s by v v a0 ’) REMOVED g
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