ENERAL NOTES.dwg, OTIC-Half.ctb, PLOT DATE: 2024-01-24 4:49 PM,SCALE: 1:1, BY: ifoye

Z:\Projects|10027-OTIC 72-22-02\71-22-02104 Design Phase|,

STANDARD SPECIFICATIONS

THE STATE OF OHIO DEPARTMENT OF TRANSPORTATION 2019 CONSTRUCTION AND
MATERIALS SPECIFICATIONS AND THE OHIO TURNPIKE AND INFRASTRUCTURE
COMMISSION SPECIAL PROVISIONS CONTAINED IN THE CONTRACT DOCUMENTS SHALL
GOVERN THIS PROJECT.

ORIGINAL CONSTRUCTION PLANS

THE ORIGINAL CONSTRUCTION AND REHABILITATION PLANS, SHOWING THE ORIGINAL
ALIGNMENT, PROFILE AND DETAILS OF THE BRIDGE ARE AVAILABLE ON BID EXPRESS
WITH THE OTHER BID DOCUMENTS.

WORK LIMITS

THE WORK LIMITS SHOWN ON THESE PLANS ARE FOR PHYSICAL CONSTRUCTION
ONLY. THE INSTALLATION AND OPERATION OF ALL TEMPORARY TRAFFIC CONTROL AND
TEMPORARY TRAFFIC CONTROL DEVICES REQUIRED BY THESE PLANS SHALL BE
PROVIDED BY THE CONTRACTOR WHETHER INSIDE OR OUTSIDE THESE WORK.

CONNECTION BETWEEN EXISTING AND PROPOSED GUARDRAIL

WHEN IT IS NECESSARY TO SPLICE PROPOSED GUARDRAIL TO EXISTING GUARDRAIL,
ONLY THE EXISTING GUARDRAIL SHALL BE CUT, DRILLED, OR PUNCHED. THE CONNECTION
SHALL BE MADE USING A W-BEAM, BEAM SPLICE AS SHOWN IN AASHTO M 180, EXCEPT
THE BEAM WASHERS ARE NOT TO BE USED. PAYMENT SHALL BE INCLUDED IN THE
CONTRACT PRICE FOR THE RESPECTIVE GUARDRAIL ITEMS.

AN ITEM FOR TWENTY FIVE (25) FEET OF ITEM 606, GUARDRAIL REBUILT HAS BEEN

INCLUDED AT EACH LOCATION WHERE THERE IS A CONNECTION TO EXISTING GUARDRAIL,
TO BE USED AS DIRECTED BY THE ENGINEER

CONTINGENCY QUANTITES

THE CONTRACTOR SHALL NOT ORDER MATERIALS OR PERFORM WORK FOR ITEMS
DESIGNATED BY PLAN NOTE TO BE USED "AS DIRECTED BY THE CHIEF ENGINEER"
UNLESS AUTHORIZED BY THE CHIEF ENGINEER. THE ACTUAL WORK LOCATIONS AND
QUANTITIES USED FOR SUCH ITEMS SHALL BE INCORPORATED INTO THE FINAL
CHANGE ORDER GOVERNING COMPLETION OF THIS PROJECT.

REVIEW OF DRAINAGE FACILITIES

BEFORE ANY WORK IS STARTED ON THE PROJECT 43-24-08 AND AGAIN BEFORE FINAL
ACCEPTANCE BY THE OTIC, REPRESENTATIVES OF THE OTIC AND THE CONTRACTOR,
SHALL MAKE AN INSPECTION OF ALL EXISTING SEWERS WHICH ARE TO REMAIN IN
SERVICE AND WHICH MAY BE AFFECTED BY THE WORK. THE CONDITION OF THE
EXISTING CONDUITS AND THEIR APPURTENANCES SHALL BE DETERMINED FROM FIELD
OBSERVATION. RECORDS OF THE INSPECTION SHALL BE KEPT IN WRITING BY THE
OTIC REPRESENTATIVE.

ALL EXISTING SEWERS INSPECTED INITIALLY BY THE ABOVE MENTIONED PARTIES
SHALL BE MAINTAINED AND LEFT IN A CONDITION REASONABLY COMPARABLE TO THAT
DETERMINED BY THE ORIGINAL INSPECTION OR REVISED AS SHOWN IN THESE PLAN.
ANY CHANGE IN THE CONDITION RESULTING FROM THE CONTRACTOR'S OPERATIONS
SHALL BE CORRECTED BY THE CONTRACTOR TO THE SATISFACTION OF THE CHIEF
ENGINEER.

PAYMENT FOR ALL OPERATIONS DESCRIBED ABOVE SHALL BE INCLUDED IN THE
CONTRACT PRICE SP 623 CONSTRUCTION LAYOUT SURVEY.

SP 400 AND SP 400S MODIFICATIONS FOR THIS PROJECT

THE FOLLOWING MODIFICATION(S) TO SP 400 WILL APPLY FOR THIS PROJECT:

- THE USE OF A MATERIAL TRANSFER DEVICE (MTD) WILL NOT BE REQUIRED TO
PERFORM THE REPAIRS FOR THIS PROJECT.

-THE COMMISSION WILL REVIEW THE GENERAL RIDEABILITY OF THE WORK
PERFORMED FOR THE PROJECT AS CALLED FOR IN SECTION IIl.I. TOLERANCES
OF THE FINISHED SURFACE.

THE FOLLOWING MODIFICATION(S) TO SP 400S WILL APPLY FOR THIS PROJECT:
-A CLASS 1 INERTIAL PROFILOMETER IS NOT REQUIRED FOR THIS PROJECT.

-PAVEMENT REPAIRS WILL BE EVALUATED IN ACCORDANCE WITH THE SP 400S.C.
ROLLING STRAIGHT EDGE TOLERANCES.

-ANY CORRECTIVE ACTION REQUIRED SHALL BE IN ACCORDANCE WITH SP 400S.E.
CORRECTIVE ACTION.

UTILITIES

THE CONTRACTOR SHALL USE THE FOLLOWING PROCEDURE IN ACCORDANCE WITH SECTIONS
105.07 AND 107.16 IN THE CONSTRUCTION AND MATERIALS SPECIFICATIONS. THE CONTRACTOR
SHALL NOTIFY THE PROJECT ENGINEER, THE OHIO UTILITIES PROTECTION SERVICE (OUPS), THE
OHIO & GAS PRODUCERS UNDERGROUND PROTECTION SERVICE (OGPUPS), THE OHIO
DEPARTMENT OF TRANSPORTATION DISTRICT 4 HEADQUARTERS, AND ALL NON-REGISTERED
UTILITY OWNERS AT LEAST TWO WORKING DAYS PRIOR TO COMMENCING CONSTRUCTION
OPERATIONS.

OUPS 1-800-362-2764 (CONTACT LIMITED BASIS PARTICIPANTS DIRECTLY)
OGPUPS 1-800-925-0988

ODOT 330-786-4832 (MATTHEW STEELE)

OTIC 440-821-3366 (MATT MCMULLEN)

LISTED BELOW ARE ALL UTILITIES LOCATED WITHIN THE PROJECT CONSTRUCTION LIMITS
TOGETHER WITH THEIR RESPECTIVE OWNERS:

OHIO EDISON

DAVID MILLER

(330) 436-4055
MILLERDL@FIRSTENERGYCORP.COM

CHARTER COMMUNICATIONS
JAMES LONG

(330) 622-4106
JAMES.LONG@CHARTER.COM

AT&T
STEVE HYLTON
(330) 631-7485
SH1513@ATT.COM

CENTURYLINK

CHRIS STRAYER

(330) 886-1299
CHRISTOPHER.STRAYER@CENTURYLINK.COM

MCl WORLDCOM

AL GUEST

(330) 523-8267
ALLAN.GUEST@VERIZON.COM

DOMINION ENERGY

JOSHUA JOSEPH MIS

(330) 571-9135
JOSHUA.J.MIS@DOMINIONENERGY.COM

KNOX ENERGY CO-OP

BOB WENTZEL

(330) 498-9130
BWENTZEL@UTILITYPIPELINELTD.COM

PORTAGE COUNTY WATER RESOURCES
JOHN EVANS

(330) 297-3670
PCWR.PLANS@PORTAGECO.COM

CITY OF STREETSBORO WATER DEPARTMENT
BILL MILLER

(330) 626-2856
BMILLER@CITYOFSTREETSBORO.COM

THE LOCATION OF THE UNDERGROUND UTILITIES SHOWN ON THE PLANS ARE AS OBTAINED
FROM THE OWNERS AS REQUIRED BY SECTION 153.64 OF THE OHIO REVISED CODE.

THE CONTRACTOR SHALL NOTE THAT THERE ARE AERIAL UTILITY LINES NEAR THE AREA WHERE
STEEL BEAM SPLICE PLATES WILL BE INSTALLED. THESE AERIAL LINES INCLUDE ELECTRICAL LINES
SERVING STREET LIGHTING ON STATE ROUTE 43 MAINTAINED BY THE CITY OF STREETSBORO.
THE CONTRACTOR SHALL COORDINATE WITH THE CITY OF STREETSBORO AND OHIO EDISON TO
DE-ENERGIZE THESE LINES PRIOR TO PERFORMING SURFACE PREPARATION ON THE EXISTING
BEAMS AND INSTALLING THE SPLICE PLATES.

PAVEMENT REPAIRS FOR MAINTAINING TRAFFIC

THE FOLLOWING QUANTITIES ARE INCLUDED AS A CONTINGENCY TO BE USED AS
DIRECTED BY THE CHIEF ENGINEER FOR PAVEMENT REPAIR MEASURES TO MAINTAIN
TRAFFIC. CONTRACTOR SHALL FOLLOW ODOT CMS FOR ITEM 255, EXCEPT THAT
PLACEMENT OF THE DOWEL BARS ARE NOT REQUIRED FOR SHORT TERM REPAIRS,
CONCRETE SHALL BE CLASS QC1 FOR AREAS WHERE TRAFFIC CAN BE DIVERTED FOR
7 DAYS. AREAS THAT HAVE TO BE OPENED TO TRAFFIC IN A TIMELY MANNER,
CONCRETE SHALL BE IN ACCORDANCE WITH ODOT 255.02A, AND MAINTENANCE OF
TRAFFIC COSTS INCURRED BY THE CONTRACTOR FOR THESE CURRENTLY UNKNOWN
AND UNDEFINED PAVEMENT REPAIRS WILL BE COMPENSATED ON A TIME AND
MATERIALS BASIS AS APPROVED BY THE CHIEF ENGINEER. DEPTH FOR PARTIAL
REMOVAL WILL BE 5" (+/-) ASPHALT ON CONCRETE TO THE SURFACE OF THE
CONCRETE BASE. PLACEMENT MATERIALS ARE SPECIFIED IN 251.03. UNIT PRICE BID
FOR THE ITEMS IMMEDIATELY BELOW SHALL NOT INCLUDE MAINTENANCE OF TRAFFIC
COSTS.

ITEM 251 - PARTIAL DEPTH PAVEMENT REPAIR 300 SQ. YD.
ITEM 255 - FULL DEPTH PAVEMENT REMOVAL AND

RIGID REPLACEMENT 300 SQ. YD.
ITEM 255 - FULL DEPTH PAVEMENT REMOVAL AND RIGID

REPLACEMENT (USING RAPID REPAID CONCRETE

MIX MATERIAL) 300 SQ. YD.
ITEM 255 - FULL DEPTH PAVEMENT SAWING 600 FOOT
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GENERAL SUMMARY
ITEM TOTAL UNIT ITEM DESCRIPTION SHEET NUMBER
GENERAL
IB.ART.6 LUMP SUM LUMP SUM PREMIUM FOR CONTRACT PERFORMANCE BOND AND PAYMENT BOND
sP614 LUMP SUM LUMP SUM MAINTAINING TRAFFIC
sP619 20 MONTH FIELD OFFICE
sP623 LUMP SUM LUMP SUM CONSTRUCTION LAYOUT SURVEY
624 LUMP SUM LUMP SUM MOBILIZATION
PN .. MAINTENANCE QE TRAEE(C
/" 251 300 sq. vo. PARTIAL DEPTH PAVEMENT REPAIR 2
/( 255 300 sq. vo. FULL DEPTH PAVEMENT REMOVAL AND RIGID REPLACEMENT 2
g 255 300 5Q. YD. FULL DEPTH PAVEMENT REMOVAL AND RIGID REPLACEMENT (USING RAPID REPAIR CONCRETE MIX MATERIAL) 2
\A255AA 600 A AAFZ—A AAAFUL/L\DEPMWIN/G\ ANANANAANA_N P LN ANAANAANANANA_NNNANANANAN_NAN_NA /\/\2/\/\ /]
611 \’\, 249 ):/ T 12" CONDUIT, TYPE B, 707.33 9
N 1,344 7 T 77 1 12vslorTed R TveE 1 MATRANMN OO AN VO ARAN VDTN NN OO TN e S N
—A A AA_ALA__A__A__A_A__A A A A A_NA_A__A. ACANAN_ AN ANA_NNNNA_N AN AANANANANNA N NANN
614 720 DAY PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN 10
5P 6142P 10,900 HOURS ZONE PERSON WITH ZONE VEHICLE 10
SP614C 12.98 MILE REMOVAL OF PAVEMENT MARKINGS 10
614 9,715 T WORK ZONE PAVEMENT MARKINGS, CHANNELIZING LINE, WHITE, 12"
614 254 MILE WORK ZONE PAVEMENT MARKINGS, LANE LINE, WHITE, 6"
614 4,454 FT WORK ZONE PAVEMENT MARKINGS, CHANNELIZING LINE, YELLOW, 12"
614 454 MILE WORK ZONE PAVEMENT MARKINGS, EDGE LINE, WHITE, 6"
614 10.83 MILE WORK ZONE PAVEMENT MARKINGS, EDGE LINE, YELLOW, 6"
614 8 EACH WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UNIDIRECTIONAL)
614 10 CU. YD. ASPHALT CONCRETE FOR MAINTAINING TRAFFIC
614 5 EACH REPLACEMENT SIGN 9
614 2 EACH WORK ZONE CROSSOVER LIGHTING SYSTEM
sP622 19,463 T PORTABLE CONCRETE BARRIER (WITHOUT GLARE SCREEN)
sP622 7,914 FT PORTABLE CONCRETE BARRIER (WITH GLARE SCREEN)
SP 6264 1,320 EACH CONSTRUCTION ZONE MARKERS
630 16 sq. FT. SIGNING, MISC.: ADDITIONAL SIGNS, GROUND MOUNTED, AS DIRECTED BY THE ENGINEER 9
642 10.00 MILE PAVEMENT MARKING, MISC. FINAL PAVEMENT MARKING PREPARATION, AS PER PLAN 9
SPECIAL 10,653 FT "SNAP" MILL AND FILL 9
SPECIAL LUMP SUM LUMP SUM EXISTING CROSSOVER TO BE CLOSED/RE-OPENED 9
ROADWAY
201 1 Lump CLEARING AND GRUBBING
MRS A Y7 Tus T T T T Ve 77 concretesarrier Revoveo T T VY Y Y MR M vv)’
NN DU < SN DU SN R AR R ROV D A e A e A A A A A DN DA DN
202 199 A T CURB REMOVED
254 11,625 Y \\/ﬁ& sq. vo. PAVEMENT PLANING
sP404 404 ) cu. YD, ASPHALT CONCRETE SURFACE COURSE, USING CRUSHED SLAG, PG 76-22 (FR) (T = 1-1/4")
5P 403 482 S cu. YD ASPHALT CONCRETE LEVELING COURSE, USING CRUSHED STONE, PG 76-22 (FR) (T=VARIABLE)
407 k 1,567 ,j GAL NON-TRACKING TACK COAT
PN U
606 100 T MGS GUARDRAIL REBUILT
606 2 EACH MGS BRIDGE TERMINAL, TYPE 1
606 2 EACH MGS BRIDGE TERMINAL, TYPE 2
609 199 T ASPHALT CONCRETE CURB, TYPE 1, PG 64-22
609 15 T CURB, TYPE 4C
611 3 A EACH CATCH BASIN ADJUSTED TO GRADE
sP621 m/.\.u/\/\ﬁ/ﬁﬂ EACH RAISED PAVEMENT MARKINGS
622 ( 1,118 ) FT CONCRETE BARRIER, TYPE B-50, AS PER PLAN
642 N~ MILE EDGE LINE, 6", TYPE 1 (WHITE)
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ITEM TOTAL UNIT ITEM DESCRIPTION SHEET NUMBER
ROADWAY (CONTINUED)
642 2.00 MILE EDGE LINE, 6", TYPE 1 (YELLOW)
642 6.00 MILE LANE LINE, 6", TYPE 1 (WHITE)
SP626 8 EACH BARRIER REFLECTOR, TYPE B, WHITE
SP626 16 EACH BARRIER REFLECTOR, TYPE B, YELLOW
SP626 8 EACH GUARDRAIL REFLECTOR, TYPE A, WHITE
SPECIAL 10,653 FT SONIC NAP ALERT PATTERN (SNAP)
STRUCTURES
202 425 5Q. YD. APPROACH SLAB REMOVED
sP 202 1 LUMP PORTIONS OF STRUCTURE REMOVED, AS PER PLAN 55
SP 509 189,875 POUND EPOXY COATED REINFORCING STEEL, GRADE 60
509 100 A POUND REINFORCING STEEL, REPLACEMENT OF EXISTING REINFORCING STEEL
5P 511(QC2) P /-\VN/f/ 1 \ CU. YD. CLASS QC2 CONCRETE, SUPERSTRUCTURE DECK SLAB
SP511(QC2) ( 134 - ) CU. YD. CLASS QC2 CONCRETE, BARRIERS AND PARAPETS
SP511(QC2) SN cu. YD. CLASS QC2 CONCRETE, ABUTMENT SLABS
511 2 CU. YD. CLASS QC1 CONCRETE, ABUTMENT NOT INCLUDING FOOTING
513 12,042 EACH WELDED STUD SHEAR CONNECTORS
513 20 EACH STRUCTURAL STEEL, MISC: COVER PLATE FATIGUE RETROFIT 45
513 16 EACH STRUCTURAL STEEL, MISC: END DIAPHRAGM REPLACEMENT 45
SP5168 726 FoOT SEALING OF CONSTRUCTION JOINTS 46
SP 516G 36 EACH REPLACE EXPANSION BEARING DEVICE
516 1 LUMP JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE
SP 519 32 sQ. FT. PATCHING OF CONCRETE STRUCTURES
526 425 5Q. YD. REINFORCED CONCRETE APPROACH SLABS
SP527 1 LUMP FALSEWORK, TEMPORARY BRACING AND PROTECTIVE STRUCTURES
5P 533 254 FoOOT 3" CONTINUOUS STRIP SEAL IN STRUCTURAL STEEL JOINT
SP536 2,396 5Q. YD. CONCRETE WEATHERPROOFING, DECK, ABUTMENT SLABS, AND APPROACH SLABS
SP536 916 sQ. YD. CONCRETE WEATHERPROOFING, SUBSTRUCTURE
SP536 582 5Q. YD. CONCRETE WEATHERPROOFING, PARAPETS
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€ WESTBOUND LANES ~—— & OHIO TURNPIKE & EASTBOUND LANES

40-0" 40-0"
L 10%0" 12-0" 12-0" ) 12-0" ) 149" 216" 14-9" . 120" . 12-0" 12-0" . 100"
SHOULDER LANE LANE LANE SHOULDER SHOULDER LANE LANE LANE SHOULDER

MOT TYPICAL SECTION - PRE-PHASE 1

SNAP REMOVAL & SHOULDER REPAIRS

LIMITING STATIONS:
STA. 95+48.83 TO STA. 189+30.00

€ WESTBOUND LANES ~—— € OHIO TURNPIKE € EASTBOUND LANES
40-0" 40-0"

10-0" 124" 12-0" 280" 28-0" 12-0" 12-0" _ _ _ 10%0"
SHOULDER LANE LANE LANE LANE SHOULDER
40" 207 2207 40"

220" 220" f f
WORK AREA WORK AREA

A,

Z —r T —=== L
7 7 ZE7 2 % ________________ &l WORK THIS PHASE

/| 32" PORTABLE BARRiER (’;4\ LEGEND:

e TEMPORARY SLOTTED DRAIN, TYPE 2 WORK COMPLETED IN
o AS PER ODOT STANDARD DRAWING DM-1.3 PREVIOUS PHASE
e (SEE NOTE 3)
- (A/\ EXISTING PAVEMENT MARKING
MOT TYPICAL SECTION - PHASE 1 @ ITEM 254 - PAVEMENT PLANING,
CROSSO VER CONS TRUC T/ON ASPHALT CONCRETE (VARIABLE DEPTH)
@ ITEM SP 404 - ASPHALT CONCRETE
LIMITING STATIONS: SURFACE COURSE, USING CRUSHED
STA. 100+28.83 TO STA. 178+29.37 STONE, PG64-22 (1Y, " MINIMUM)
@ ITEM SP 403 - ASPHALT CONCRETE
LEVELING COURSE, USING CRUSHED
STONE, PG 76-22 (FR) (T=VARIABLE)
[~ & OHIO TURNPIKE qf EASTBOUND LANES @ ITEM SP 407 - NON-TRACKING TACK COAT
WORK AREA 40-0" | ) 10-0" EXISTING
| [ SHOULDER ITEM 614, WORK ZONE PAVEMENT MARKINGS,
40", 120" . 120" . 120" 40 CHANNELIZING LINE, WHITE, 12
LANE LA’l\’E LANE ITEM 614, WORK ZONE PAVEMENT MARKINGS,
20" | LANE LINE, WHITE, 6"
f f ITEM 614, WORK ZONE PAVEMENT MARKINGS,
. CHANNELIZING, YELLOW, 12"
32" PORTABLE BARRIER ITEM 614, WORK ZONE PAVEMENT MARKINGS,
m (WITH GLARE SCREEN) 'u) s> EDGE LINE, WHITE, 6" ’
,“— 7= = Z - -~ === et -Il
P s 7 '//:Z /ﬁ/f; 7 2;7/97;;? / 7~ _/'/ 7T - HI ITEM 614, WORK ZONE PAVEMENT MARKINGS,
e u T & E————— u S~ EDGE LINE, YELLOW, 6"
e (@D I
L N NOTES:
-~ BN 1. THE CONTRACTOR SHALL SCHEDULE SHOULDER REHABILITATION
SO THAT THERE ARE NO DROP OFFS WITHIN THE CONSTRUCTION
MOT TYPICAL SECTION - PHASE 2 ZONE AT THE END OF EACH WORK DAY.
WESTBOUND CONSTRUCTION 2. FOR DETAILS OF SIDE MOUNTED DELINEATORS ON PORTABLE
BARRIER SEE OTIC STANDARD DRAWING TCR-4 AND TCR-14.
LIMITING STATIONS:
STA. 93+42.13 TO STA. 178+63.30 3. FOR CONDUIT LIMITS, CONDUIT TIE-IN POINTS, AND ADDITIONAL

DETAILS, SEE SHEETS 40-41/65.
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10-0" EXISTING , | 40-0" WORK AREA 5
SHOULDER | | &
40", 12-0" ) 12-0" 6-0" 12-0" , 12-0" ,4-0" 2
LANE L/YVE LANE LANE § Z
o 2
f f —
32" PORTABLE BARRIER . m
(WITH GLARE SCREEN) i ol
A\ e —t TS (7))
2 - : u \\\\ E B
NE
~ [}
<
OT TYPICAL SECTION - PHASE 3 Rl e)
M - ik
-
EASTBOUND CONSTRUCTION HE
B
]
LIMITING STATIONS: z
STA. 95+48.83 TO STA. 189+30.00 e m
€ WESTBOUND LANES —=—— & OHIO TURNPIKE € EASTBOUND LANES 5 |a :
i
g <IE A
100", 12-0" 12-0" 28-0" 28-0" 12-0" 12-0" . 100" LEGEND: 8slk s :
SHOULDER LANE LANE LANE LANE SHOULDER EEGEND e N a
40" 2u0" 2u0" 40" @ S5 s m
WORK THIS PHASE
2000" 200" . P
WORK AREA WORK AREA [
32" PORTABLE BARRIER 32" PORTABLE BARRIER WORK COMPLETED IN ] w
i PREVIOUS PHASE 8
P22 T LT T, 7 ~ < &
( 74 A A A ———————————— (A EXISTING PAVEMENT MARKING w m
s >
<o
> ITEM 254 - PAVEMENT PLANING, o 2
- REMOVE TEMPORARY SLOTTED DRAIN, TYPE 2 @ ASPHALT CONGRETE (VARIABLE DEPTH) ©T | |
AS PER ODOT STANDARD DRAWING DM-1.3 & a
(SEE NOTE 3) @ ITEM SP 404 - ASPHALT CONCRETE <z Z
SURFACE COURSE, USING CRUSHED o <
MOT TYPICAL SECTION - PHASE 4 STONE, P62 (114" MINIMUM) F
L
@ ITEM SP 403 - ASPHALT CONCRETE o ‘2 n
CROSSOVER REMOVAL LEVELING COURSE, USING CRUSHED w T
STONE, PG 76-22 (FR) (T=VARIABLE) ot
LIMITING STATIONS: Z o
STA. 95+93.95 TO STA. 178+29.37 @ ITEM SP 407 - NON-TRACKING TACK COAT <zt z <
w -
(=
ITEM 614, WORK ZONE PAVEMENT MARKINGS, z4y Lu
CHANNELIZING LINE, WHITE, 12" < )
€ WESTBOUND LANES = & OHIO TURNPIKE € EASTBOUND LANES s 3 !
ITEM 614, WORK ZONE PAVEMENT MARKINGS, 3]
LANE LINE, WHITE, 6" a —
ITEM 614, WORK ZONE PAVEMENT MARKINGS, = ~ &
40-0" 40-0" CHANNELIZING, YELLOW, 12" -3 Z
TWE ITEM 614, WORI o
L 10%0" 12-0" 12-0" 12-0" , 14-9" 2-6" 14-9" , 240" , 12-0" 12-0" . 100" | EDGEEL INE fVH’,(éO'GVF PAVEMENT MARKINGS, s m
SHOULDER LANE LANE LANE SHOULDER SHOULDER LANE LANE LANE SHOULDER
TYE ITEM 614, WORK ZONE PAVEMENT MARKINGS,
EDGE LINE, YELLOW, 6"
©
ITEM 624, EDGE LINE, 6", TYPE 1 (WHITE) = I—
g 8
ITEM 624, LANE LINE, 6" TYPE 1 (WHITE) g' E O
7 ~ S
7 N - | v—
o Y [S . I
AN NOTES: g =
S <
>~ 1. THE CONTRACTOR SHALL SCHEDULE SHOULDER REHABILITATION 8 o O
SO THAT THERE ARE NO DROP OFFS WITHIN THE CONSTRUCTION o

MOT TYPICAL SECTION - POST-PHASE 4

ZONE AT THE END OF EACH WORK DAY.

SNAP INSTALLATION 2. FOR DETAILS OF SIDE MOUNTED DELINEATORS ON PORTABLE /
BARRIER SEE OTIC STANDARD DRAWING TCR-4 AND TCR-14.
STA oG ST TIOIS, 000 3. FOR CONDUIT LIMITS, CONDUIT TIE-IN POINTS, AND ADDITIONAL (12 =}
U ‘ ‘ DETAILS, SEE SHEETS 40-41/65. W Tz
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oF
g N nE
2 n:
) 5 <:
£ ok
g[S ? S:
g § O
5 tol |2
QX b V=
WS
=9
ol @9
% a2 S \4 j —
€ OHIO TURNPIKE 3 IR | w
3 B |
8 & QXL ETS
* ¢ &% o | I
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. SRR L=
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E
114+00 / 115+00 116+00 117+00 118+00 119+00 120+00 121+00 122+00 123+00 124+00 125+00 126+00— — S E
7 a
I I I | | | | | | | | | [l | | | | | | | | L.a ] I I = 4|L » E
\ / SR 5|3
H . — o
. . . . . . . . . . . . . . . . . . . . . . . . 1 J— J— — S| o
-1 wl=
S e W e e s B S 28 | | O
# . 8
| | | —— o
L \
STA. 117+65, 3.50' RT TO STA. 124+19, 3.50' RT STA. 117+65, 3.50' RT TO STA. 124+19, 3.50' RT m
654'- 12" SLOTTED DRAIN PER ODOT 654'- 12" SLOTTED DRAIN PER ODOT STANDARD
STANDARD CONSTRUCTION DRAWING DM-1.3 CONSTRUCTION DRAWING DM-1.3 FOR :
FOR TEMPORARY DRAINAGE TEMPORARY DRAINAGE "
Q
S zff of
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