



**OHIO TURNPIKE AND
INFRASTRUCTURE COMMISSION**

ADDENDUM NO. 2
ISSUED: OCTOBER 22, 2025

PROJECT NO. 43-26-03

**BRIDGE DECK REHABILITATION
OHIO TURNPIKE OVER BAD CREEK M.P. 41.3 FULTON COUNTY, OHIO**

ISSUED OCTOBER 2, 2025

OPENING DATE: 2:00 P.M.(EASTERN TIME) ~~OCTOBER 23~~ NOVEMBER 4, 2025

ATTENTION OF BIDDERS IS DIRECTED TO:

ANSWERS TO QUESTIONS RECEIVED THROUGH 8:00 A.M. ON OCTOBER 22, 2025

Issued by the Ohio Turnpike and Infrastructure Commission through Aimee W. Lane, Esq., Director of Contracts Administration.

Aimee W. Lane

Aimee W. Lane, Esq.,
Director of Contracts Administration

October 22, 2025
Date

ANSWERS TO QUESTIONS RECEIVED THROUGH 8:00 A.M. ON OCTOBER 22, 2025:

Q#5 Item 13 Cement seems to be significantly overstated. 920 TON would equal 95 LB/SY which would be way too high. Please review.

A#5 To be answered in a future addendum.

Q#6 There seems to be a typo in Item 14 Curing Coat, As Per Plan. The units of measure should be in SY and not in GAL. If it is to remain in gallons, it is significantly overstated and should be roughly 1,100 GAL.

A#6 To be answered in a future addendum.

Note: *The bid opening date has been extended from October 23, 2025, at 2:00 P.M. until November 4, 2025, at 2:00 P.M. (Eastern Time).*

END OF ADDENDUM NO. 2