



**OHIO TURNPIKE AND
INFRASTRUCTURE COMMISSION**

ADDENDUM NO. 3
ISSUED: APRIL 30, 2026

PROJECT NO. 46-26-03

**OVERHEAD DYNAMIC MESSAGE SIGNS (DMS) &
VARIABLE SPEED LIMIT (VSL) SIGNS INSTALLATION
WILLIAMS, FULTON, LUCAS, WOOD, OTTAWA, SANDUSKY, ERIE,
LORAIN, CUYAHOGA, SUMMIT, PORTAGE, TRUMBULL AND
MAHONING COUNTIES, OHIO**

ISSUED APRIL 2, 2026

OPENING DATE: 2:00 P.M. (EASTERN TIME) ~~APRIL 30~~ May 6, 2026

ATTENTION OF BIDDERS IS DIRECTED TO:

ANSWERS TO QUESTIONS RECEIVED THROUGH 3:00 P.M. ON APRIL 30, 2026

MODIFICATIONS TO THE CONTRACT DOCUMENTS

Issued by the Ohio Turnpike and Infrastructure Commission through Aimee W. Lane, Esq., Director of Contracts Administration.

Aimee W. Lane

Aimee W. Lane, Esq.,
Director of Contracts Administration

April 30, 2026
Date

ANSWERS TO QUESTIONS RECEIVED THROUGH 3:00 P.M. ON APRIL 30, 2026:

Q#19 Due to the wide area that this project covers, is there a preferred location for a field office? Would we be able to set up the field office at a Turnpike facility or on Turnpike property?

A#19 A Field Office is expected to be centrally located between Toll Plaza 91 and Toll Plaza 152. Space in a Commission Facility will not be made available as office space. Open outdoor space on Commission owned property may be available upon request for mobile office trailers.

Q#20 For the “34 of 5G NR FR1”- 5G NR FR1 is not a part number. They believe the part number IR1835-K9 (which is a router) meets the requirements but needs the customer to determine which router they would like.

A#20 Note: 5G NR (New Radio) FR1 (Frequency Range 1) is not a part number and is intended to identify one of the performance requirements of Ref. No. 65, Item 809, ITS DEVICE, MISC.: CELLULAR ROUTER/ANTENNA. The part number cited (IR1835-K9) does not meet the requirements of the specification.

END OF ADDENDUM NO. 3