
 

 
 
 
 
 

OHIO TURNPIKE AND  
INFRASTRUCTURE COMMISSION 

 
ADDENDUM NO. 1 

ISSUED: AUGUST 28, 2023 
 

PROJECT NO.  99-22-07 
 

BRIDGE REPAIRS 
OHIO TURNPIKE OVER STATE ROUTE 163 - GENOA ROAD, M.P. 73.0 

WOOD COUNTY, OHIO 
  

ISSUED AUGUST 15, 2023 
 

OPENING DATE: 2:00 P.M. (EASTERN TIME) AUGUST 30 SEPTEMBER 6, 2023 
 
 

ATTENTION OF BIDDERS IS DIRECTED TO: 
 

ANSWERS TO QUESTIONS RECEIVED THROUGH 11:00 A.M. ON AUGUST 28, 2023 
 
 
 

MODIFICATIONS TO THE CONTRACT DOCUMENTS 
 

Special Provisions: SP 614ZP 
 

 
 
 
 
 
 

Issued by the Ohio Turnpike and Infrastructure Commission through Aimee W. Lane, Esq., Director of 
Contracts Administration. 
 

   
__________________________  August 28, 2023 
Aimee W. Lane, Esq.,              Date 
Director of Contracts Administration 
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ANSWERS TO QUESTIONS RECEIVED THROUGH 11:00 A.M. ON AUGUST 28, 2023: 

 
Q#1 SP614ZP appears to be omitted from the Special Provisions.  Please provide. 
 
A#1 SP 614ZP is provided with this addendum. 
 
Note: The Bid Opening Date has been extended from August 30, 2023, at 2:00 PM until September 6, 

2023, at 2:00 PM. 
 
 
 
 

END OF ADDENDUM NO. 1 
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