
 

 
 
 
 
 

OHIO TURNPIKE AND  
INFRASTRUCTURE COMMISSION 

 
ADDENDUM NO. 1 

ISSUED: JANUARY 20, 2023 
 

PROJECT NO.  43-22-06 (REBID) 
 
 

  BRIDGE REPAIR AND REHABILITATION OHIO TURNPIKE OVER CUYAHOGA RIVER 
MILEPOST 176.9 SUMMIT COUNTY, OHIO 

  
ISSUED JANUARY 4, 2023 

 
OPENING DATE: 2:00 P.M.(EASTERN TIME) JANUARY 25, 2023 

 
 

ATTENTION OF BIDDERS IS DIRECTED TO: 
 

ANSWERS TO QUESTIONS RECEIVED THROUGH 11:00 A.M. ON JANUARY 20, 2023 
 
 

MODIFICATIONS TO THE CONTRACT DOCUMENTS 
 
 

Original Construction Plans for the Structure at MP 176.9 – For Reference Only 
 

1982 Deck Replacement and Widening Plans for the Structure at MP 176.9 – For Reference Only 
 

1999 Third Lane Plans for the Structure at MP 176.9 – For Reference Only 
 
 
 
 

Issued by the Ohio Turnpike and Infrastructure Commission through Aimee W. Lane, Esq., Director of 
Contracts Administration. 
 

   
__________________________  January  20, 2023 
Aimee W. Lane, Esq.,              Date 
Director of Contracts Administration 
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ANSWERS TO QUESTIONS RECEIVED THROUGH 11:00 A.M. ON JANUARY 20, 2023: 
 

 
Q#1 Sheet 19/40 of the project plans state that original construction plans are available are available 

on bid express.  I have not located these drawings.  Can they be made available to bidders? 
 
A#1 Original Construction Plans, 1982 Deck Replacement and Widening Plans, and 1999 Third Lane Plans 

for MP 176.9 are included as part of this Addendum for reference only. 
 
Q#2 Riverview Road Closure note on sheet 6/40 states “Use of Riverview Road as a haul road for 

moving materials and equipment into and out of the work zone shall not be permitted”.  Is the 
contractor permitted to use the existing access road on the Northwest side of the bridge for 
access to work above Riverview Road? 

 
A#2 The haul road on the northwest side of the bridge is Ohio Turnpike and Infrastructure Commission 

(OTIC) property and can be used at the contractor’s discression. The haul road shall be restored to 
pre-construction condition or better upon completion of the project.  

 
Q#3 General Notes on sheet 6/40 restricts closures of the tow path and buckeye trail to short 

duration closures with the use of flaggers.  Is the contractor permitted to use portions of the 
Valley Bridle Trail for access to the West side of the bridge? 

 
A#3 The haul road running along the south side of the bridge, and intersecting with the Ohio Turnpike east 

of the bridge limits, is not part of the Valley Bridle Trail beyond the fence (near Pier 15) which 
delineates OTIC and Cuyahoga Valley National Park (CVNP) property.  The haul road can be used at 
the contractor’s discretion on OTIC property.  Beyond the fence, the haul road continues west to the 
Cuyahoga River.  Use of the haul road in this region should be coordinated with CVNP. CVNP is aware 
of the project. All haul roads shall be restored to pre-construction condition or better upon completion 
of the project.  
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