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MODIFICATIONS TO THE CONTRACT DOCUMENTS

Original Construction Plans for the Structure at MP 176.9 — For Reference Only
1982 Deck Replacement and Widening Plans for the Structure at MP 176.9 — For Reference Only

1999 Third Lane Plans for the Structure at MP 176.9 — For Reference Only
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ANSWERS TO QUESTIONS RECEIVED THROUGH 11:00 A.M. ON JANUARY 20, 2023:

Q#1 Sheet 19/40 of the project plans state that original construction plans are available are available

on bid express. I have not located these drawings. Can they be made available to bidders?

A#l  Original Construction Plans, 1982 Deck Replacement and Widening Plans, and 1999 Third Lane Plans

for MP 176.9 are included as part of this Addendum for reference only.

Q#2  Riverview Road Closure note on sheet 6/40 states “Use of Riverview Road as a haul road for
moving materials and equipment into and out of the work zone shall not be permitted”. Is the

contractor permitted to use the existing access road on the Northwest side of the bridge for
access to work above Riverview Road?

A#2  The haul road on the northwest side of the bridge is Ohio Turnpike and Infrastructure Commission
(OTIC) property and can be used at the contractor’s discression. The haul road shall be restored to

pre-construction condition or better upon completion of the project.

Q#3  General Notes on sheet 6/40 restricts closures of the tow path and buckeye trail to short
duration closures with the use of flaggers. Is the contractor permitted to use portions of the
Valley Bridle Trail for access to the West side of the bridge?

A#3  The haul road running along the south side of the bridge, and intersecting with the Ohio Turnpike east
of the bridge limits, is not part of the Valley Bridle Trail beyond the fence (near Pier 15) which
delineates OTIC and Cuyahoga Valley National Park (CVNP) property. The haul road can be used at
the contractor’s discretion on OTIC property. Beyond the fence, the haul road continues west to the
Cuyahoga River. Use of the haul road in this region should be coordinated with CVNP. CVNP is aware
of the project. All haul roads shall be restored to pre-construction condition or better upon completion

of the project.
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