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CATCH BASIN ADJUSTED TO GRADE NOTE(S):

1) CATCH BASIN NUMBERS AND LOCATIONS ARE
APPROXIMATE AND MAY BE ADJUSTED BY THE
CHIEF ENGINEER AS NEEDED.

ITEM 642 — PAVEMENT MARKING MISC: FINAL PAVEMENT MARKING PREPARATION
THIS ITEM SHALL CONSIST OF APPLYING A BASE LAYER OF PAVEMENT MARKING PRIOR TO THE
PLACEMENT OF FINAL PAVEMENT MARKINGS.

IF FINAL PAVEMENT MARKING WILL BE PLACED WHERE EXISTING PAVEMENT MARKINGS WERE REMOVED
BY EITHER SP 614C GRINDING METHOD OR WATER—BLAST METHOD, THEN THE ASPHALT PAVEMENT
MUST FIRST BE PREPPED BY APPLYING A BLACK SHADOW MARKING. THE BLACK SHADOW MARKING
SHALL CREATE A 1-INCH BORDER AROUND THE FINAL MARKING BEING PLACED.

THE BLACK SHADOW MARKING SHALL BE NON—REFLECTIVE AND PLACED AT THE SAME RATE AS ITEM
642 TYPE 1 MARKINGS.

THE FOLLOWING ESTIMATED QUANTITIES HAVE BEEN CARRIED TO THE GENERAL SUMMARY FOR USE AT
LOCATIONS IDENTIFIED BY THE CHIEF ENGINEER PRIOR TO THE PLACEMENT OF FINAL PAVEMENT
MARKINGS.

ITEM 642 — PAVEMENT MARKING MISC.: FINAL PAVEMENT MARKING PREPARATION 3.0 MILE

ITEM SPECIAL — BRIDGE JOINT REPAIRS

THE FOLLOWING ITEM HAS BEEN INCLUDED IN THE ESTIMATED QUANTITIES FOR USE IN REPAIRING OF TWO
EXISTING BRIDGE JOINTS AT MP 126.6 EASTBOUND STRUCTURE. FOR THE FIRST REPAIR LOCATION, THE
CONTRACTOR SHALL REMOVE APPROXIMATELY 1.5 FOOT EITHER SIDE OF THE TRANSVERSE BRIDGE JOINT
FROM TOE OF MEDIAN WALL TO TOE OF PARAPET WALL, OR AS DIRECTED BY THE CHIEF ENGINEER. FOR
THE SECOND REPAIR LOCATION, THE CONTRACTOR SHALL REMOVE APPROXIMATELY 1.5 FOOT WEST OF THE
TRANSVERSE BRIDGE JOINT AND 3.5 FOOT EAST OF THE TRANSVERSE BRIDGE JOINT FROM TOE OF MEDIAN
WALL TO TOE OF PARAPET WALL, OR AS DIRECTED BY THE CHIEF ENGINEER. THE CONTRACTOR SHALL SAW
CUT TO A DEPTH OF 2” THE OUTER PERIMETER TO CREATE A VERTICAL FACE FOR THE OUTSIDE OF THE
REPAIR THE LENGTH OF THE REPAIR, REMOVE ALL LOOSE AND UNSOUND CONCRETE AND BITUMINOUS
PATCHING MATERIAL, PREPARE THE SURFACE, APPLY ANY BONDING COAT, AND MIX, PLACE, FINISH AND
CURE THE MORTAR OR CONCRETE REPAIR AREA. THE CONTRACTOR SHALL PLAN ON INSTALLING A
PRE—MOLDED 1” EXPANSION JOINT FILLER IN ACCORDANCE WITH CMS 705.03 AT THE TOP OF THE ROADWAY
SURFACE ALONG THE CENTERLINE OF THE JOINT.

THE CONTRACTOR SHALL REPAIR THE AREA UTILIZING MATERIAL THAT CONFORMS TO ITEM SPECIAL —
PATCHING CONCRETE DECKS, TYPE B. THE CONTRACTOR SHALL PLAN TO REPAIR THE VERTICAL FACE OF
THE EXPANSION JOINT IN. ACCORDANCE WITH THE REQUIREMENTS OF SP 519. THIS WORK SHALL BE

INCLUDED IN THE UNIT PRICE BID FOR THIS WORK.

THE TEMPORARY TRAFFIC CONTROL AND RELATED TRAFFIC CONTROL ITEMS REQUIRED FOR THIS REPAIR
LOCATION WILL BE SET AND REMOVED BY THE COMMISSION BUT WILL BE ADJUSTED AND STAFFED BY THE
CONTRACTOR. ANY LANE CLOSURE RESTRICTIONS SHALL BE IN ACCORDANCE WITH SP 104. ANY BARRIER
VEHICLE(S) AND FLAGGER(S) REQUIRED FOR THIS WORK WILL BE SUPPLIED BY THE CONTRACTOR AND

INCLUDED IN THE LUMP SUM UNIT PRICE BID FOR THIS ITEM OF WORK.

PAYMENT FOR THIS ITEM SHALL BE AT THE UNIT PRICE BID PER LUMP SUM FOR ITEM SPECIAL — BRIDGE
JOINT REPAIRS AND SHALL INCLUDE ALL LABOR, EQUIPMENT, MATERIALS, PLANNING, BARRIER VEHICLE(S),
FLAGGER(S), AND INCIDENTALS NEEDED TO COMPLETE THE ITEM. NO ADDITIONAL COMPENSATION WILL BE
GRANTED FOR STAGING OF THE WORK. THE CONTRACTOR SHALL PLAN ACCORDINGLY.
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