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ANSWERS TO QUESTIONS RECEIVED THROUGH 12:00 P.M. ON OCTOBER 2, 2023:

Q#1

A#I

Q#2

A#2

Q#3

A#3

Item 206 — Cement Stabilized Subgrade note on plan sheet 6 references a bid item for Item 206 —
Mixture Design for Chemically Stabilized Soils. Please clarify if there should be a bid item for
the mix design, or if the cement mixture rate is to be the 5% as referenced in the Item 206 —
Cement note on the same plan sheet.

Item 206 — Cement plan note included on Plan Sheet 6 of 93, is merely to state that the Item 206 —
Cement quantity shown in the plans was generated based on an assumed 5% mixture rate. However,

the actual mixture rate is to be determined by the Contractor per ODOT Supplement 1120 as described
in the Item 206 - Cement Stabilized Subgrade Note on Plan Sheet 6 of 93.

Plan Sheet 21 of 93 has been reviewed and revised to include Item 206 - MIXTURE DESIGN FOR
CHEMICALLY STABILIZED SOILS. The Estimated Quantities Worksheet has been revised to
include Reference No. 77, Item 206 - MIXTURE DESIGN FOR CHEMICALLY STABILIZED
SOILS, Quantity of 1, unit of LUMP. Revised Plan Sheet 21 of 93 and the revised Estimated
Quantities Worksheet have been included with this Addendum No. 1.

Where a pavement marking shall occur over a surface which has previously experienced
removals of markings, there is an inevitable deepening of the pavement texture. Will this be
defined to constitute excessive gouging, grooving or roughness?

The Contractor shall bid on the Project as presented in the Plans and Specifications. Prior to
commencing construction, the Contractor may submit for review and acceptance by the Chief Engineer
alternate equipment that the Contractor believes complies with the intent of Special Provision SP 614C
— Removal of Pavement Marking. The Contractor shall be prepared to demonstrate the alternate
equipment, prior to commencing construction, to show that the intent of the Special Provision can be
satisfied, including but not limited to, the ability to minimize gouging of pavement previously exposed
to a pavement marking removal processes.

The UHP pump shall be capable of delivering a minimum of sixteen
(16) gpm while operating at 36,000 psi. Our Largest Trucks (we have four of this size) our are
Rated at just 12 Gallons Per minute at 36,000 PSI. But the nozzle sizes we use are smaller as are
best suited for the energy desired for removal of markings without damaging the pavement. This
spec is conflicted with itself in that it limits the blast width to one inch wider than the marking.
This spec, taken as written, requires 16 Gallons Per Minute through 16 nozzles. That is 1 gpm
per nozzle at 36,000 PSI. trained on a 4” line width. (Even with 1” extra blast on unprotected
virgin pavement on each side of the marking, this is a destructive force such as the turnpike has
never seen on its roads, or water-blasting would have never been permitted.)

See response to Q#2.
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Q#4

A#4

Q#5

A#5

Q#6

A#6

Note:

The truck shall have a hydrostatic drive,
independent of the truck transmission, capable of infinitely varying the forward
speed of the truck during paint removal from zero (0) to seven (7) mph. We own and operate
the most common design of these machines currently in use in the industry. Our trucks are
capable of speeds 0-5.6 Mph. Are our trucks going to be allowed to work on this project or other
turnpike projects as we have been the past 16 years ?

See response to Q#2.

A vacuum truck, vacuum sweeper or similar device capable of collecting the paint
chips, water and other debris from the roadway shall follow(ours is simultaneous) removal of the

paint
markings to collect debris. This items seems redundant as the removal truck already performs
the vacuuming of the debris and water.

See response to Q#2.

The spray head shall contain a minimum of 16 nozzles. It is not possible to run 16 Gallons Per
Minute through sixteen nozzles unless the nozzles are the same size used in concrete demolition.
This requirement would negate the ability to remove the marking without hurting the pavement
surface.

The equipment shall be capable of removing a minimum of 3000 linear feet per
hour (This seems to negate the requirement of moving 7 mph 37,000 Feet Per hour while
removing markings) of stripping four inches (4) to six inches (6) inches in width.

See response to Q#2.

Plan Sheets 21and 23 of 93, have been reviewed and revised to include wording for Item 606, GUARDRAIL,
TYPE MGS WITH LONG POSTS (STEEL). The Estimated Quantities Worksheet has been revised for
Reference No. 14, Item Description, to read GUARDRAIL, TYPE MGS WITH LONG POSTS (STEEL).
Revised Plans Sheets 21 and 23 of 93, and the Estimated Quantities Worksheet has been included with
this Addendum No. 1.

END OF ADDENDUM NO. 1
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