OHIO TURNPIKE AND INFRASTRUCTURE COMMISSION

ADDENDUM NO. 1
ISSUED: NOVEMBER 3, 2026

To

LOI NO. 20-2026

REQUEST FOR LETTERS OF INTEREST (LOIs) FOR GENERAL ENGINEERING SERVICES
PROJECT NOS. 99-27-01(02)

ISSUED: OCTOBER 30, 2026

LETTERS OF INTEREST DUE DATE: 5:00 P.M. (Eastern) NOVEMBER 30, 2026

ATTENTION OF RESPONDENTS IS DIRECTED TO:

ANSWERS TO QUESTIONS RECEIVED THROUGH 2:00 PM ON NOVEMBER 3, 2026

Issued by the Ohio Turnpike and Infrastructure Commission through Aimee W. Lane, Esq., Director of Contracts Administration

Aimee W. Lane

Aimee W. Lane, Esq.,
Director of Contracts Administration

NOVEMBER 3, 2026
Date

ANSWERS TO QUESTIONS RECEIVED THROUGH 2:00 P.M. ON NOVEMBER 3, 2026:

Q#1 Please provide a general overview of the tasks assigned by recent Ohio Turnpike GES contracts and comment on the Turnpike's expectations of similar assignments on these contracts or pivoting to other primary task assignments.

A#1 Possible task assignments may include all work required for the preparation of resurfacing plans, preparation of slope repair plans, preparation of plans for expansion and resurfacing of service plazas, and preparation of plans for reconstruction of toll plazas. Additionally, tasks may include miscellaneous reviews and studies that provide recommendations on various topics including, but not limited to, water and sewer infrastructure, drainage, traffic, pavement, specifications, safety, noise, and geotechnical matters. The firm selected for the GES contract should anticipate similar assignments as listed above and should anticipate multiple task assignments occurring concurrently.

Q#2 Does the Commission anticipate that task orders under this General Engineering Services contract may include water and wastewater treatment, collection, distribution, or related utility engineering services? Or does the Commission typically procure those services through separate water/wastewater-specific solicitations?

A#2 See A#1.

END OF ADDENDUM NO. 1