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ANSWERS TO QUESTIONS RECEIVED THROUGH 1:00 P.M. ON MAY 20, 2021:

Q#52

A#52

Q#53

A#53

Q#54

A#54

Q#55

A#55

Q#56

A#56

Plan page C107 shows (3) bores under the Turnpike. E-102 and E103 show that the 39-21-
01 contractor supplies one of the bores? What is the spacing between the bores? Can they
be drilled in that same bore pit?

The electrical drawings call for 3 bores by the 58-21-02 Contractor and show the roadway conduit
as existing by others (39-20-03). The bores should have a minimum of 24" separation within the
boring pit.

Which contractor pays for the bore pit installation and removal? What type of material is
the 4” casing pipe?
Each Contractor is responsible for their own work which includes the boring pit installation and

removal. The 4" Conduit material type is provided in Specification Section 330507.17, 2.01A.
There is no casing pipe utilized in a Horizontal Directional Drilling operation.

Spec section 101400, 2.3 describes the illuminated OTIC sign for the exterior of the
building. Can you please provide a manufacturer of this sign?

Toledo Sign (419-244-4444) has provided this sign to the Commission on other Projects.

On page A110, the drawing shows a camera pole in the centerline of the median on the
pedestrian bridge. Who is responsible for the camera pole and installation? Does this pole
get mounted before the bridge is erected?

The Contractor is responsible for providing the camera pole and installation. Yes, the Camera
Pole shall be mounted prior to bridge erection over the Turnpike Mainline.

What work on the center span of the pedestrian bridge anticipated after it is erected?

In general, the interior work shall include but not be limited to wall coverings, ceiling system,
window glass, wiring tray, lighting, expansion joint, touchup paint and other miscellaneous items.
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Q#57

A#57

Q#58

A#58

Q#59

A#59

Q#60

A#60

Page AS03 details 1/A503 and 4/A503 show an expansion joint, hinged floor plate on the
bridge, and building side on the plan page. Please provide more details and give the
manufactures contact information for this product.

This Addendum adds Specification Section 079500 — Expansion Control to provide additional
details and manufacture information.

Addendum #1 changed the milestone dates and is helpful, except the Milestone D for TP-
239. We are allowed to work from 11-29-21 until March 15, 2022. It is unrealistic to work
in the winter trying to rebuild the existing booths. With the quality control that the OTIC
anticipates, it would be impossible to get this work done one booth at a time in this
timeframe. For one example, there is no way to get the roofing and adhesives to set and cure
properly. Please consider extending this milestone or let us begin work sooner. That’s if the
materials can be submitted and approved sooner.

This Addendum revises Special Provision SP 103D and Plan Sheets C102 (14 of 236), TB101
(224 of 236) and TD102(225 of 236) to modify and extend the beginning date and how the work
may be performed. The Bidders must realize that this Plaza is a high-volume Mainline Toll
Plaza. The Plaza must be able to process all the Westbound Traffic through the open lanes and
there are only 5 WB lanes.

Would OTIC consider removing the specification for a resource-loaded schedule (SP-
120A)? Resource-loaded schedules do not help the contractor build the job. They only add
stress and wasted energy instead of time spent building the project with an already
unrealistic schedule. These schedules typically justify the construction manager’s billable
hours, add unnecessary cost to the project, and torture the contractor while building the job.

No, the Contractor is to follow Special Provision SP 1204 - Construction Schedule with
Resource Loading. The resource loading should be accurately developed by the Contractor and
utilized to manage the Project. Resource Loading is an industry standard both utilized by
Contractors, Construction Managers, and Owners for developing a plan to resource the project
schedule and analyze the progress of the Project for over or under utilization of resources to
achieve critical milestones. The contractual milestones provided are achievable as evidenced
with the 58-20-01 Project and critical to coordination of the 39-20-03 and TCS Integrator
Contracts.

Sheet 28 and Sheet 95 do not match. Sheet 28 shows 6' posts while the details have us
mounting into the concrete. Please clarify.

Plan Sheet C116 (28 of 236) is correct by showing a Post Mounted Barrier Gate. Per Plan Sheet
A410 (95 of 236), Plan Note states that the Barrier Gate is provided and installed by the TCS
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Q#61

A#61

Q#62

A#62

Q#63

A#63

Q#64

A#64

Q#65

A#65

Integrator. Coordination of this Gate installation will occur during Construction with the TCS
Integrator. Plan Sheet A410 (95 of 236) is for information only and will not be changed.

Please clarify that any gate operators are not part of this contract.

Per the Note on Plan Sheet A410 (95 of 236), the Barrier Gate is provided and installed by the
TCS Integrator. The Exit Gate is also provided and installed by the TCS Integrator per the
Equipment Schedule on Plan Sheet 1124 (207 of 236). The Access Gates are included in the
Contractor’s Scope as shown on Plan Sheets 1122 and 1123 (205 and 206 of 236) and Specification
Section 323113 — Chain Link Fences and Gates.

Please clarify if the Contractor is required to install three-button control stations for the gate
operators inside the booths.

A three button control shall be provided in the booth for manual operation of the barrier gate as
shown on Plan Sheet E111 (159 of 236).

Please clarify if the Contractor is required to furnish and install any emergency stop systems
for the gate operators.

An emergency stop system is not required for the operators.

Is the Contractor required to fund and finance the prebuilt Tollbooths that require 50%
payment upon approved shop drawings, or will the Commission allow this in the
Contractor's approved schedule of values? This value approaches $800,000.00.

The Contractor is required to fund and finance the prebuilt tollbooths upon approved shop
drawings. Once the materials have been purchased, the Commission will pay stored material in
accordance with Article 9.4 - Payments for Stored Materials of the Contract Documents.

Can I get a copy of the schedules for lighting and electrical for this?

The lighting and electrical schedules are included in the Contract Drawings. The Contract
Drawings are available by registering for a free vendor account and logging into Bid Express®
(https://www.bidexpress.com) or by asking a current Bidder for a set of Plans. The Bidders list
can be found at the following website: https.// www.ohioturnpike.org/docs/default-
source/procurement/58-21-02-plan-
holdersda0b93f6¢c96651db1daff000092862f.pdf?sfvrsn=e99df6c4_0.



https://www.bidexpress.com/
https://www.ohioturnpike.org/docs/default-source/procurement/58-21-02-plan-holdersda0b93f6cc96651db1daff000092862f.pdf?sfvrsn=e99df6c4_0
https://www.ohioturnpike.org/docs/default-source/procurement/58-21-02-plan-holdersda0b93f6cc96651db1daff000092862f.pdf?sfvrsn=e99df6c4_0
https://www.ohioturnpike.org/docs/default-source/procurement/58-21-02-plan-holdersda0b93f6cc96651db1daff000092862f.pdf?sfvrsn=e99df6c4_0

ADDENDUM NO. 3
PROJECT NO. 58-21-02

PAGE 5

Q#66

A#66

Q#67

A#67

Q#68

A#68

Q#69

A#69

Per the provisions outlined in 011000, sheet SP-118, access to the south site will be largely
restricted to the access road off of Newton Falls Bailey Rd SW. However, there are multiple
open contracts gaining access via the access road and local route from SR-45, but there are
no provisions in place to determine who shall be responsible for any damages to the local
roads. Please add provisions to clarify how damages will determined and who shall bear the
costs to rehabilitate the local roads post-construction.

The 39-20-03 Contractor has performed a Haul Road Survey in accordance with Special
Provision SP 109 “Hauling Over Local Roads” prior to starting the 39-20-03 Project. The 39-
20-03 Contractor will be complete with all Heavy Hauling with the completion of the south
access road asphalt base course and the site lay down areas on the south site prior to the 58-21-
02 access for start of construction. The 58-21-02 Contractor will be held to complying with the
SP 109 Hauling Over Local Roads prior to starting construction until completion and will be
responsible for any damages caused by 58-21-02 hauling during this period. For heavier or over
dimensional loads, pedestrian bridge deliveries, crane mobilizations, structural steel, etc., may
be accessed from mainline as per SP614.

Addendum #1 added restriction of time for work on the Booths at MP-239. On page 14/236,
note 18, only 1 lane can be open from 5:00 AM until 1:00 PM before two lanes can be
closed. This time is restrictive to the contractor as we would have to plan for an afternoon
shift. Please revise to allow 2 lanes closed while one booth is being worked on. 2 lanes need
to be closed to work on the booths during regular working hours safely.

See response to Q #58. During the restricted time, three tolling lanes cannot process all the
incoming traffic and will create an unsafe condition for the Commission’s customers.

Can we leave dumpsters, equipment, and or material in the closed lane while working one
booth at a time? If not, where can the contractor stage his equipment and materials?

When a lane is closed permanently and the Toll Equipment has been removed, i.e. the lane is
inoperable, the Contractor may use the closed lane to stage materials. The Contractor may
stage materials and dumpsters behind the Toll Plaza building and along the existing Access
Road.

Q#24 in Addendum one is unclear. Who pays for the SWPPP BMP's and inspections for the
58-21-02 project? 58-21-02 or 39-20-03. Please clarify.

The SWPPP Requirements are provided on Plan Sheet C102 (14 of 236). The 58-21-02
Contractor shall provide the 39-20-03 Contractor a plan of the new SWPPP work as required
by the 58-21-02 Project. The 58-21-02 Contractor shall provide SWPPP updates to the 39-20-
03 Contractor as required to keep the overall SWPPP current. The 58-21-02 Contractor is
responsible for all costs associated with the SWPPP Requirements detailed in the plans and
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shall include any remedial action. The SWPPP inspections are covered under the 39-20-03
Project.

Q#70 Q#30 discusses integration with the OTIC Integrator. The question was not answered. Who
coordinates the work in the plazas and booths with the integrator? Is it the OTIC contract
administrator or 58-21-02?

A#70  Specification Section 011000, Part 1.0211 Contract Summary and Joint Responsibilities clearly
identifies the multiple Contract coordination responsibilities. The 58-21-02 Contractor is
responsible for coordinating with the OTIC Integrator. The Contractor will be required to
attend a short weekly coordination meeting to discuss all coordination issues.

Q#71 Q#50 discusses embankment work for 58-21-02. The plans should provide quantities for
excavation and embankment to avoid any confusion in the roadway. Please provide roadway
excavation, embankment, and subgrade compaction quantities.

A#71 Roadway Excavation, Embankment and Subgrade Compaction quantities are to be calculated
and bid by the 58-21-02 Contractor! These quantities can be calculated with corresponding
Cross Sections, Typical Sections, and plan detailed perimeters of the 58-21-02 Project for the
Conventional Lane Concrete Pavement and Perimeter Areas for Grass Areas, Building
Footprint, and Perimeter Curb lines along with dumpster pads. The Note on C114 (26 of 236)
states that “the 58-21-02 Contractor is responsible for embankment and topsoil.” Plan Sheet C-
114 (26 of 236) also states that, “Dashed line represents Contract 39-20-03 construction. OTIC
39-20-03 to construct earthwork to bottom of subgrade and extend at 1.56% to proposed ditch.
The OTIC 58-21-02 Contractor should expect embankment work.” The 39-20-03 Contract
Documents have been provided and corresponding cross sections for 39-20-03 Part B can be
found on the 39-20-03 Part B Plan Sheets 22 through 58 of 63. Secondly, Pavement Elevation
Details can be found on the 39-20-03 Part B Plan Sheets 59 through 62 of 63. The extents of
subgrade work are generally depicted on the 58-21-02 Plan Sheets G-007 (8 of 236), C-104 (16
of 236) and C-105 (17 of 236) in which the 58-21-02 Contractor is responsible for the remaining
earthwork beyond the elevations provided by the 39-20-03 Contractor.

Q#72 Based on conditions seen in previous toll booth projects, in addition to the assumptions based
off of pictures provided for MP239, please provide provisions regarding damage/rust repairs
to the existing toll booth structural steel. How will any required repairs be paid?

A#72  If structural steel repairs are required, they will be paid on a time and material basis at the
direction of the Chief Engineer.
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Q#73 Drawings E-102, Note 7, and drawings E-135 (gate details), 1-102, and 1-106 have differing
notes on who is responsible for the camera poles and arms. Could the camera pole's
responsibility be cleared up as to which contractor is responsible for which poles?

A#73  The Drawings are correct. Provide camera poles and arms as indicated in the Contract
Drawings. Note 7 on E102 (150 of 236) and Note 2 on 1102 (185 of 236) are for DVAS cameras
mounted on the barrier walls. The barrier walls are provided under the 39-21-03 Contract,
which also includes the camera poles and foundations. Unless noted otherwise, the camera
poles, single arm overhead sign supports, foundations, arms, etc. shall be provided by the 58-21-
02 Contract.

Q#74 Spec Section 011000, 1.02, E, describes access to both the North and South Toll Plaza
sites. To avoid duplication of Mainline MOT, flagging, zone person costs, etc., should the
58-21-02 Contractor expect to have full, unlimited access from the mainline access points
provided by the 39-20-03 Contractor into the toll plaza site? This would include before,
during, and after the indicated winter shutdown periods. This information is critical since
access to the North site is only available from the mainline, and the 39-20-03 MOT plans
are not part of this contract.

A#74  No, the 58-21-02 Contractor will not have full unlimited access points provided by the 39-20-03
Contractor into the toll plaza site. The 58-21-02 Contractor has access from the mainline to the
North site which is to be coordinated with the 39-20-03 Contractor from September 2021
through end of November 2021. The 58-21-02 access from mainline to the north site from
November 2021 through the end of project will be via the Approach and Departure Ramps as
depicted in photo below. As for the south site access, the 58-21-02 Contractor shall use the
south access drive.
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Q#75 Will the 39-20-03 Contractor construct a more durable, mud-free access road from Newton
Falls Bailey Road to the Toll Plaza site before the 58-21-02 Contractor begins work in
September for our use?

A#75 As per Plan Sheets 11 and 12 of 472 of the 39-20-03A4 Project, the south site access road from
Station 499+00 to Sta 521+00 will be constructed to the SP 302 base course prior to September
2021 and the start of the 58-21-02 Contract. The 58-21-02 Contractor will be responsible for
any cleaning of the pavement to the satisfaction of the 39-20-03 Contractor and the Commission
prior to placement of additional asphalt courses, as per Spec Section 011000 Summary of Work,
Part 1.05.5 Scope Clarifications, Section J, “All pavements utilized by the Contractor for
laydown areas or traversing the site shall be cleaned by pressure washing and power brooming
by the Contractor to the satisfaction of the 39-20-03 Contractor and the Commission, free of dirt
and debris, prior to the 39-20-03 Contractor resuming paving operations to finish any base,
intermediate or surface asphalt courses, etc.
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Q#76 Which Contractor is responsible for maintaining and removing the temporary access road
from Newton Falls Bailey Road at the end of the project?

A#76 As per the 39-20-03 and the 58-21-02 Contract Documents, the South Access Road is permanent
and does not get removed. The 58-21-02 Contractor is responsible for maintaining the South
Access Road during the duration of the 58-21-02 Contract in accordance with Specification
Section 110000. Also see response to Q #75.

Q#77 Which Contractor will provide access roads from the Mainline access point into the 58-21-
02 Toll Plaza work area?

A#77 Regarding the access to the South Site, see the response to Q#75. Regarding the access to the
north site from the mainline 39-20-03 Project, refer to Specification Section 011000 - Summary
of Work, Part 1.02, Subpart E. “Access will be available from the Turnpike mainline to the north
site during the 2021-2022 Construction Season and to the south site by the access road which
extends from Newton Falls Bailey Rd SW (CR92) to the South Plaza Site during the 2021-2022
Construction Season. Access from the Turnpike Mainline to the south site during the 2021
Construction Season will be limited due to MOT phases of the 39-20-03 Project. Access from the
Turnpike Mainline to the north site during 2021 Construction season will be coordinated with
the 39-20-03 Contractor as the Westbound Mainline Pavement is being reconstructed. The
Contractor will have access from the Turnpike mainline to both sites during the Project 39-20-03
Winter Shutdown period, December 17, 2021 through February 28, 2022. Access from the
Mainline Turnpike shall follow all provisions of SP 614.

Q#78 To avoid future potential conflicts between contracts, will the 39-20-03 Contractor
maintain full access to the toll plaza areas since the 58-21-03 Contractor will have to
traverse through the 39-20-03 sites to get to the plaza with trucks, equipment, materials,
etc.? This includes fixing subgrade, stone base, cleaning mud, controlling dust, etc. Please
elaborate on how this will work between the contractors.

A#78 This is a contractor coordination issue. The 58-21-02 Contractor will have access through the
39-20-03 Project. The SP302 is scheduled to be placed from the East End of the Project though
MP 209 by Mid-September. The 58-21-02 Contractor is responsible to repair any work that has
been damaged due to their access through the 39-20-03 Project.



ADDENDUM NO. 3
PROJECT NO. 58-21-02
PAGE 10

Q#79

A#79

Q#80

A#80

Q#81

A#81

Notes on sheet C106 and C107 state that sheeting is required behind the PCB placed by
contract 39-20-03A. However, per the 39-20-03A plans, the orientation of the PCB changes
between phases. Please indicate which phase the contractor can expect project 39-20-03A
to be in at the start of construction of project 58-21-02. The note also states the sheeting is
only required during the 2020 construction season, which is not applicable. Please clarify
this note.

This Addendum revises Plan Sheets C106 (18 of 236) and C107 (19 of 236) to remove Note 2. In
September of 2021, Project 39-20-03 will be in MOT Phase 2. See Project 39-20-03 MOT Plan
Sheets 82 and 83 of 472 for Details.

Per the previous question, if sheeting is required behind the PCB from project 39-20-03A,
please identify the length and depth of which sheeting shall be installed. Please also specify
the size/grade/strength requirements of sheeting.

See response to Q#79.
Who is responsible for furnishing and erecting the gantry truss for preclassification signs at
the WB plaza, as shown on sheet C118. The grayed-out notes and dimensions seem to suggest

the gantry is by others, but the foundations are by the 58-21-02 contractor. Please clarify.

The 58-21-02 Contractor is responsible for furnishing and erecting the gantry truss including the
foundations. Standard Drawings have been included in the Contract Documents for the Gantry

Truss and Foundations.
S

Changes to the Specifications: Deletions are shown with strikethrough text.

Changes / Additions are shown with bold italicized text.

Changes to the Drawings: Additions and deletions are indicated with a cloud and revision

triangle thus:

END OF ADDENDUM NO. 3



	ANSWERS TO QUESTIONS RECEIVED THROUGH 1:00 P.M. ON MAY 20, 2021

