



**OHIO TURNPIKE AND
INFRASTRUCTURE COMMISSION**

ADDENDUM NO. 3
ISSUED: MARCH 22, 2022

BID INVITATION NO. 4405

FAN FOLD TOLL TICKETS

OPENING DATE: 2:00 P.M. (EASTERN TIME), MARCH 24, 2022

ATTENTION OF BIDDERS IS DIRECTED TO:

ANSWERS TO QUESTIONS RECEIVED THROUGH 3:00 P.M. ON MARCH 22, 2022

SAMPLE TICKETS DUE NO LATER THAN MONDAY APRIL 4, 2022 @ 5:00 P.M. (Eastern Time)

REVISED PAGE 6-9, UPDATED DELIVERY DATES (highlighted in yellow)

Issued by the Ohio Turnpike and Infrastructure Commission through Aimee W. Lane, Esq., Director of Contracts Administration.

Aimee W. Lane

Aimee W. Lane, Esq.,
Director of Contracts Administration

March 22, 2022
Date

ANSWERS TO QUESTIONS RECEIVED THROUGH 3:00 P.M. ON MARCH 22, 2022:

Q#15 We are preparing our bid, and we are unsure how to complete the SBE documentation. The bid package requires submission of the form, even though the requirement has been waived. We are not registered as an SBE with the Commission, and we are bidding as the prime contractor (we are not subcontracting the work to any other company).

Can you please advise?

A#15 The SBE forms must be filled out despite the goal being waived. See Part 5, Bid Form Instructions, page 5-1, items 6 and 7 of the Bid Invitation for more instructions. If a bidder believes it has no information to provide on the SBE forms, the bidder can indicate “Not Applicable” when the goal is waived. The Commission’s SBE Program Manual permits a bid discount or opportunity to match the apparent low bid amount to SBE, MBE or LDBE bidders. Therefore, SBE, MBE or LDBE bidders are encouraged to complete the SBE forms. For more information about the Commission’s SBE program, please visit <https://www.ohioturnpike.org/business/oei>.

END OF ADDENDUM NO. 3

PART 6 BID FORM/BID SCHEDULE /QUESTIONNAIRE

7. TOLL TICKET QUANTITY AND DELIVERY DATES

ITEM NO.	TOLL PLAZA	2022 INITIAL ORDER		2022 REMAINDER		2023	
		QUANTITY*	DELIVERY DATE	QUANTITY*	DELIVERY DATE	QUANTITY*	DELIVERY DATE
1	81	30,000	5/9/2022	45,000	6/15/2022	250,000	12/31/2022
2	140	60,000	5/9/2022	165,000	6/15/2022	800,000	12/31/2022
3	151	165,000	5/9/2022	915,000	6/15/2022	1,300,000	12/31/2022
4	173	105,000	5/9/2022	600,000	6/15/2022	1,500,000	12/31/2022
5	71	105,000	5/9/2022	750,000	6/15/2022	200,000	12/31/2022
6	52	30,000	5/18/2022	90,000	7/3/2022	400,000	12/31/2022
7	187	135,000	5/18/2022	420,000	7/3/2022	500,000	12/31/2022
8	161	120,000	5/28/2022	690,000	7/13/2022	320,000	12/31/2022
9	135	90,000	7/4/2022	0	9/2/2022	150,000	12/31/2022
10	59	60,000	7/21/2022	0	9/19/2022	400,000	12/31/2022
11	91	75,000	7/31/2022	0	9/29/2022	800,000	12/31/2022
12	180	330,000	8/25/2022	0	10/24/2022	2,000,000	12/31/2022
13	209	75,000	9/4/2022	0	11/3/2022	1,500,000	12/31/2022
14	118	30,000	9/15/2022	0	11/14/2022	700,000	12/31/2022
15	64	210,000	9/24/2022	0	11/23/2022	1,300,000	12/31/2022
16	152	75,000	10/10/2022	0	12/9/2022	1,500,000	12/31/2022
17	142	105,000	10/18/2022	0	12/17/2022	1,500,000	12/31/2022
18	145	15,000	11/8/2022	0	1/7/2023	1,700,000	12/31/2022
19	110	15,000	11/24/2022	0	1/23/2023	500,000	12/31/2022
20	193	15,000	11/28/2022	0	1/27/2023	500,000	12/31/2022
21	49	N/A	N/A	N/A	N/A	2,100,000	12/31/2022
22	211	N/A	N/A	N/A	N/A	3,500,000	12/31/2022

*Number of tickets shown are estimated based on prior year usage and subject to change.

The Contractor will be responsible for delivery to each location on or before the Delivery Date listed in the table.