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MILEPOST REF.

TENTH OF

.1

MILEPOST REF.

HORIZONTAL

SCALE IN FEET

25 500

LEGEND

BUILDING DEMOLITION

.1

EXISTING TOWER

AND CONTROL

BUILDING TO REMAIN

EXISTING TO REMAIN

RE-ESTABLISHED SURVEY BASELINE

ITEM SPECIAL - DRILLED WATER WELL ABANDONED (LUMP)

EXISTING WATER WELL TO BE ABANDONED PER OEPA

AND ODNR STANDARDS.

OBTAIN ALL NECESSARY PERMITS (OEPA, ODNR, AND

LOCAL HEALTH DEPARTMENT) PRIOR TO REMOVING OR

CAPPING THE WELL.

ITEM 202 - SEPTIC SYSTEM ABANDONED (LUMP)

EXISTING SEPTIC TANK TO BE ABANDONED

PER NOTE ON SHEET       .

CONTRACTOR SHALL CONTACT THE

WILLIAMS COUNTY HEALTH DEPARTMENT

BEFORE COMMENCING WORK IN THIS AREA.

SAWCUT

SAWCUT

ITEM 202 - STRUCTURE REMOVED, AS PER PLAN 2

1.  DEMOLITION TO THE EXISTING TOLL PLAZA WILL OCCUR DURING PHASE 3 AND

PHASE 3A WHILE A SINGLE LANE OF TRAFFIC IN EACH DIRECTION IS BEING

MAINTAINED ON THE EXISTING RUN-AROUND PAVEMENT.

2.  ALL EXISTING TOLL PLAZA FACILITIES TO BE REMOVED SHALL INCLUDE, BUT

ARE NOT LIMITED TO: PAVEMENT, CURBS, WALKS, STEPS, UTILITIES, STORM

SEWERS/STRUCTURES,  SEPTIC TANKS, TOLL BOOTHS, TRAFFIC DIVIDERS,

BOLLARDS, CANOPIES, AND LIGHTING.  ADDITIONAL ITEMS FOR REMOVAL MAY

BE INCLUDED WITHIN THE EXISTING TOLL PLAZA FACILITIES AS DIRECTED BY

THE CHIEF ENGINEER.

3. THE EXISTING TOLL PLAZA FACILITIES AS DEFINED ABOVE WILL BE REMOVED

AND DISPOSED OF EXCEPT AS NOTED IN THIS PLAN.  THE WORK LIMITS TO

REMOVE THE EXISTING TOLL PLAZA FACILITIES MAY INCLUDE LIMITS BEYOND

THOSE SHOWN IN THE DEMOLITION PLANS.

4. ALL EXISTING TRAFFIC CONTROL ITEMS, I.E. SIGNS, POSTS, STRUCTURES, SIGN

LIGHTING, ETC., NOT SHOWN IN TRAFFIC CONTROL PLANS SHALL BE INCLUDED

IN THE DEMOLITION PLANS.

5. PAYMENT FOR THE ABOVE WORK AND ALL ITEMS NOT OTHERWISE ITEMIZED

SHALL BE MADE AT THE UNIT PRICE BID PER EACH FOR ITEM 202 - STRUCTURE

REMOVED, AS PER PLAN 2, AND SHALL INCLUDE ALL LABOR, TOOLS,

EQUIPMENT AND MATERIALS NECESSARY TO COMPLETE THIS WORK.
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ITEM 202 - STRUCTURE REMOVED, AS PER PLAN 1

1.  DEMOLITION TO THE EXISTING TOLL PLAZA WILL OCCUR DURING PHASE 3

AND PHASE 3A WHILE A SINGLE LANE OF TRAFFIC IN EACH DIRECTION IS

BEING MAINTAINED ON THE EXISTING RUN-AROUND PAVEMENT.

2.  ALL EXISTING TOLL PLAZA BUILDINGS TO BE REMOVED SHALL INCLUDE, BUT

ARE NOT LIMITED TO: MAIN STRUCTURE, GENERATOR STRUCTURE, AND

UTILITY STRUCTURE.  THE EXISTING TOLL PLAZA BUILDINGS WILL BE

REMOVED AND DISPOSED OF EXCEPT AS NOTED IN THIS PLAN.  ALL

EXISTING BUILDING REMOVALS SHALL BE DONE AS  DIRECTED BY THE CHIEF

ENGINEER.

3. THE EXISTING TOWER AND CONTROL BUILDING ARE TO REMAIN AS SHOWN,

UNLESS  DIRECTED OTHERWISE BY THE CHIEF ENGINEER. ANY REMOVAL OF

THE EXISTING TOWER AND CONTROL BUILDING WOULD BE CONSIDERED AS

PART OF THE EXISTING BUILDING REMOVALS.

4. PAYMENT FOR THE ABOVE WORK AND ALL ITEMS PERTAINING TO THE

EXISTING TOLL PLAZA BUILDINGS SHALL BE MADE AT THE UNIT PRICE BID

PER EACH FOR ITEM 202 - STRUCTURE REMOVED, AS PER PLAN 1, AND

SHALL INCLUDE ALL LABOR, TOOLS, EQUIPMENT AND MATERIALS

NECESSARY TO COMPLETE THIS WORK.

1

1

NOTE:  CONTRACTOR SHALL REVIEW RECORD PLANS OF

THE EXISTING TOLL PLAZA FOR UTILITY LOCATIONS PRIOR

TO THE START OF CONSTRUCTION. SEE NOTES ON THE

FOLLOWING SHEET FOR ADDITIONAL REQUIREMENTS.
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