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613

SHEET NUMBER

ITEM

GRAND

TOTAL

UNIT DESCRIPTION

REF.

NO.
6A 17 18 19 20 21 21A 22 165 167 168 169 174 175 461 464 465 485

EROSION CONTROL - CONTINUED

16336 659
16,336 SQ YD INTER-SEEDING

44.10 659 44.10 TON COMMERCIAL FERTILIZER

67.51 659 67.51 ACRE LIME

1767 659
1,767

M GAL WATER

20.00 659 20.00 MILES MOWING

444 659 444 SQ YD SEEDING AND MULCHING, CLASS 3B

7767 670
7,767

SQ YD DITCH EROSION PROTECTION

2667 671
2,667 SQ YD EROSION CONTROL MAT, TYPE B

10736 671
10,736 SQ YD EROSION CONTROL MAT, TYPE G

22880 832
22,880

FT PERIMETER GEOTEXTILE FABRIC FENCE 22

5750 832
5,750

FT GEOTEXTILE FABRIC DITCH CHECK

19 832 19 EA
CURB INLET PROTECTION, AS PER PLAN

175

2035 832
2,035

FT INLET PROTECTION

238 832 238 CU YD
ROCK CHANNEL PROTECTION, TYPE D WITHOUT FILTER

50 832 50 CU YD
ROCK CHANNEL PROTECTION, TYPE C WITH FILTER

221100 832
221,100 SQ YD WINTER SEEDING AND MULCHING

10000 832
10,000

CU YD SEDIMENT BASINS

3663 832
3,663

CU YD BASIN SEDIMENT REMOVAL

832 1 LUMP EROSION CONTROL

77552 SPECIAL
77,552

FT FENCELINE SEEDING AND MULCHING 19

DRAINAGE

9.7 602 9.7 CU YD CONCRETE MASONRY

152617 SP 605
152,617

FT
6" SHALLOW PIPE UNDERDRAIN, WITH FABRIC WRAP (30")

148048 SP 605
148,048

FT

6" BASE PIPE UNDERDRAIN, WITH FABRIC WRAP (18")

864 SP 605 864 FT
6" UNCLASSIFIED PIPE UNDERDRAIN, WITH FABRIC WRAP

7512 SP 605
7,512

FT 6" UNDERDRAIN OUTLET PIPE

114 SP 611 114 FT
15" CONDUIT, TYPE A, 706.02

1316 SP 611
1,316

FT
15" CONDUIT, TYPE B, 706.02

116 SP 611 116 FT
15" CONDUIT, TYPE C, 706.02

3374 SP 611
3,374

FT
18" CONDUIT, TYPE B, 706.02

1021 SP 611
1,021

FT
18" CONDUIT, TYPE C, 706.02

24 SP 611 24 FT
21" CONDUIT, TYPE A, 706.02

3040 SP 611
3,040

FT
21" CONDUIT, TYPE B, 706.02

37 SP 611 37 FT
21" CONDUIT, TYPE C, 706.02

32 SP 611 32 FT
24" CONDUIT, TYPE A, 706.02

650 SP 611 650 FT
24" CONDUIT, TYPE B, 706.02

102 SP 611 102 FT
24" CONDUIT, TYPE C, 706.02

77 SP 611 77 FT
30" CONDUIT, TYPE B, 706.02

35 SP 611 35 FT
36" CONDUIT, TYPE A, 706.02

48 SP 611 48 FT
42" CONDUIT, TYPE A, 706.02

48 254 345 SP 611 647 FT
48" CONDUIT, TYPE A, 706.02

16 SP 611 16 FT
60" CONDUIT, TYPE A, 706.02

24 SP 611 24 EACH
INLET, NO. I-3B50, DOUBLE GRATE

96 SP 611 96 EACH
PRECAST REINFORCED CONCRETE OUTLET, AS PER PLAN

20

500 SP 611 500 FT
6" CONDUIT, TYPE B

500 SP 611 500 FT
6" CONDUIT, TYPE E

500 90 SP 611 590 FT
6" CONDUIT, TYPE F

1 SP 611 1 EACH CATCH BASIN ADJUSTED TO GRADE

36 SP 611 36 EACH
CATCH BASIN, NO. 4

1 SP 611 1 EACH
CATCH BASIN, NO. 4, AS PER PLAN

20

2 SP 611 2 EACH
CATCH BASIN, NO. 2-2B

1 SP 611 1 EACH
CATCH BASIN, NO. 6

3 SP 611 3 EACH
CATCH BASIN, NO. 8

1 1 SP 611 2 EACH
MANHOLE, NO. 3, AS PER PLAN

20

7 SP 611 7 EACH
WATER QUALITY BASIN, DENTENTION, AS PER PLAN

20

592 SPECIAL 592 FT.
FILL AND PLUG EXISTING CONDUIT, AS PER PLAN

22

1 SPECIAL 1 EACH 12" PRECAST CONCRETE END SECTION 20

15 SPECIAL 15 EACH 15" PRECAST CONCRETE END SECTION 20

22 SPECIAL 22 EACH 18" PRECAST CONCRETE END SECTION 20

15 SPECIAL 15 EACH 21" PRECAST CONCRETE END SECTION 20

11 SPECIAL 11 EACH 24" PRECAST CONCRETE END SECTION 20

1 SPECIAL 1 EACH 30" PRECAST CONCRETE END SECTION 20

4 SPECIAL 4 EACH 36" PRECAST CONCRETE END SECTION 20

6 SPECIAL 6 EACH 42" PRECAST CONCRETE END SECTION 20

6 2 2 SPECIAL 10 EACH 48" PRECAST CONCRETE END SECTION 20

2 SPECIAL 2 EACH 60" PRECAST CONCRETE END SECTION 20

1 503 1 LUMP
COFFERDAMS AND EXCAVATION BRACING (CULVERT #1)

200 SPECIAL 200 FT
PIPE CLEANOUT, 15" TO 36"

22

1700 SPECIAL
1,700

FT
PIPE CLEANOUT, OVER 36"

22

ESTIMATED QUANTITIES FOR 9' X 4.5' CULVERT AT MP 3.82 SEE SHEET467

1 503 1 LUMP
COFFERDAMS AND EXCAVATION BRACING (CULVERT #2)

1

1

22
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