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ADDENDUM NO. 1
ISSUED: MARCH 21, 2023

PROJECT NO. 59-23-01

REPAIRS & RESURFACING EASTBOUND & WESTBOUND ROADWAYS MILEPOST 14.80 TO
MILEPOST 27.55 WILLIAMS & FULTON COUNTIES, OHIO

ISSUED MARCH 1, 2023

OPENING DATE: 2:00 P.M.(EASTERN TIME) MARCH 30, 2023

ATTENTION OF BIDDERS IS DIRECTED TO:

ANSWERS TO QUESTIONS RECEIVED THROUGH 11:00 A.M. ON MARCH 21, 2023

MODIFICATIONS TO THE CONTRACT DOCUMENTS
Special Provision Pages SP-1 and SP-19
-AND-
Plan Sheets 5, 7, 8, 10, and 11 of 12
-AND-
Bid Schedule of Items and Estimated Quantities Worksheet
Reference Nos.: 9, 15, 29, 48, 52, and 53
-AND-
ODOT PN 520 07/15/2022 — Fuel Price Adjustment
-AND-
ODOT SS 897 01/16/2015 — Pavement Fine and Micro Milling

Issued by the Ohio Turnpike and Infrastructure Commission through Aimee W. Lane, Esq., Director of
Contracts Administration.

March 21, 2023

Aimee W. Lane, Esq., Date
Director of Contracts Administration




ADDENDUM NO. 1
PROJECT NO. 59-23-01
PAGE 2

Q#1

A#l

Q#2

A#2

Q#3

A#3

ANSWERS TO QUESTIONS RECEIVED THROUGH 11:00 A.M. ON MARCH 21, 2023:

This project is set up with SP118-Asphalt Binder Price Adjustment — Single Year
Project. Should this be changed to Multi-Year Project with work being performed in 2023 &
2024?

The Special Provisions have been revised. The Special Provision page SP-19 which references -SP.
HEASPHALT BINDER PRICE ADJUSTMENT-SINGLEYEAR has been deleted and revised with SP
118-ASPHALT BINDER PRICE ADJUSTMENT-MULTI YEAR PROJECT. Additionally, Special
Provision page SP-1 has been reviewed and the reference to -SPAHE8-ASPHALT-BINDERPRICE
ADJUSTMENT-SINGLEYEAR has been deleted and revised with SP 118-ASPHALT BINDER
PRICE ADJUSTMENT-MULTI YEAR PROJECT. Revised Special Provision pages SP-1 and SP-
19 are included with Addendum No. 1.

Existing outside shoulder SNAPs will not be removed as part of Stage 1-Phase 1 work. Are the
outside shoulder SNAPs to be filled prior to Stage 1 — Phase 2? If so, please increase quantity
for Item Special — Snap Fill to account for this work.

The Plans and quantities have been revised. Plans Sheet 7 of 12, plan note for ITEM SPECIAL —
SNAP FILL has been revised to include reference to the left and right shoulder requiring SNAP fill.
Plan Sheet 8 of 12, plan note under STAGE 1 SUGGESTED WORK TO BE PERFORMED IN 2023,
ADDITIONAL WORK THAT MAY BE PERFORMED DURING STAGE 1, PHASE 1 AND PHASE 2
INCLUDES:, has been revised to include reference to SNAP fill of left and right shoulder SNAPS. Plan
Sheet 10 of 12 has revised the quantity of Item SPECIAL, SNAP FILL from 2546 to 50.32. The
Estimated Quantity Worksheet has been reviewed and the approximate quantity for Ref. No. 48 has
been revised from 2546 to 50.32. Revised Plan Sheets 7, 8, and 10 of 12 and the revised Estimated
Quantities Worksheet have been included with Addendum No. 1.

With full depth repairs composed of 15-16” of freshly placed asphalt it is possible that the
repairs may need 12+ hours of cooldown time to reach the 140-degree max temperature for
opening pavement to traffic. To comply with the permitted lane closure charts this cooldown
time will not be achievable. Will the temperature requirements for opening repairs to traffic be
waived for this project?

The temperature requirements will be waived, however, the Contractor shall make every effort to
review its operations and plan its Work, in conjunction with the Permitted Lane Closure charts, to
ensure that the pavement repair areas are within an acceptable temperature range prior to opening
the Work area to traffic. To aid in this effort, the Plans have been revised. Plan Sheet 10 of 12, Plan
Note 5 has been revised to require the Contractor to pave the repair higher than the existing surface.
Plan Sheet 7 of 12 has been revised and a Plan note for Iltem 897-Pavement Planing, Asphalt Concrete,
has been added to the Plans to level the pavement repairs that were paved higher. Additionally, a Plan
note was added for additional quantities of 200 CU.YD. of Item 614-Asphalt Concrete For Maintaining
Traffic, As Per Plan, to provide materials for patching or repair of full depth repairs and adjacent
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existing pavement that may develop deformations. Plan Sheet 10 of 12 has been revised and the
quantity for Item 614-Asphalt Concrete for Maintaining Traffic, As Per Plan, has been revised from
200-00 to 400.00. Additionally, Item 897-Pavement Planing, Asphalt Concrete, with an approximate
quantity of 3,670.80 SQ.Yd. has been added. The Estimated Quantities Worksheet has been revised
and the quantity for Ref. No. 29 has been revised from 200-60 to 400.00. Ref. No. 53, Item 897,
Pavement Planing, Asphalt Concrete, with an approximate quantity of 3,670.80, SQ. YD. has been
added to the Estimated Quantities Worksheet. Revised Plan Sheets 7, 10, and 11 of 12, the revised
Estimated Quantities Worksheet, and ODOT Supplemental Specification 897 are included with
Addendum No. 1.

If temperature requirements for opening pavement to traffic are waived, the full depths repairs
may be subject to rutting/deformation. This could also result in added stresses to existing
pavements adjacent to the repairs that could cause potholing. Will rutting, potholing or other
resulting damage be required to be repaired? If so, how will this work be paid for?

See answer to Question No. 3.

Sheet 5 — Proposed Typical Sections Item #2 calls out SP 402-1-1/2” Asphalt Concrete Surface
Course, Using Crushed Slag, PG76-22(FR), should this be SP 402-Asphalt Concrete
Intermediate Course, Using Crushed Stone, PG76-22(FR)?

Plan Sheet 5 of 12 has been revised. Legend reference 2 has been revised from SP-4021-"ASPHALT
CONCRETESERFACE COURSE—LSING CRUSHED-SAG—PGF6-22+R) 10 SP 402 1 -7
ASPHALT CONCRETE INTERMEDIATE COURSE, USING CRUSHED STONE, PG 76-22 (FR).
Revised Plan Sheet 5 of 12 has been included with Addendum No. 1.

Sheet 5- Proposed Typical Sections calls out SP404A Joint Sealer at the cold joint between lanes
while the Item SP 404 A — Joint Sealer note on Sheet 6 specifies this item is to be used at cold
joints at the plaza ramps. What are the intended locations for joint sealer to be placed?

The Plan intent is to place Item SP 404A-Joint Sealer at the center line of the roadway pavement
(between the left and right lanes), as indicated on Plan Sheet 5 of 12 and along the longitudinal joints
for the service plaza and toll plaza ramps, within the project limits, where proposed asphalt will butt
up to the existing asphalt. Plan Sheet 5 of 12 has been revised to include an additional reference to
Item SP 404A-Joint Sealer for the RESURFACING-SUPERELEVATED SECTION detail. Revised Plan
Sheet 5 of 12 has been included with Addendum No. 1.

If SP404A Joint Sealer is required at the centerline cold joint please review plan quantities.

The quantity for Item SP 404A- Joint Sealer has been revised. The Estimated Quantities Plan Sheet 10
of 12 has revised the quantity for Item SP 4044 from 9660-60 to 142,400.00. The Estimated Quantities
Worksheet has been reviewed and the approximate quantity for Ref. No. 15 has been revised from
900060 to 142,400.00. Revised Plan Sheet 10 of 12 and the Estimated Quantities Worksheet have been
included with Addendum No. 1.
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Will work be permitted at all allowable times per Permitted Lane Closure charts? On days
where lane closures are permitted all day will the contractor be permitted to double-shift?

Lane closures will be permitted in accordance with the Permitted Lane Closure charts for this Project.
The Contractor shall be aware of the requirements of SP 104 with regard to traffic backups and shall
plan their work accordingly.

SP 104-H.1 does not allow lane closures on summer weekends from Noon on Friday to Sunrise
on Monday. Will the Commission consider allowing Friday night and/or Sunday night lane
closures per the PLC charts to allow for a 5-day work week?

The Commission will permit Friday night and/or Sunday night lane closures provided the lane closure
requests are in accordance with the Permitted Lane Closure charts.

Will the Contractor be required to excavate to locate the edge of the existing concrete base to
establish paving limits? If patching is required as a result, will the material be paid for?

The Contractor will not be required to excavate to locate the edge of the existing concrete base to
establish paving limits.

SP 400 Asphalt Concrete Surfacing, Section I11.C.2 mentions the use of a 40’ contact
referencing ski, can a 30’ non-contact referencing ski be used as an alternate?

The use of a 30’ non-contact referencing ski will be permitted as an alternate for the 40° contact
referencing ski. No waiver of SP 400S requirements will be made.

Can ODOT 304 Aggregate Base be substituted for SP 304?
The use of ODOT 304 in lieu of SP 304 will be permitted for this Project.

Regarding CJ-2 Standard Drawing, will the 6” min. overlap on each side of the full depth
repair be required for this project?

The 6" overlap on each side of the full depth repair, as shown in CJ-2, will not be required for this
Project.

Sheet 11 regarding note 3, its says TY2 Aggregate drains will be installed at all full depth
repairs greater than or equal to 10’ in length. Will TY 1 drains be required for full depth repair
less then 10’ in length?

Type 1 drains will not be installed in full depth repairs less than 10’ in length.

When diamond cutting for the full depth repairs along the center line, will the contractor be
allowed to push / bump out traffic toward the shoulder to allow room for saw operator?
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Note:

With prior approval from the OTIC, the Contractor will be permitted to bump/push traffic toward the
shoulder to allow room for saw cutting operation provided the Contractor has completed SNAP fill
operation. The Contractor shall plan its operations to minimize the bump/push of traffic toward the
shoulder.

Will pavement markings removed within limits of full depth pavement repairs need to be
restored at the end of each shift? May No Edge Lines signs be installed and work zone striping
be installed at the end of each Stage 1 & 2?

Plan Note 3 on Plan Sheet 8 of 12 has been clarified to direct the Contractor to install no edge line
signs (W8-H12) during Stage 1 and Stage 2 Work when edge lines are removed. Upon completion of
Stage 1 Work, the Contractor shall restore edge lines using Item 614, Work Zone Edge Line, Class 1,
740.02 Type 1. Item 614, Work Zone Edge Line, Class 1, 740.02 Type 1 and associated quantity has
been added to Plan Sheets 8 and 10 of 12 and the Estimated Quantities Worksheet. Revised Plan Sheets
8 and 10 of 12 and the Estimated Quantities Worksheet have been included with Addendum No. 1.

With this being a multi-year project can a Fuel Price Adjustment Special Provision be added to
the project?

The Commission will permit Fuel Price Adjustment for this Project in accordance with ODOT PN 520-
Fuel Price Adjustment, dated 7/15/22 and is included with Addendum No. 1.

On Sht. 10 — Estimated Quantities, Item 254-Pavement Planing, Asphalt Concrete (T=1.5") is
marked that a portion of the item is contingency quantity. What is the intended use of the
contingency quantity for this item along with the corresponding SP404 Asphalt Surface Course.

The reference symbol to contingency items for Item 254-Pavement Planing, Asphalt Concrete (T=1.5")
on Plan Sheet 10 of 12 has been removed. Additionally, the Estimated Quantity Worksheet has been
reviewed and Ref. No. 9, Item No. has been revised from 255 to 254. Plan Sheet 10 of 12 has been
revised to correct the same Item reference. Revised Plan Sheet 10 of 12 and the revised Estimated
Quantity Worksheet have been included with Addendum No. 1.

Are any of the existing crossovers to be resurfaced as part of this project?

The existing crossovers within the Project limits will not be resurfaced.

Plan Sheet 7 of 12, Plan Note REQUIRED CONSTRUCTION COORDINATION has been revised and
the Turnpike Bridge Project was revised from 43-23-02-REBID to 43-23-05. Revised Plan Sheet 7 of
12 has been included with Addendum No. 1.

END OF ADDENDUM NO. 1
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