

**General Info**

**Number:** PROJECT NO. 40-20-01  
**Description:** BRIDGE REPAINTING  
OHIO TURNPIKE OVER BLACK RIVER –  
M.P. 145.9,  
OHIO TURNPIKE OVER NORFOLK  
SOUTHERN RAILROAD – M.P. 147.9,  
OHIO TURNPIKE OVER CLEVELAND  
STREET (U.S. 20/S.R. 113) – M.P. 148.0  
LORAIN COUNTY, OHIO

**Deadline:** NOVEMBER 6, 2020 AT 2:00 PM (EASTERN)

(Estimated Cost: \$3,250,000.00)

**Bids**

<b>Business</b>	<b>Bid Total</b>
APBN Inc	\$2,859,109.00
KMX Painting, Inc.	\$3,106,080.00
360 Construction Co Inc.	\$3,426,900.00
M&J Construction Co of Pinellas County, Inc	\$3,758,336.00
Elite Contractors, Inc.	\$3,781,490.00
Panther Industrial Painting, LLC	\$4,241,000.00

**APBN, INC.****GENERAL (Ref. Nos. 1 - 4)**

Ref. No.	Item No. Description	Quantity	Units	Unit Price	Extension
1	IB.ART.6 PREMIUM FOR CONTRACT PERFORMANCE BOND AND PAYMENT BOND	1	LUMP SUM	\$30,000.00	\$30,000.00
2	SP 119 RAILROAD PROTECTIVE LIABILITY INSURANCE	1	LUMP SUM	\$10,000.00	\$10,000.00
3	SP 614 MAINTAINING TRAFFIC	1	LUMP SUM	\$70,000.00	\$70,000.00
4	624 MOBILIZATION	1	LUMP SUM	\$40,000.00	\$40,000.00
<b>Total:</b>					\$150,000.00

**PAINTING OF STRUCTURE - OHIO TURNPIKE OVER BLACK RIVER - M.P. 145.9 (Ref. Nos. 5 - 15)**

Ref. No.	Item No. Description	Quantity	Units	Unit Price	Extension
5	SP 514A SURFACE PREPARATION OF EXISTING STEEL, SYSTEM OZEU	1	LUMP SUM	\$887,649.00	\$887,649.00
6	SP 514A FIELD PAINTING OF EXISTING STEEL, PRIME COAT, SYSTEM OZEU	1	LUMP SUM	\$253,614.00	\$253,614.00
7	SP 514A FIELD PAINTING OF NEW AND EXISTING STEEL, INTERMEDIATE COAT, SYSTEM OZEU	1	LUMP SUM	\$253,614.00	\$253,614.00
8	SP 514A FIELD PAINTING OF NEW AND EXISTING STEEL, FINISH COAT, SYSTEM OZEU	1	LUMP SUM	\$253,614.00	\$253,614.00
9	SP 514A REMEDIATION OF CHLORIDES	64	HOURS	\$50.00	\$3,200.00
10	SP 514A GRINDING FINS, TEARS, AND SLIVERS	50	HOURS	\$50.00	\$2,500.00
11	SP 525A WORKER PROTECTION	1	LUMP SUM	\$1,000.00	\$1,000.00
12	SP 525A PROTECTIVE CLOTHING/EQUIPMENT SET	20	EACH	\$10.00	\$200.00
13	SP 525A ESTABLISH REGULATED AREAS	1	LUMP SUM	\$1,000.00	\$1,000.00
14	SP 525A PAINT WASTE / HAZARDOUS WASTE HANDLING AND DISPOSAL	1	LUMP SUM	\$10,000.00	\$10,000.00
15	SP 525A CONTAINMENT SYSTEM	1	LUMP SUM	\$10,000.00	\$10,000.00
<b>Total:</b>					\$1,676,391.00

**PAINTING OF STRUCTURE - OHIO TURNPIKE OVER NORFOLK SOUTHERN RAILROAD - MP 147.9 (Ref. Nos. 16 -**

<b>Ref. No.</b>	<b>Item No.</b>	<b>Description</b>	<b>Quantity</b>	<b>Units</b>	<b>Unit Price</b>	<b>Extension</b>
16	SP 514A	SURFACE PREPARATION OF EXISTING STEEL, SYSTEM OZEU	1	LUMP SUM	\$216,146.00	\$216,146.00
17	SP 514A	FIELD PAINTING OF EXISTING STEEL, PRIME COAT, SYSTEM OZEU	1	LUMP SUM	\$61,756.00	\$61,756.00
18	SP 514A	FIELD PAINTING OF NEW AND EXISTING STEEL, INTERMEDIATE COAT, SYSTEM OZEU	1	LUMP SUM	\$61,756.00	\$61,756.00
19	SP 514A	FIELD PAINTING OF NEW AND EXISTING STEEL, FINISH COAT, SYSTEM OZEU	1	LUMP SUM	\$61,756.00	\$61,756.00
20	SP 514A	REMEDIATION OF CHLORIDES	32	HOURS	\$50.00	\$1,600.00
21	SP 514A	GRINDING FINS, TEARS, AND SLIVERS	20	HOURS	\$50.00	\$1,000.00
22	SP 525A	WORKER PROTECTION	1	LUMP SUM	\$1,000.00	\$1,000.00
23	SP 525A	PROTECTIVE CLOTHING/EQUIPMENT SET	20	EACH	\$10.00	\$200.00
24	SP 525A	ESTABLISH REGULATED AREAS	1	LUMP SUM	\$1,000.00	\$1,000.00
25	SP 525A	PAINT WASTE / HAZARDOUS WASTE HANDLING AND DISPOSAL	1	LUMP SUM	\$5,000.00	\$5,000.00
26	SP 525A	CONTAINMENT SYSTEM	1	LUMP SUM	\$5,000.00	\$5,000.00
<b>Total:</b>						\$416,214.00

**PAINTING OF STRUCTURE - OHIO TURNPIKE OVER CLEVELAND STREET (US 20/SR 113) - MP 148.0 (Ref. Nos.**

<b>Ref. No.</b>	<b>Item No.</b>	<b>Description</b>	<b>Quantity</b>	<b>Units</b>	<b>Unit Price</b>	<b>Extension</b>
27	SP 514A	SURFACE PREPARATION OF EXISTING STEEL, SYSTEM OZEU	1	LUMP SUM	\$300,852.00	\$300,852.00
28	SP 514A	FIELD PAINTING OF EXISTING STEEL, PRIME COAT, SYSTEM OZEU	1	LUMP SUM	\$100,284.00	\$100,284.00
29	SP 514A	FIELD PAINTING OF NEW AND EXISTING STEEL, INTERMEDIATE COAT, SYSTEM OZEU	1	LUMP SUM	\$100,284.00	\$100,284.00
30	SP 514A	FIELD PAINTING OF NEW AND EXISTING STEEL, FINISH COAT, SYSTEM OZEU	1	LUMP SUM	\$100,284.00	\$100,284.00

31	SP 514A REMEDIATION OF CHLORIDES	32	HOURS	\$50.00	\$1,600.00
32	SP 514A GRINDING FINS, TEARS, AND SLIVERS	20	HOURS	\$50.00	\$1,000.00
33	SP 525A WORKER PROTECTION	1	LUMP SUM	\$1,000.00	\$1,000.00
34	SP 525A PROTECTIVE CLOTHING/EQUIPMENT SET	20	EACH	\$10.00	\$200.00
35	SP 525A ESTABLISH REGULATED AREAS	1	LUMP SUM	\$1,000.00	\$1,000.00
36	SP 525A PAINT WASTE / HAZARDOUS WASTE HANDLING AND DISPOSAL	1	LUMP SUM	\$5,000.00	\$5,000.00
37	SP 525A CONTAINMENT SYSTEM	1	LUMP SUM	\$5,000.00	\$5,000.00
				<b>Total:</b>	\$616,504.00

**TOTAL BID AMOUNT (REF. NO. 1 THRU REF. NO. 37) ----- \$2,859,109.00**

**KMX PAINTING, INC.****GENERAL (Ref. Nos. 1 - 4)**

Ref. No.	Item No.	Description	Quantity	Units	Unit Price	Extension
1	IB.ART.6	PREMIUM FOR CONTRACT PERFORMANCE BOND AND PAYMENT BOND	1	LUMP SUM	\$45,000.00	\$45,000.00
2	SP 119	RAILROAD PROTECTIVE LIABILITY INSURANCE	1	LUMP SUM	\$15,000.00	\$15,000.00
3	SP 614	MAINTAINING TRAFFIC	1	LUMP SUM	\$160,000.00	\$160,000.00
4	624	MOBILIZATION	1	LUMP SUM	\$220,000.00	\$220,000.00
<b>Total:</b>						\$440,000.00

**PAINTING OF STRUCTURE - OHIO TURNPIKE OVER BLACK RIVER - M.P. 145.9 (Ref. Nos. 5 - 15)**

Ref. No.	Item No.	Description	Quantity	Units	Unit Price	Extension
5	SP 514A	SURFACE PREPARATION OF EXISTING STEEL, SYSTEM OZEU	1	LUMP SUM	\$800,000.00	\$800,000.00
6	SP 514A	FIELD PAINTING OF EXISTING STEEL, PRIME COAT, SYSTEM OZEU	1	LUMP SUM	\$80,000.00	\$80,000.00
7	SP 514A	FIELD PAINTING OF NEW AND EXISTING STEEL, INTERMEDIATE COAT, SYSTEM OZEU	1	LUMP SUM	\$60,000.00	\$60,000.00
8	SP 514A	FIELD PAINTING OF NEW AND EXISTING STEEL, FINISH COAT, SYSTEM OZEU	1	LUMP SUM	\$60,000.00	\$60,000.00
9	SP 514A	REMEDICATION OF CHLORIDES	64	HOURS	\$30.00	\$1,920.00
10	SP 514A	GRINDING FINS, TEARS, AND SLIVERS	50	HOURS	\$200.00	\$10,000.00
11	SP 525A	WORKER PROTECTION	1	LUMP SUM	\$2,000.00	\$2,000.00
12	SP 525A	PROTECTIVE CLOTHING/EQUIPMENT SET	20	EACH	\$50.00	\$1,000.00
13	SP 525A	ESTABLISH REGULATED AREAS	1	LUMP SUM	\$2,000.00	\$2,000.00
14	SP 525A	PAINT WASTE / HAZARDOUS WASTE HANDLING AND DISPOSAL	1	LUMP SUM	\$4,000.00	\$4,000.00
15	SP 525A	CONTAINMENT SYSTEM	1	LUMP SUM	\$340,000.00	\$340,000.00
<b>Total:</b>						\$1,360,920.00

**PAINTING OF STRUCTURE - OHIO TURNPIKE OVER NORFOLK SOUTHERN RAILROAD - MP 147.9 (Ref. Nos. 16 -**

<b>Ref. No.</b>	<b>Item No.</b>	<b>Description</b>	<b>Quantity</b>	<b>Units</b>	<b>Unit Price</b>	<b>Extension</b>
16	SP 514A	SURFACE PREPARATION OF EXISTING STEEL, SYSTEM OZEU	1	LUMP SUM	\$300,000.00	\$300,000.00
17	SP 514A	FIELD PAINTING OF EXISTING STEEL, PRIME COAT, SYSTEM OZEU	1	LUMP SUM	\$40,000.00	\$40,000.00
18	SP 514A	FIELD PAINTING OF NEW AND EXISTING STEEL, INTERMEDIATE COAT, SYSTEM OZEU	1	LUMP SUM	\$40,000.00	\$40,000.00
19	SP 514A	FIELD PAINTING OF NEW AND EXISTING STEEL, FINISH COAT, SYSTEM OZEU	1	LUMP SUM	\$20,000.00	\$20,000.00
20	SP 514A	REMEDICATION OF CHLORIDES	32	HOURS	\$50.00	\$1,600.00
21	SP 514A	GRINDING FINS, TEARS, AND SLIVERS	20	HOURS	\$200.00	\$4,000.00
22	SP 525A	WORKER PROTECTION	1	LUMP SUM	\$2,000.00	\$2,000.00
23	SP 525A	PROTECTIVE CLOTHING/EQUIPMENT SET	20	EACH	\$25.00	\$500.00
24	SP 525A	ESTABLISH REGULATED AREAS	1	LUMP SUM	\$2,000.00	\$2,000.00
25	SP 525A	PAINT WASTE / HAZARDOUS WASTE HANDLING AND DISPOSAL	1	LUMP SUM	\$2,000.00	\$2,000.00
26	SP 525A	CONTAINMENT SYSTEM	1	LUMP SUM	\$200,000.00	\$200,000.00
<b>Total:</b>						\$612,100.00

**PAINTING OF STRUCTURE - OHIO TURNPIKE OVER CLEVELAND STREET (US 20/SR 113) - MP 148.0 (Ref. Nos. 27 -**

<b>Ref. No.</b>	<b>Item No.</b>	<b>Description</b>	<b>Quantity</b>	<b>Units</b>	<b>Unit Price</b>	<b>Extension</b>
27	SP 514A	SURFACE PREPARATION OF EXISTING STEEL, SYSTEM OZEU	1	LUMP SUM	\$400,000.00	\$400,000.00
28	SP 514A	FIELD PAINTING OF EXISTING STEEL, PRIME COAT, SYSTEM OZEU	1	LUMP SUM	\$40,000.00	\$40,000.00
29	SP 514A	FIELD PAINTING OF NEW AND EXISTING STEEL, INTERMEDIATE COAT, SYSTEM OZEU	1	LUMP SUM	\$40,000.00	\$40,000.00
30	SP 514A	FIELD PAINTING OF NEW AND EXISTING STEEL, FINISH COAT, SYSTEM OZEU	1	LUMP SUM	\$20,000.00	\$20,000.00

31	SP 514A REMEDIATION OF CHLORIDES	32	HOURS	\$80.00	\$2,560.00
32	SP 514A GRINDING FINS, TEARS, AND SLIVERS	20	HOURS	\$200.00	\$4,000.00
33	SP 525A WORKER PROTECTION	1	LUMP SUM	\$2,000.00	\$2,000.00
34	SP 525A PROTECTIVE CLOTHING/EQUIPMENT SET	20	EACH	\$25.00	\$500.00
35	SP 525A ESTABLISH REGULATED AREAS	1	LUMP SUM	\$2,000.00	\$2,000.00
36	SP 525A PAINT WASTE / HAZARDOUS WASTE HANDLING AND DISPOSAL	1	LUMP SUM	\$2,000.00	\$2,000.00
37	SP 525A CONTAINMENT SYSTEM	1	LUMP SUM	\$180,000.00	\$180,000.00
				<b>Total:</b>	\$693,060.00

**TOTAL BID AMOUNT (REF. NO. 1 THRU REF. NO. 37) ----- \$3,106,080.00**

**360 CONSTRUCTION CO., INC.****GENERAL (Ref. Nos. 1 - 4)**

<b>Ref. No.</b>	<b>Item No.</b>	<b>Description</b>	<b>Quantity</b>	<b>Units</b>	<b>Unit Price</b>	<b>Extension</b>
1	IB.ART.6	PREMIUM FOR CONTRACT PERFORMANCE BOND AND PAYMENT BOND	1	LUMP SUM	\$40,000.00	\$40,000.00
2	SP 119	RAILROAD PROTECTIVE LIABILITY INSURANCE	1	LUMP SUM	\$5,000.00	\$5,000.00
3	SP 614	MAINTAINING TRAFFIC	1	LUMP SUM	\$200,000.00	\$200,000.00
4	624	MOBILIZATION	1	LUMP SUM	\$100,000.00	\$100,000.00
<b>Total:</b>						<b>\$345,000.00</b>

**PAINTING OF STRUCTURE - OHIO TURNPIKE OVER BLACK RIVER - M.P. 145.9 (Ref. Nos. 5 - 15)**

<b>Ref. No.</b>	<b>Item No.</b>	<b>Description</b>	<b>Quantity</b>	<b>Units</b>	<b>Unit Price</b>	<b>Extension</b>
5	SP 514A	SURFACE PREPARATION OF EXISTING STEEL, SYSTEM OZEU	1	LUMP SUM	\$700,000.00	\$700,000.00
6	SP 514A	FIELD PAINTING OF EXISTING STEEL, PRIME COAT, SYSTEM OZEU	1	LUMP SUM	\$375,000.00	\$375,000.00
7	SP 514A	FIELD PAINTING OF NEW AND EXISTING STEEL, INTERMEDIATE COAT, SYSTEM OZEU	1	LUMP SUM	\$250,000.00	\$250,000.00
8	SP 514A	FIELD PAINTING OF NEW AND EXISTING STEEL, FINISH COAT, SYSTEM OZEU	1	LUMP SUM	\$125,000.00	\$125,000.00
9	SP 514A	REMEDICATION OF CHLORIDES	64	HOURS	\$100.00	\$6,400.00
10	SP 514A	GRINDING FINS, TEARS, AND SLIVERS	50	HOURS	\$150.00	\$7,500.00
11	SP 525A	WORKER PROTECTION	1	LUMP SUM	\$20,000.00	\$20,000.00
12	SP 525A	PROTECTIVE CLOTHING/EQUIPMENT SET	20	EACH	\$10.00	\$200.00
13	SP 525A	ESTABLISH REGULATED AREAS	1	LUMP SUM	\$10,000.00	\$10,000.00
14	SP 525A	PAINT WASTE / HAZARDOUS WASTE HANDLING AND DISPOSAL	1	LUMP SUM	\$60,000.00	\$60,000.00
15	SP 525A	CONTAINMENT SYSTEM	1	LUMP SUM	\$300,000.00	\$300,000.00
<b>Total:</b>						<b>\$1,854,100.00</b>

**PAINTING OF STRUCTURE - OHIO TURNPIKE OVER NORFOLK SOUTHERN RAILROAD - MP 147.9 (Ref. Nos. 16 -**

<b>Ref. No.</b>	<b>Item No.</b>	<b>Description</b>	<b>Quantity</b>	<b>Units</b>	<b>Unit Price</b>	<b>Extension</b>
-----------------	-----------------	--------------------	-----------------	--------------	-------------------	------------------



16	SP 514A	SURFACE PREPARATION OF EXISTING STEEL, SYSTEM OZEU	1	LUMP SUM	\$260,000.00	\$260,000.00
17	SP 514A	FIELD PAINTING OF EXISTING STEEL, PRIME COAT, SYSTEM OZEU	1	LUMP SUM	\$90,000.00	\$90,000.00
18	SP 514A	FIELD PAINTING OF NEW AND EXISTING STEEL, INTERMEDIATE COAT, SYSTEM OZEU	1	LUMP SUM	\$60,000.00	\$60,000.00
19	SP 514A	FIELD PAINTING OF NEW AND EXISTING STEEL, FINISH COAT, SYSTEM OZEU	1	LUMP SUM	\$30,000.00	\$30,000.00
20	SP 514A	REMEDICATION OF CHLORIDES	32	HOURS	\$100.00	\$3,200.00
21	SP 514A	GRINDING FINS, TEARS, AND SLIVERS	20	HOURS	\$150.00	\$3,000.00
22	SP 525A	WORKER PROTECTION	1	LUMP SUM	\$10,000.00	\$10,000.00
23	SP 525A	PROTECTIVE CLOTHING/EQUIPMENT SET	20	EACH	\$10.00	\$200.00
24	SP 525A	ESTABLISH REGULATED AREAS	1	LUMP SUM	\$5,000.00	\$5,000.00
25	SP 525A	PAINT WASTE / HAZARDOUS WASTE HANDLING AND DISPOSAL	1	LUMP SUM	\$15,000.00	\$15,000.00
26	SP 525A	CONTAINMENT SYSTEM	1	LUMP SUM	\$40,000.00	\$40,000.00
					<b>Total:</b>	\$516,400.00

**PAINTING OF STRUCTURE - OHIO TURNPIKE OVER CLEVELAND STREET (US 20/SR 113) - MP 148.0 (Ref. Nos.**

<b>Ref. No.</b>	<b>Item No.</b>	<b>Description</b>	<b>Quantity</b>	<b>Units</b>	<b>Unit Price</b>	<b>Extension</b>
27	SP 514A	SURFACE PREPARATION OF EXISTING STEEL, SYSTEM OZEU	1	LUMP SUM	\$365,000.00	\$365,000.00
28	SP 514A	FIELD PAINTING OF EXISTING STEEL, PRIME COAT, SYSTEM OZEU	1	LUMP SUM	\$135,000.00	\$135,000.00
29	SP 514A	FIELD PAINTING OF NEW AND EXISTING STEEL, INTERMEDIATE COAT, SYSTEM OZEU	1	LUMP SUM	\$90,000.00	\$90,000.00
30	SP 514A	FIELD PAINTING OF NEW AND EXISTING STEEL, FINISH COAT, SYSTEM OZEU	1	LUMP SUM	\$45,000.00	\$45,000.00
31	SP 514A	REMEDICATION OF CHLORIDES	32	HOURS	\$100.00	\$3,200.00
32	SP 514A	GRINDING FINS, TEARS, AND SLIVERS	20	HOURS	\$150.00	\$3,000.00
33	SP 525A	WORKER PROTECTION	1	LUMP SUM	\$10,000.00	\$10,000.00
34	SP 525A	PROTECTIVE CLOTHING/EQUIPMENT SET	20	EACH	\$10.00	\$200.00

35	SP 525A ESTABLISH REGULATED AREAS	1	LUMP SUM	\$5,000.00	\$5,000.00
36	SP 525A PAINT WASTE / HAZARDOUS WASTE HANDLING AND DISPOSAL	1	LUMP SUM	\$15,000.00	\$15,000.00
37	SP 525A CONTAINMENT SYSTEM	1	LUMP SUM	\$40,000.00	\$40,000.00
				<b>Total:</b>	\$711,400.00

**TOTAL BID AMOUNT (REF. NO. 1 THRU REF. NO. 37) ----- \$3,426,900.00**

**M & J CONSTRUCTION****GENERAL (Ref. Nos. 1 - 4)**

Ref. No.	Item No.	Description	Quantity	Units	Unit Price	Extension
1	IB.ART.6	PREMIUM FOR CONTRACT PERFORMANCE BOND AND PAYMENT BOND	1	LUMP SUM	\$37,211.00	\$37,211.00
2	SP 119	RAILROAD PROTECTIVE LIABILITY INSURANCE	1	LUMP SUM	\$6,000.00	\$6,000.00
3	SP 614	MAINTAINING TRAFFIC	1	LUMP SUM	\$131,000.00	\$131,000.00
4	624	MOBILIZATION	1	LUMP SUM	\$400,000.00	\$400,000.00
<b>Total:</b>						\$574,211.00

**PAINTING OF STRUCTURE - OHIO TURNPIKE OVER BLACK RIVER - M.P. 145.9 (Ref. Nos. 5 - 15)**

Ref. No.	Item No.	Description	Quantity	Units	Unit Price	Extension
5	SP 514A	SURFACE PREPARATION OF EXISTING STEEL, SYSTEM OZEU	1	LUMP SUM	\$484,000.00	\$484,000.00
6	SP 514A	FIELD PAINTING OF EXISTING STEEL, PRIME COAT, SYSTEM OZEU	1	LUMP SUM	\$363,000.00	\$363,000.00
7	SP 514A	FIELD PAINTING OF NEW AND EXISTING STEEL, INTERMEDIATE COAT, SYSTEM OZEU	1	LUMP SUM	\$363,000.00	\$363,000.00
8	SP 514A	FIELD PAINTING OF NEW AND EXISTING STEEL, FINISH COAT, SYSTEM OZEU	1	LUMP SUM	\$242,000.00	\$242,000.00
9	SP 514A	REMEDICATION OF CHLORIDES	64	HOURS	\$200.00	\$12,800.00
10	SP 514A	GRINDING FINS, TEARS, AND SLIVERS	50	HOURS	\$150.00	\$7,500.00
11	SP 525A	WORKER PROTECTION	1	LUMP SUM	\$5,000.00	\$5,000.00
12	SP 525A	PROTECTIVE CLOTHING/EQUIPMENT SET	20	EACH	\$100.00	\$2,000.00
13	SP 525A	ESTABLISH REGULATED AREAS	1	LUMP SUM	\$5,000.00	\$5,000.00
14	SP 525A	PAINT WASTE / HAZARDOUS WASTE HANDLING AND DISPOSAL	1	LUMP SUM	\$10,500.00	\$10,500.00
15	SP 525A	CONTAINMENT SYSTEM	1	LUMP SUM	\$600,000.00	\$600,000.00
<b>Total:</b>						\$2,094,800.00

**PAINTING OF STRUCTURE - OHIO TURNPIKE OVER NORFOLK SOUTHERN RAILROAD - MP 147.9 (Ref. Nos. 16**

Ref. No.	Item No.	Description	Quantity	Units	Unit Price	Extension
16	SP 514A	SURFACE PREPARATION OF EXISTING STEEL, SYSTEM OZEU	1	LUMP SUM	\$131,500.00	\$131,500.00
17	SP 514A	FIELD PAINTING OF EXISTING STEEL, PRIME COAT, SYSTEM OZEU	1	LUMP SUM	\$78,900.00	\$78,900.00
18	SP 514A	FIELD PAINTING OF NEW AND EXISTING STEEL, INTERMEDIATE COAT, SYSTEM OZEU	1	LUMP SUM	\$78,900.00	\$78,900.00
19	SP 514A	FIELD PAINTING OF NEW AND EXISTING STEEL, FINISH COAT, SYSTEM OZEU	1	LUMP SUM	\$52,600.00	\$52,600.00
20	SP 514A	REMEDIATION OF CHLORIDES	32	HOURS	\$200.00	\$6,400.00
21	SP 514A	GRINDING FINS, TEARS, AND SLIVERS	20	HOURS	\$150.00	\$3,000.00
22	SP 525A	WORKER PROTECTION	1	LUMP SUM	\$1,000.00	\$1,000.00
23	SP 525A	PROTECTIVE CLOTHING/EQUIPMENT SET	20	EACH	\$100.00	\$2,000.00
24	SP 525A	ESTABLISH REGULATED AREAS	1	LUMP SUM	\$2,000.00	\$2,000.00
25	SP 525A	PAINT WASTE / HAZARDOUS WASTE HANDLING AND DISPOSAL	1	LUMP SUM	\$4,000.00	\$4,000.00
26	SP 525A	CONTAINMENT SYSTEM	1	LUMP SUM	\$52,600.00	\$52,600.00
<b>Total:</b>						\$412,900.00

**PAINTING OF STRUCTURE - OHIO TURNPIKE OVER CLEVELAND STREET (US 20/SR 113) - MP 148.0 (Ref. Nos.**

Ref. No.	Item No.	Description	Quantity	Units	Unit Price	Extension
27	SP 514A	SURFACE PREPARATION OF EXISTING STEEL, SYSTEM OZEU	1	LUMP SUM	\$218,675.00	\$218,675.00
28	SP 514A	FIELD PAINTING OF EXISTING STEEL, PRIME COAT, SYSTEM OZEU	1	LUMP SUM	\$131,205.00	\$131,205.00
29	SP 514A	FIELD PAINTING OF NEW AND EXISTING STEEL, INTERMEDIATE COAT, SYSTEM OZEU	1	LUMP SUM	\$131,205.00	\$131,205.00
30	SP 514A	FIELD PAINTING OF NEW AND EXISTING STEEL, FINISH COAT, SYSTEM OZEU	1	LUMP SUM	\$87,470.00	\$87,470.00

31	SP 514A	REMEDICATION OF CHLORIDES	32	HOURS	\$200.00	\$6,400.00
32	SP 514A	GRINDING FINS, TEARS, AND SLIVERS	20	HOURS	\$150.00	\$3,000.00
33	SP 525A	WORKER PROTECTION	1	LUMP SUM	\$2,000.00	\$2,000.00
34	SP 525A	PROTECTIVE CLOTHING/EQUIPMENT SET	20	EACH	\$100.00	\$2,000.00
35	SP 525A	ESTABLISH REGULATED AREAS	1	LUMP SUM	\$2,000.00	\$2,000.00
36	SP 525A	PAIN T WASTE / HAZARDOUS WASTE HANDLING AND DISPOSAL	1	LUMP SUM	\$5,000.00	\$5,000.00
37	SP 525A	CONTAINMENT SYSTEM	1	LUMP SUM	\$87,470.00	\$87,470.00
					<b>Total:</b>	\$676,425.00

**TOTAL BID AMOUNT (REF. NO. 1 THRU REF. NO. 37) ----- \$3,758,336.00**

**ELITE CONTRACTORS, INC.****GENERAL (Ref. Nos. 1 - 4)**

<b>Ref. No.</b>	<b>Item No.</b>	<b>Description</b>	<b>Quantity</b>	<b>Units</b>	<b>Unit Price</b>	<b>Extension</b>
1	IB.ART.6	PREMIUM FOR CONTRACT PERFORMANCE BOND AND PAYMENT BOND	1	LUMP SUM	\$80,000.00	\$80,000.00
2	SP 119	RAILROAD PROTECTIVE LIABILITY INSURANCE	1	LUMP SUM	\$15,000.00	\$15,000.00
3	SP 614	MAINTAINING TRAFFIC	1	LUMP SUM	\$300,000.00	\$300,000.00
4	624	MOBILIZATION	1	LUMP SUM	\$150,000.00	\$150,000.00
<b>Total:</b>						\$545,000.00

**PAINTING OF STRUCTURE - OHIO TURNPIKE OVER BLACK RIVER - M.P. 145.9 (Ref. Nos. 5 - 15)**

<b>Ref. No.</b>	<b>Item No.</b>	<b>Description</b>	<b>Quantity</b>	<b>Units</b>	<b>Unit Price</b>	<b>Extension</b>
5	SP 514A	SURFACE PREPARATION OF EXISTING STEEL, SYSTEM OZEU	1	LUMP SUM	\$1,112,500.00	\$1,112,500.00
6	SP 514A	FIELD PAINTING OF EXISTING STEEL, PRIME COAT, SYSTEM OZEU	1	LUMP SUM	\$175,000.00	\$175,000.00
7	SP 514A	FIELD PAINTING OF NEW AND EXISTING STEEL, INTERMEDIATE COAT, SYSTEM OZEU	1	LUMP SUM	\$175,000.00	\$175,000.00
8	SP 514A	FIELD PAINTING OF NEW AND EXISTING STEEL, FINISH COAT, SYSTEM OZEU	1	LUMP SUM	\$175,000.00	\$175,000.00
9	SP 514A	REMEDICATION OF CHLORIDES	64	HOURS	\$30.00	\$1,920.00
10	SP 514A	GRINDING FINS, TEARS, AND SLIVERS	50	HOURS	\$50.00	\$2,500.00
11	SP 525A	WORKER PROTECTION	1	LUMP SUM	\$1,000.00	\$1,000.00
12	SP 525A	PROTECTIVE CLOTHING/EQUIPMENT SET	20	EACH	\$30.00	\$600.00
13	SP 525A	ESTABLISH REGULATED AREAS	1	LUMP SUM	\$4,000.00	\$4,000.00
14	SP 525A	PAINT WASTE / HAZARDOUS WASTE HANDLING AND DISPOSAL	1	LUMP SUM	\$15,000.00	\$15,000.00
15	SP 525A	CONTAINMENT SYSTEM	1	LUMP SUM	\$100,000.00	\$100,000.00
<b>Total:</b>						\$1,762,520.00

**PAINTING OF STRUCTURE - OHIO TURNPIKE OVER NORFOLK SOUTHERN RAILROAD - MP 147.9 (Ref. Nos. 16 -**

<b>Ref. No.</b>	<b>Item No.</b>	<b>Description</b>	<b>Quantity</b>	<b>Units</b>	<b>Unit Price</b>	<b>Extension</b>
16	SP 514A	SURFACE PREPARATION OF EXISTING STEEL, SYSTEM OZEU	1	LUMP SUM	\$375,250.00	\$375,250.00
17	SP 514A	FIELD PAINTING OF EXISTING STEEL, PRIME COAT, SYSTEM OZEU	1	LUMP SUM	\$90,000.00	\$90,000.00
18	SP 514A	FIELD PAINTING OF NEW AND EXISTING STEEL, INTERMEDIATE COAT, SYSTEM OZEU	1	LUMP SUM	\$90,000.00	\$90,000.00
19	SP 514A	FIELD PAINTING OF NEW AND EXISTING STEEL, FINISH COAT, SYSTEM OZEU	1	LUMP SUM	\$90,000.00	\$90,000.00
20	SP 514A	REMEDICATION OF CHLORIDES	32	HOURS	\$30.00	\$960.00
21	SP 514A	GRINDING FINS, TEARS, AND SLIVERS	20	HOURS	\$50.00	\$1,000.00
22	SP 525A	WORKER PROTECTION	1	LUMP SUM	\$1,000.00	\$1,000.00
23	SP 525A	PROTECTIVE CLOTHING/EQUIPMENT SET	20	EACH	\$20.00	\$400.00
24	SP 525A	ESTABLISH REGULATED AREAS	1	LUMP SUM	\$1,000.00	\$1,000.00
25	SP 525A	PAINT WASTE / HAZARDOUS WASTE HANDLING AND DISPOSAL	1	LUMP SUM	\$5,000.00	\$5,000.00
26	SP 525A	CONTAINMENT SYSTEM	1	LUMP SUM	\$75,000.00	\$75,000.00
<b>Total:</b>						<b>\$729,610.00</b>

**PAINTING OF STRUCTURE - OHIO TURNPIKE OVER CLEVELAND STREET (US 20/SR 113) - MP 148.0 (Ref. Nos.**

<b>Ref. No.</b>	<b>Item No.</b>	<b>Description</b>	<b>Quantity</b>	<b>Units</b>	<b>Unit Price</b>	<b>Extension</b>
27	SP 514A	SURFACE PREPARATION OF EXISTING STEEL, SYSTEM OZEU	1	LUMP SUM	\$375,000.00	\$375,000.00
28	SP 514A	FIELD PAINTING OF EXISTING STEEL, PRIME COAT, SYSTEM OZEU	1	LUMP SUM	\$90,000.00	\$90,000.00
29	SP 514A	FIELD PAINTING OF NEW AND EXISTING STEEL, INTERMEDIATE COAT, SYSTEM OZEU	1	LUMP SUM	\$90,000.00	\$90,000.00
30	SP 514A	FIELD PAINTING OF NEW AND EXISTING STEEL, FINISH COAT, SYSTEM OZEU	1	LUMP SUM	\$90,000.00	\$90,000.00
31	SP 514A	REMEDICATION OF CHLORIDES	32	HOURS	\$30.00	\$960.00
32	SP 514A	GRINDING FINS, TEARS, AND SLIVERS	20	HOURS	\$50.00	\$1,000.00
33	SP 525A	WORKER PROTECTION	1	LUMP SUM	\$1,000.00	\$1,000.00

34	SP 525A PROTECTIVE CLOTHING/EQUIPMENT SET	20	EACH	\$20.00	\$400.00
35	SP 525A ESTABLISH REGULATED AREAS	1	LUMP SUM	\$1,000.00	\$1,000.00
36	SP 525A PAINT WASTE / HAZARDOUS WASTE HANDLING AND DISPOSAL	1	LUMP SUM	\$5,000.00	\$5,000.00
37	SP 525A CONTAINMENT SYSTEM	1	LUMP SUM	\$90,000.00	\$90,000.00

**Total:** \$744,360.00

**TOTAL BID AMOUNT (REF. NO. 1 THRU REF. NO. 37) ----- \$3,781,490.00**



**PANTHER INDUSTRIAL PAINTING****GENERAL (Ref. Nos. 1 - 4)**

<b>Ref. No.</b>	<b>Item No.</b>	<b>Description</b>	<b>Quantity</b>	<b>Units</b>	<b>Unit Price</b>	<b>Extension</b>
1	IB.ART.6	PREMIUM FOR CONTRACT PERFORMANCE BOND AND PAYMENT BOND	1	LUMP SUM	\$10,000.00	\$10,000.00
2	SP 119	RAILROAD PROTECTIVE LIABILITY INSURANCE	1	LUMP SUM	\$10,000.00	\$10,000.00
3	SP 614	MAINTAINING TRAFFIC	1	LUMP SUM	\$250,000.00	\$250,000.00
4	624	MOBILIZATION	1	LUMP SUM	\$200,000.00	\$200,000.00
<b>Total:</b>						<b>\$470,000.00</b>

**PAINTING OF STRUCTURE - OHIO TURNPIKE OVER BLACK RIVER - M.P. 145.9 (Ref. Nos. 5 - 15)**

<b>Ref. No.</b>	<b>Item No.</b>	<b>Description</b>	<b>Quantity</b>	<b>Units</b>	<b>Unit Price</b>	<b>Extension</b>
5	SP 514A	SURFACE PREPARATION OF EXISTING STEEL, SYSTEM OZEU	1	LUMP SUM	\$1,400,000.00	\$1,400,000.00
6	SP 514A	FIELD PAINTING OF EXISTING STEEL, PRIME COAT, SYSTEM OZEU	1	LUMP SUM	\$150,000.00	\$150,000.00
7	SP 514A	FIELD PAINTING OF NEW AND EXISTING STEEL, INTERMEDIATE COAT, SYSTEM OZEU	1	LUMP SUM	\$150,000.00	\$150,000.00
8	SP 514A	FIELD PAINTING OF NEW AND EXISTING STEEL, FINISH COAT, SYSTEM OZEU	1	LUMP SUM	\$150,000.00	\$150,000.00
9	SP 514A	REMEDICATION OF CHLORIDES	64	HOURS	\$50.00	\$3,200.00
10	SP 514A	GRINDING FINS, TEARS, AND SLIVERS	50	HOURS	\$200.00	\$10,000.00
11	SP 525A	WORKER PROTECTION	1	LUMP SUM	\$1,000.00	\$1,000.00
12	SP 525A	PROTECTIVE CLOTHING/EQUIPMENT SET	20	EACH	\$10.00	\$200.00
13	SP 525A	ESTABLISH REGULATED AREAS	1	LUMP SUM	\$1,000.00	\$1,000.00
14	SP 525A	PAINT WASTE / HAZARDOUS WASTE HANDLING AND DISPOSAL	1	LUMP SUM	\$10,000.00	\$10,000.00
15	SP 525A	CONTAINMENT SYSTEM	1	LUMP SUM	\$30,000.00	\$30,000.00
<b>Total:</b>						<b>\$1,905,400.00</b>

**PAINTING OF STRUCTURE - OHIO TURNPIKE OVER NORFOLK SOUTHERN RAILROAD - MP 147.9 (Ref. Nos. 16**

<b>Ref. No.</b>	<b>Item No.</b>	<b>Description</b>	<b>Quantity</b>	<b>Units</b>	<b>Unit Price</b>	<b>Extension</b>
16	SP 514A	SURFACE PREPARATION OF EXISTING STEEL, SYSTEM OZEU	1	LUMP SUM	\$750,000.00	\$750,000.00
17	SP 514A	FIELD PAINTING OF EXISTING STEEL, PRIME COAT, SYSTEM OZEU	1	LUMP SUM	\$60,000.00	\$60,000.00
18	SP 514A	FIELD PAINTING OF NEW AND EXISTING STEEL, INTERMEDIATE COAT, SYSTEM OZEU	1	LUMP SUM	\$60,000.00	\$60,000.00
19	SP 514A	FIELD PAINTING OF NEW AND EXISTING STEEL, FINISH COAT, SYSTEM OZEU	1	LUMP SUM	\$60,000.00	\$60,000.00
20	SP 514A	REMEDIATION OF CHLORIDES	32	HOURS	\$50.00	\$1,600.00
21	SP 514A	GRINDING FINS, TEARS, AND SLIVERS	20	HOURS	\$200.00	\$4,000.00
22	SP 525A	WORKER PROTECTION	1	LUMP SUM	\$1,000.00	\$1,000.00
23	SP 525A	PROTECTIVE CLOTHING/EQUIPMENT SET	20	EACH	\$10.00	\$200.00
24	SP 525A	ESTABLISH REGULATED AREAS	1	LUMP SUM	\$1,000.00	\$1,000.00
25	SP 525A	PAINT WASTE / HAZARDOUS WASTE HANDLING AND DISPOSAL	1	LUMP SUM	\$5,000.00	\$5,000.00
26	SP 525A	CONTAINMENT SYSTEM	1	LUMP SUM	\$20,000.00	\$20,000.00
<b>Total:</b>						<b>\$962,800.00</b>

**PAINTING OF STRUCTURE - OHIO TURNPIKE OVER CLEVELAND STREET (US 20/SR 113) - MP 148.0 (Ref. Nos.**

<b>Ref. No.</b>	<b>Item No.</b>	<b>Description</b>	<b>Quantity</b>	<b>Units</b>	<b>Unit Price</b>	<b>Extension</b>
27	SP 514A	SURFACE PREPARATION OF EXISTING STEEL, SYSTEM OZEU	1	LUMP SUM	\$600,000.00	\$600,000.00
28	SP 514A	FIELD PAINTING OF EXISTING STEEL, PRIME COAT, SYSTEM OZEU	1	LUMP SUM	\$90,000.00	\$90,000.00
29	SP 514A	FIELD PAINTING OF NEW AND EXISTING STEEL, INTERMEDIATE COAT, SYSTEM OZEU	1	LUMP SUM	\$90,000.00	\$90,000.00
30	SP 514A	FIELD PAINTING OF NEW AND EXISTING STEEL, FINISH COAT, SYSTEM OZEU	1	LUMP SUM	\$90,000.00	\$90,000.00
31	SP 514A	REMEDIATION OF CHLORIDES	32	HOURS	\$50.00	\$1,600.00
32	SP 514A	GRINDING FINS, TEARS, AND SLIVERS	20	HOURS	\$200.00	\$4,000.00
33	SP 525A	WORKER PROTECTION	1	LUMP SUM	\$1,000.00	\$1,000.00

34	SP 525A PROTECTIVE CLOTHING/EQUIPMENT SET	20	EACH	\$10.00	\$200.00
35	SP 525A ESTABLISH REGULATED AREAS	1	LUMP SUM	\$1,000.00	\$1,000.00
36	SP 525A PAINT WASTE / HAZARDOUS WASTE HANDLING AND DISPOSAL	1	LUMP SUM	\$5,000.00	\$5,000.00
37	SP 525A CONTAINMENT SYSTEM	1	LUMP SUM	\$20,000.00	\$20,000.00

**Total:** \$902,800.00

**TOTAL BID AMOUNT (REF. NO. 1 THRU REF. NO. 37) ----- \$4,241,000.00**