

General Info

Number: PROJECT NO. 70-21-01
Description: EASTBOUND AND WESTBOUND
SLOPE REPAIR
M.P. 73.80 TO M.P. 74.00
WOOD COUNTY, OHIO

Deadline: JUNE 9, 2021 AT 2:00 P.M.

(Estimated Cost: \$3,000,000.00)

Bids

Business	Bid Total
Mosser Construction	\$2,398,558.00
The Great Lakes Construction Co.	\$2,790,086.40
Kokosing Construction Company, Inc.	\$2,952,107.15
Vernon Nagel, Inc.	\$3,195,363.01
Eclipse Co., LLC	\$3,939,681.77

MOSSER CONSTRUCTION**PROJECT NO. 70-21-01 (Ref. Nos. 1-59)**

Ref. No.	Item No.	Description	Quantity	Units	Unit Price	Extension
	IB. ART. 6	PREMIUM FOR CONTRACT PERFORMANCE BOND AND	1.00	LUMP	\$13,200.45	\$13,200.45
1		PAYMENT BOND				
2	201	CLEARING AND GRUBBING, AS PER PLAN	1.00	LUMP	\$3,200.00	\$3,200.00
3	202	PAVEMENT REMOVED	2,883.00	SQ. YD.	\$8.50	\$24,505.50
4	202	CURB REMOVED	1,611.00	FOOT	\$0.25	\$402.75
5	202	GUARDRAIL REMOVED	3,937.50	FOOT	\$1.26	\$4,961.25
6	202	BRIDGE TERMINAL ASSEMBLY REMOVED	2.00	EACH	\$75.00	\$150.00
7	202	ANCHOR ASSEMBLY REMOVED, TYPE E	1.00	EACH	\$135.00	\$135.00
8	202	ANCHOR ASSEMBLY REMOVED, TYPE T	1.00	EACH	\$90.00	\$90.00
9	202	PIPE REMOVED, 24" AND UNDER	234.00	FOOT	\$3.25	\$760.50
10	202	CATCH BASIN REMOVED	4.00	EACH	\$92.50	\$370.00
11	202	FENCE REMOVED	306.00	FOOT	\$1.95	\$596.70
12	203	EXCAVATION	35,693.00	CU. YD.	\$10.50	\$374,776.50
13	203	EMBANKMENT, AS PER PLAN	24,601.00	CU. YD.	\$5.00	\$123,005.00
14	203	BORROW, AS PER PLAN	24,601.00	CU. YD.	\$25.75	\$633,475.75
15	203	BORROW, AS PER PLAN, REINFORCED EMBANKMENT	10,352.00	CU. YD.	\$27.00	\$279,504.00
16	204	PROOF ROLLING	3.00	HOUR	\$262.00	\$786.00
17	204	EXCAVATION OF SUBGRADE	4,444.00	CU. YD.	\$4.45	\$19,775.80
18	204	EMBANKMENT, AS PER PLAN	4,444.00	CU. YD.	\$3.70	\$16,442.80
19	302	ASPHALT CONCRETE BASE, PG64-22 (T=8")	675.00	CU. YD.	\$163.78	\$110,551.50
20	SP 304	AGGREGATE BASE	584.00	CU. YD.	\$39.50	\$23,068.00
21	407	NON-TRACKING TACK COAT	365.00	GALLON	\$1.00	\$365.00
	441	ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (446), PG64-22 (T=2")	160.00	CU. YD.	\$265.00	\$42,400.00
22	601	ROCK CHANNEL PROTECTION, TYPE C WITH FILTER, AS PER PLAN	4.40	CU. YD.	\$190.42	\$837.85
23	601	TIED CONCRETE BLOCK MAT, TYPE 1	4.00	SQ. YD.	\$52.70	\$210.80
24	605	6" SHALLOW PIPE UNDERDRAINS WITH GEOTEXTILE FABRIC	2,325.00	FOOT	\$10.15	\$23,598.75
25	605	6" UNCLASSIFIED PIPE UNDERDRAINS	50.00	FOOT	\$10.00	\$500.00
26						

27	606	GUARDRAIL, TYPE MGS WITH LONG STEEL POSTS, AS PER PLAN	3,937.50	FOOT	\$22.20	\$87,412.50
28	606	MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1 WITH LONG STEEL POSTS	1.00	EACH	\$2,520.00	\$2,520.00
29	606	MGS BRIDGE TERMINAL ASSEMBLY, TYPE 2	1.00	EACH	\$490.00	\$490.00
30	606	ANCHOR ASSEMBLY, MGS TYPE E WITH LONG STEEL POSTS	1.00	EACH	\$2,490.00	\$2,490.00
31	606	ANCHOR ASSEMBLY, MGS TYPE T WITH LONG STEEL POSTS	1.00	EACH	\$1,030.00	\$1,030.00
32	607	FENCE, TYPE 47	306.00	FOOT	\$21.60	\$6,609.60
33	609	ASPHALT CONCRETE CURB, TYPE 1, PG64-22	1,640.00	FOOT	\$7.00	\$11,480.00
34	611	6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS	136.00	FOOT	\$15.20	\$2,067.20
35	611	PRECAST REINFORCED CONCRETE OUTLET	2.00	EACH	\$136.00	\$272.00
36	SP 611	12" CONDUIT TYPE F, 707.33	303.00	FOOT	\$30.00	\$9,090.00
37	SP 611	CATCH BASIN NO. CB-1	4.00	EACH	\$1,424.00	\$5,696.00
38	SP 614	MAINTAINING TRAFFIC, AS PER PLAN	1.00	LUMP	\$54,755.65	\$54,755.65
39	SP 614	ZONE PERSON	2,352.00	HOURS	\$61.50	\$144,648.00
40	619	FIELD OFFICE, AS PER PLAN	1.00	LUMP	\$2,000.00	\$2,000.00
41	620	DELINEATOR, POST GROUND MOUNTED, AS PER PLAN	7.00	EACH	\$115.00	\$805.00
42	SP 623	CONSTRUCTION LAYOUT SURVEY	1.00	LUMP	\$13,270.00	\$13,270.00
43	624	MOBILIZATION	1.00	LUMP	\$101,143.00	\$101,143.00
44	SP 626	BARRIER REFLECTOR, TYPE A (WHITE)	40.00	EACH	\$8.00	\$320.00
45	630	REMOVAL OF OVERHEAD MOUNTED SIGN AND REERECTION, AS PER PLAN	1.00	EACH	\$9,825.00	\$9,825.00
46	642	EDGE LINE, 6", TYPE 1 (WHITE)	0.56	MILE	\$3,000.00	\$1,680.00
47	659	TOPSOIL	2,064.00	CU. YD.	\$13.25	\$27,348.00
48	659	SEEDING AND MULCHING, CLASS 2	13,375.00	SQ. YD.	\$0.70	\$9,362.50
49	659	SEEDING AND MULCHING, CLASS 3B OR 3C	5,215.00	SQ. YD.	\$0.85	\$4,432.75
50	659	COMMERCIAL FERTILIZER	2.60	TON	\$600.00	\$1,560.00
51	659	WATER	103.00	MGALLON	\$1.00	\$103.00
52	670	SLOPE EROSION PROTECTION MAT, TYPE A	18,590.00	SQ. YD.	\$1.60	\$29,744.00
53	832	EROSION CONTROL	51,000.00	EACH	\$1.00	\$51,000.00
54	832	STORM WATER POLLUTION PREVENTION PLAN	1.00	LUMP	\$2,680.00	\$2,680.00

55	863	GEOGRID, TYPE P1	8,393.00	SQ. YD.	\$4.90	\$41,125.70
56	863	GEOGRID, TYPE S1	4,108.00	SQ. YD.	\$3.15	\$12,940.20
57	863	REINFORCED EMBANKMENT, AS PER PLAN	10,352.00	CU. YD.	\$5.50	\$56,936.00
58	SPECIAL	SONIC NAP ALERT PATTERN (SNAP)	0.56	MILE	\$9,300.00	\$5,208.00
59	SPECIAL	12" PRECAST CONCRETE END SECTION	4.00	EACH	\$211.00	\$844.00
					Total:	\$2,398,558.00

TEMPORARY ACCESS DEDUCT ALTERNATE

NO BID

THE GREAT LAKES CONSTRUCTION CO.**PROJECT NO. 70-21-01 (Ref. Nos. 1-59)**

Ref. No.	Item No.	Description	Quantity	Units	Unit Price	Extension
1	IB. ART. 6	PREMIUM FOR CONTRACT PERFORMANCE BOND AND PAYMENT BOND	1.00	LUMP	\$40,000.00	\$40,000.00
2	201	CLEARING AND GRUBBING, AS PER PLAN	1.00	LUMP	\$80,000.00	\$80,000.00
3	202	PAVEMENT REMOVED	2,883.00	SQ. YD.	\$8.55	\$24,649.65
4	202	CURB REMOVED	1,611.00	FOOT	\$1.00	\$1,611.00
5	202	GUARDRAIL REMOVED	3,937.50	FOOT	\$1.40	\$5,512.50
6	202	BRIDGE TERMINAL ASSEMBLY REMOVED	2.00	EACH	\$75.00	\$150.00
7	202	ANCHOR ASSEMBLY REMOVED, TYPE E	1.00	EACH	\$135.00	\$135.00
8	202	ANCHOR ASSEMBLY REMOVED, TYPE T	1.00	EACH	\$90.00	\$90.00
9	202	PIPE REMOVED, 24" AND UNDER	234.00	FOOT	\$10.00	\$2,340.00
10	202	CATCH BASIN REMOVED	4.00	EACH	\$500.00	\$2,000.00
11	202	FENCE REMOVED	306.00	FOOT	\$2.40	\$734.40
12	203	EXCAVATION	35,693.00	CU. YD.	\$12.00	\$428,316.00
13	203	EMBANKMENT, AS PER PLAN	24,601.00	CU. YD.	\$24.00	\$590,424.00
14	203	BORROW, AS PER PLAN	24,601.00	CU. YD.	\$0.85	\$20,910.85
15	203	BORROW, AS PER PLAN, REINFORCED EMBANKMENT	10,352.00	CU. YD.	\$0.85	\$8,799.20
16	204	PROOF ROLLING	3.00	HOUR	\$315.00	\$945.00
17	204	EXCAVATION OF SUBGRADE	4,444.00	CU. YD.	\$12.00	\$53,328.00
18	204	EMBANKMENT, AS PER PLAN	4,444.00	CU. YD.	\$24.00	\$106,656.00
19	302	ASPHALT CONCRETE BASE, PG64-22 (T=8")	675.00	CU. YD.	\$165.00	\$111,375.00
20	SP 304	AGGREGATE BASE	584.00	CU. YD.	\$80.00	\$46,720.00
21	407	NON-TRACKING TACK COAT	365.00	GALLON	\$1.00	\$365.00
22	441	ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (446), PG64-22 (T=2")	160.00	CU. YD.	\$265.00	\$42,400.00
23	601	ROCK CHANNEL PROTECTION, TYPE C WITH FILTER, AS PER PLAN	4.40	CU. YD.	\$220.00	\$968.00
24	601	TIED CONCRETE BLOCK MAT, TYPE 1	4.00	SQ. YD.	\$100.00	\$400.00
25	605	6" SHALLOW PIPE UNDERDRAINS WITH GEOTEXTILE FABRIC	2,325.00	FOOT	\$9.50	\$22,087.50
26	605	6" UNCLASSIFIED PIPE UNDERDRAINS	50.00	FOOT	\$20.00	\$1,000.00

27	606	GUARDRAIL, TYPE MGS WITH LONG STEEL POSTS, AS PER PLAN	3,937.50	FOOT	\$22.20	\$87,412.50
28	606	MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1 WITH LONG STEEL POSTS	1.00	EACH	\$2,520.00	\$2,520.00
29	606	MGS BRIDGE TERMINAL ASSEMBLY, TYPE 2	1.00	EACH	\$490.00	\$490.00
30	606	ANCHOR ASSEMBLY, MGS TYPE E WITH LONG STEEL POSTS	1.00	EACH	\$2,490.00	\$2,490.00
31	606	ANCHOR ASSEMBLY, MGS TYPE T WITH LONG STEEL POSTS	1.00	EACH	\$1,030.00	\$1,030.00
32	607	FENCE, TYPE 47	306.00	FOOT	\$21.60	\$6,609.60
33	609	ASPHALT CONCRETE CURB, TYPE 1, PG64-22	1,640.00	FOOT	\$7.00	\$11,480.00
34	611	6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS	136.00	FOOT	\$25.00	\$3,400.00
35	611	PRECAST REINFORCED CONCRETE OUTLET	2.00	EACH	\$325.00	\$650.00
36	SP 611	12" CONDUIT TYPE F, 707.33	303.00	FOOT	\$50.00	\$15,150.00
37	SP 611	CATCH BASIN NO. CB-1	4.00	EACH	\$3,600.00	\$14,400.00
38	SP 614	MAINTAINING TRAFFIC, AS PER PLAN	1.00	LUMP	\$152,000.00	\$152,000.00
39	SP 614	ZONE PERSON	2,352.00	HOURS	\$80.00	\$188,160.00
40	619	FIELD OFFICE, AS PER PLAN	1.00	LUMP	\$10,000.00	\$10,000.00
41	620	DELINEATOR, POST GROUND MOUNTED, AS PER PLAN	7.00	EACH	\$115.00	\$805.00
42	SP 623	CONSTRUCTION LAYOUT SURVEY	1.00	LUMP	\$20,000.00	\$20,000.00
43	624	MOBILIZATION	1.00	LUMP	\$100,000.00	\$100,000.00
44	SP 626	BARRIER REFLECTOR, TYPE A (WHITE)	40.00	EACH	\$8.00	\$320.00
45	630	REMOVAL OF OVERHEAD MOUNTED SIGN AND REERECTION, AS PER PLAN	1.00	EACH	\$4,500.00	\$4,500.00
46	642	EDGE LINE, 6", TYPE 1 (WHITE)	0.56	MILE	\$3,000.00	\$1,680.00
47	659	TOPSOIL	2,064.00	CU. YD.	\$25.00	\$51,600.00
48	659	SEEDING AND MULCHING, CLASS 2	13,375.00	SQ. YD.	\$0.59	\$7,891.25
49	659	SEEDING AND MULCHING, CLASS 3B OR 3C	5,215.00	SQ. YD.	\$0.59	\$3,076.85
50	659	COMMERCIAL FERTILIZER	2.60	TON	\$1,000.00	\$2,600.00
51	659	WATER	103.00	MGALLON	\$1.00	\$103.00
52	670	SLOPE EROSION PROTECTION MAT, TYPE A	18,590.00	SQ. YD.	\$1.70	\$31,603.00
53	832	EROSION CONTROL	51,000.00	EACH	\$1.00	\$51,000.00
54	832	STORM WATER POLLUTION PREVENTION PLAN	1.00	LUMP	\$10,000.00	\$10,000.00

55	863	GEOGRID, TYPE P1	8,393.00	SQ. YD.	\$3.10	\$26,018.30
56	863	GEOGRID, TYPE S1	4,108.00	SQ. YD.	\$2.85	\$11,707.80
57	863	REINFORCED EMBANKMENT, AS PER PLAN	10,352.00	CU. YD.	\$36.00	\$372,672.00
58	SPECIAL	SONIC NAP ALERT PATTERN (SNAP)	0.56	MILE	\$5,000.00	\$2,800.00
59	SPECIAL	12" PRECAST CONCRETE END SECTION	4.00	EACH	\$1,000.00	\$4,000.00
					Total:	\$2,790,086.40

TEMPORARY ACCESS DEDUCT ALTERNATE

NO BID

KOKOSING CONSTRUCTION COMPANY**PROJECT NO. 70-21-01 (Ref. Nos. 1-59)**

Ref. No.	Item No.	Description	Quantity	Units	Unit Price	Extension
1	IB. ART. 6	PREMIUM FOR CONTRACT PERFORMANCE BOND AND PAYMENT BOND	1.00	LUMP	\$12,500.00	\$12,500.00
2	201	CLEARING AND GRUBBING, AS PER PLAN	1.00	LUMP	\$50,000.00	\$50,000.00
3	202	PAVEMENT REMOVED	2,883.00	SQ. YD.	\$10.50	\$30,271.50
4	202	CURB REMOVED	1,611.00	FOOT	\$1.00	\$1,611.00
5	202	GUARDRAIL REMOVED	3,937.50	FOOT	\$1.40	\$5,512.50
6	202	BRIDGE TERMINAL ASSEMBLY REMOVED	2.00	EACH	\$75.00	\$150.00
7	202	ANCHOR ASSEMBLY REMOVED, TYPE E	1.00	EACH	\$135.00	\$135.00
8	202	ANCHOR ASSEMBLY REMOVED, TYPE T	1.00	EACH	\$90.00	\$90.00
9	202	PIPE REMOVED, 24" AND UNDER	234.00	FOOT	\$6.00	\$1,404.00
10	202	CATCH BASIN REMOVED	4.00	EACH	\$250.00	\$1,000.00
11	202	FENCE REMOVED	306.00	FOOT	\$2.40	\$734.40
12	203	EXCAVATION	35,693.00	CU. YD.	\$9.75	\$348,006.75
13	203	EMBANKMENT, AS PER PLAN	24,601.00	CU. YD.	\$9.75	\$239,859.75
14	203	BORROW, AS PER PLAN	24,601.00	CU. YD.	\$30.00	\$738,030.00
15	203	BORROW, AS PER PLAN, REINFORCED EMBANKMENT	10,352.00	CU. YD.	\$30.00	\$310,560.00
16	204	PROOF ROLLING	3.00	HOUR	\$175.00	\$525.00
17	204	EXCAVATION OF SUBGRADE	4,444.00	CU. YD.	\$18.50	\$82,214.00
18	204	EMBANKMENT, AS PER PLAN	4,444.00	CU. YD.	\$20.00	\$88,880.00
19	302	ASPHALT CONCRETE BASE, PG64-22 (T=8")	675.00	CU. YD.	\$147.00	\$99,225.00
20	SP 304	AGGREGATE BASE	584.00	CU. YD.	\$45.00	\$26,280.00
21	407	NON-TRACKING TACK COAT	365.00	GALLON	\$1.90	\$693.50
22	441	ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (446), PG64-22 (T=2")	160.00	CU. YD.	\$291.00	\$46,560.00
23	601	ROCK CHANNEL PROTECTION, TYPE C WITH FILTER, AS PER PLAN	4.40	CU. YD.	\$250.00	\$1,100.00
24	601	TIED CONCRETE BLOCK MAT, TYPE 1	4.00	SQ. YD.	\$90.00	\$360.00
25	605	6" SHALLOW PIPE UNDERDRAINS WITH GEOTEXTILE FABRIC	2,325.00	FOOT	\$11.00	\$25,575.00

26	605	6" UNCLASSIFIED PIPE UNDERDRAINS	50.00	FOOT	\$26.00	\$1,300.00
27	606	GUARDRAIL, TYPE MGS WITH LONG STEEL POSTS, AS PER PLAN	3,937.50	FOOT	\$22.20	\$87,412.50
28	606	MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1 WITH LONG STEEL POSTS	1.00	EACH	\$2,520.00	\$2,520.00
29	606	MGS BRIDGE TERMINAL ASSEMBLY, TYPE 2	1.00	EACH	\$490.00	\$490.00
30	606	ANCHOR ASSEMBLY, MGS TYPE E WITH LONG STEEL POSTS	1.00	EACH	\$2,490.00	\$2,490.00
31	606	ANCHOR ASSEMBLY, MGS TYPE T WITH LONG STEEL POSTS	1.00	EACH	\$1,030.00	\$1,030.00
32	607	FENCE, TYPE 47	306.00	FOOT	\$21.60	\$6,609.60
33	609	ASPHALT CONCRETE CURB, TYPE 1, PG64-22	1,640.00	FOOT	\$10.00	\$16,400.00
34	611	6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS	136.00	FOOT	\$28.00	\$3,808.00
35	611	PRECAST REINFORCED CONCRETE OUTLET	2.00	EACH	\$420.00	\$840.00
36	SP 611	12" CONDUIT TYPE F, 707.33	303.00	FOOT	\$35.00	\$10,605.00
37	SP 611	CATCH BASIN NO. CB-1	4.00	EACH	\$4,000.00	\$16,000.00
38	SP 614	MAINTAINING TRAFFIC, AS PER PLAN	1.00	LUMP	\$134,200.00	\$134,200.00
39	SP 614	ZONE PERSON	2,352.00	HOURS	\$72.00	\$169,344.00
40	619	FIELD OFFICE, AS PER PLAN	1.00	LUMP	\$30,000.00	\$30,000.00
41	620	DELINEATOR, POST GROUND MOUNTED, AS PER PLAN	7.00	EACH	\$115.00	\$805.00
42	SP 623	CONSTRUCTION LAYOUT SURVEY	1.00	LUMP	\$6,000.00	\$6,000.00
43	624	MOBILIZATION	1.00	LUMP	\$100,000.00	\$100,000.00
44	SP 626	BARRIER REFLECTOR, TYPE A (WHITE)	40.00	EACH	\$8.00	\$320.00
45	630	REMOVAL OF OVERHEAD MOUNTED SIGN AND REERECTION, AS PER PLAN	1.00	EACH	\$9,825.00	\$9,825.00
46	642	EDGE LINE, 6", TYPE 1 (WHITE)	0.56	MILE	\$3,000.00	\$1,680.00
47	659	TOPSOIL	2,064.00	CU. YD.	\$6.00	\$12,384.00
48	659	SEEDING AND MULCHING, CLASS 2	13,375.00	SQ. YD.	\$0.70	\$9,362.50
49	659	SEEDING AND MULCHING, CLASS 3B OR 3C	5,215.00	SQ. YD.	\$0.86	\$4,484.90
50	659	COMMERCIAL FERTILIZER	2.60	TON	\$600.00	\$1,560.00
51	659	WATER	103.00	MGALLON	\$1.00	\$103.00
52	670	SLOPE EROSION PROTECTION MAT, TYPE A	18,590.00	SQ. YD.	\$1.60	\$29,744.00
53	832	EROSION CONTROL	51,000.00	EACH	\$1.00	\$51,000.00

54	832	STORM WATER POLLUTION PREVENTION PLAN	1.00	LUMP	\$5,500.00	\$5,500.00
55	863	GEOGRID, TYPE P1	8,393.00	SQ. YD.	\$3.25	\$27,277.25
56	863	GEOGRID, TYPE S1	4,108.00	SQ. YD.	\$3.25	\$13,351.00
57	863	REINFORCED EMBANKMENT, AS PER PLAN	10,352.00	CU. YD.	\$7.00	\$72,464.00
58	SPECIAL	SONIC NAP ALERT PATTERN (SNAP)	0.56	MILE	\$12,000.00	\$6,720.00
59	SPECIAL	12" PRECAST CONCRETE END SECTION	4.00	EACH	\$1,300.00	\$5,200.00

Total: \$2,952,107.15

TEMPORARY ACCESS DEDUCT ALTERNATE

TEMPORARY ACCESS DEDUCT ALTERNATE >> A Temporary Access
 Deduct Alternate Proposal is included in the Bid Submittal*:

Total: \$100,000.00

VERNON NAGEL, INC.**PROJECT NO. 70-21-01 (Ref. Nos. 1-59)**

Ref. No.	Item No.	Description	Quantity	Units	Unit Price	Extension
1	IB. ART. 6	PREMIUM FOR CONTRACT PERFORMANCE BOND AND PAYMENT BOND	1.00		\$25,000.00	\$25,000.00
				LUMP		
2	201	CLEARING AND GRUBBING, AS PER PLAN	1.00	LUMP	\$20,000.00	\$20,000.00
3	202	PAVEMENT REMOVED	2,883.00	SQ. YD.	\$10.00	\$28,830.00
4	202	CURB REMOVED	1,611.00	FOOT	\$4.00	\$6,444.00
5	202	GUARDRAIL REMOVED	3,937.50	FOOT	\$2.00	\$7,875.00
6	202	BRIDGE TERMINAL ASSEMBLY REMOVED	2.00	EACH	\$75.00	\$150.00
7	202	ANCHOR ASSEMBLY REMOVED, TYPE E	1.00	EACH	\$135.00	\$135.00
8	202	ANCHOR ASSEMBLY REMOVED, TYPE T	1.00	EACH	\$90.00	\$90.00
9	202	PIPE REMOVED, 24" AND UNDER	234.00	FOOT	\$4.00	\$936.00
10	202	CATCH BASIN REMOVED	4.00	EACH	\$275.00	\$1,100.00
11	202	FENCE REMOVED	306.00	FOOT	\$3.00	\$918.00
12	203	EXCAVATION	35,693.00	CU. YD.	\$20.00	\$713,860.00
13	203	EMBANKMENT, AS PER PLAN	24,601.00	CU. YD.	\$20.00	\$492,020.00
14	203	BORROW, AS PER PLAN	24,601.00	CU. YD.	\$12.00	\$295,212.00
15	203	BORROW, AS PER PLAN, REINFORCED EMBANKMENT	10,352.00	CU. YD.	\$20.00	\$207,040.00
16	204	PROOF ROLLING	3.00	HOURL	\$211.62	\$634.86
17	204	EXCAVATION OF SUBGRADE	4,444.00	CU. YD.	\$8.00	\$35,552.00
18	204	EMBANKMENT, AS PER PLAN	4,444.00	CU. YD.	\$12.00	\$53,328.00
19	302	ASPHALT CONCRETE BASE, PG64-22 (T=8")	675.00	CU. YD.	\$149.00	\$100,575.00
20	SP 304	AGGREGATE BASE	584.00	CU. YD.	\$60.00	\$35,040.00
21	407	NON-TRACKING TACK COAT	365.00	GALLON	\$1.95	\$711.75
22	441	ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (446), PG64-22 (T=2")	160.00		\$225.00	\$36,000.00
				CU. YD.		
23	601	ROCK CHANNEL PROTECTION, TYPE C WITH FILTER, AS PER PLAN	4.40		\$100.00	\$440.00
				CU. YD.		
24	601	TIED CONCRETE BLOCK MAT, TYPE 1	4.00	SQ. YD.	\$100.00	\$400.00
25	605	6" SHALLOW PIPE UNDERDRAINS WITH GEOTEXTILE FABRIC	2,325.00		\$12.00	\$27,900.00
				FOOT		
26	605	6" UNCLASSIFIED PIPE UNDERDRAINS	50.00	FOOT	\$15.00	\$750.00

27	606	GUARDRAIL, TYPE MGS WITH LONG STEEL POSTS, AS PER PLAN	3,937.50	FOOT	\$22.20	\$87,412.50
28	606	MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1 WITH LONG STEEL POSTS	1.00	EACH	\$2,520.00	\$2,520.00
29	606	MGS BRIDGE TERMINAL ASSEMBLY, TYPE 2	1.00	EACH	\$490.00	\$490.00
30	606	ANCHOR ASSEMBLY, MGS TYPE E WITH LONG STEEL POSTS	1.00	EACH	\$2,490.00	\$2,490.00
31	606	ANCHOR ASSEMBLY, MGS TYPE T WITH LONG STEEL POSTS	1.00	EACH	\$1,030.00	\$1,030.00
32	607	FENCE, TYPE 47	306.00	FOOT	\$21.60	\$6,609.60
33	609	ASPHALT CONCRETE CURB, TYPE 1, PG64-22	1,640.00	FOOT	\$9.00	\$14,760.00
34	611	6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS	136.00	FOOT	\$20.00	\$2,720.00
35	611	PRECAST REINFORCED CONCRETE OUTLET	2.00	EACH	\$250.00	\$500.00
36	SP 611	12" CONDUIT TYPE F, 707.33	303.00	FOOT	\$62.00	\$18,786.00
37	SP 611	CATCH BASIN NO. CB-1	4.00	EACH	\$3,500.00	\$14,000.00
38	SP 614	MAINTAINING TRAFFIC, AS PER PLAN	1.00	LUMP	\$235,000.00	\$235,000.00
39	SP 614	ZONE PERSON	2,352.00	HOURS	\$100.00	\$235,200.00
40	619	FIELD OFFICE, AS PER PLAN	1.00	LUMP	\$3,500.00	\$3,500.00
41	620	DELINEATOR, POST GROUND MOUNTED, AS PER PLAN	7.00	EACH	\$115.00	\$805.00
42	SP 623	CONSTRUCTION LAYOUT SURVEY	1.00	LUMP	\$7,500.00	\$7,500.00
43	624	MOBILIZATION	1.00	LUMP	\$100,000.00	\$100,000.00
44	SP 626	BARRIER REFLECTOR, TYPE A (WHITE)	40.00	EACH	\$8.00	\$320.00
45	630	REMOVAL OF OVERHEAD MOUNTED SIGN AND REERECTION, AS PER PLAN	1.00	EACH	\$10,000.00	\$10,000.00
46	642	EDGE LINE, 6", TYPE 1 (WHITE)	0.56	MILE	\$3,000.00	\$1,680.00
47	659	TOPSOIL	2,064.00	CU. YD.	\$25.00	\$51,600.00
48	659	SEEDING AND MULCHING, CLASS 2	13,375.00	SQ. YD.	\$1.36	\$18,190.00
49	659	SEEDING AND MULCHING, CLASS 3B OR 3C	5,215.00	SQ. YD.	\$1.52	\$7,926.80
50	659	COMMERCIAL FERTILIZER	2.60	TON	\$600.00	\$1,560.00
51	659	WATER	103.00	MGALLON	\$1.00	\$103.00
52	670	SLOPE EROSION PROTECTION MAT, TYPE A	18,590.00	SQ. YD.	\$1.60	\$29,744.00
53	832	EROSION CONTROL	51,000.00	EACH	\$1.00	\$51,000.00
54	832	STORM WATER POLLUTION PREVENTION PLAN	1.00	LUMP	\$1,600.00	\$1,600.00

55	863	GEOGRID, TYPE P1	8,393.00	SQ. YD.	\$3.50	\$29,375.50
56	863	GEOGRID, TYPE S1	4,108.00	SQ. YD.	\$3.25	\$13,351.00
57	863	REINFORCED EMBANKMENT, AS PER PLAN	10,352.00	CU. YD.	\$14.00	\$144,928.00
58	SPECIAL	SONIC NAP ALERT PATTERN (SNAP)	0.56	MILE	\$12,000.00	\$6,720.00
59	SPECIAL	12" PRECAST CONCRETE END SECTION	4.00	EACH	\$750.00	\$3,000.00
					Total:	\$3,195,363.01

TEMPORARY ACCESS DEDUCT ALTERNATE

NO BID

ECLIPSE CO., LLC**PROJECT NO. 70-21-01 (Ref. Nos. 1-59)**

Ref. No.	Item No.	Description	Quantity	Units	Unit Price	Extension
1	IB. ART. 6	PREMIUM FOR CONTRACT PERFORMANCE BOND AND PAYMENT BOND	1.00	LUMP	\$47,500.00	\$47,500.00
2	201	CLEARING AND GRUBBING, AS PER PLAN	1.00	LUMP	\$29,000.00	\$29,000.00
3	202	PAVEMENT REMOVED	2,883.00	SQ. YD.	\$9.00	\$25,947.00
4	202	CURB REMOVED	1,611.00	FOOT	\$4.00	\$6,444.00
5	202	GUARDRAIL REMOVED	3,937.50	FOOT	\$2.00	\$7,875.00
6	202	BRIDGE TERMINAL ASSEMBLY REMOVED	2.00	EACH	\$104.50	\$209.00
7	202	ANCHOR ASSEMBLY REMOVED, TYPE E	1.00	EACH	\$150.00	\$150.00
8	202	ANCHOR ASSEMBLY REMOVED, TYPE T	1.00	EACH	\$100.00	\$100.00
9	202	PIPE REMOVED, 24" AND UNDER	234.00	FOOT	\$11.00	\$2,574.00
10	202	CATCH BASIN REMOVED	4.00	EACH	\$306.00	\$1,224.00
11	202	FENCE REMOVED	306.00	FOOT	\$4.00	\$1,224.00
12	203	EXCAVATION	35,693.00	CU. YD.	\$25.00	\$892,325.00
13	203	EMBANKMENT, AS PER PLAN	24,601.00	CU. YD.	\$11.00	\$270,611.00
14	203	BORROW, AS PER PLAN	24,601.00	CU. YD.	\$29.25	\$719,579.25
15	203	BORROW, AS PER PLAN, REINFORCED EMBANKMENT	10,352.00	CU. YD.	\$29.25	\$302,796.00
16	204	PROOF ROLLING	3.00	HOUR	\$200.00	\$600.00
17	204	EXCAVATION OF SUBGRADE	4,444.00	CU. YD.	\$15.00	\$66,660.00
18	204	EMBANKMENT, AS PER PLAN	4,444.00	CU. YD.	\$24.00	\$106,656.00
19	302	ASPHALT CONCRETE BASE, PG64-22 (T=8")	675.00	CU. YD.	\$150.00	\$101,250.00
20	SP 304	AGGREGATE BASE	584.00	CU. YD.	\$47.00	\$27,448.00
21	407	NON-TRACKING TACK COAT	365.00	GALLON	\$2.00	\$730.00
22	441	ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (446), PG64-22 (T=2")	160.00	CU. YD.	\$230.00	\$36,800.00
23	601	ROCK CHANNEL PROTECTION, TYPE C WITH FILTER, AS PER PLAN	4.40	CU. YD.	\$185.00	\$814.00
24	601	TIED CONCRETE BLOCK MAT, TYPE 1	4.00	SQ. YD.	\$129.50	\$518.00
25	605	6" SHALLOW PIPE UNDERDRAINS WITH GEOTEXTILE FABRIC	2,325.00	FOOT	\$12.50	\$29,062.50
26	605	6" UNCLASSIFIED PIPE UNDERDRAINS	50.00	FOOT	\$13.00	\$650.00

27	606	GUARDRAIL, TYPE MGS WITH LONG STEEL POSTS, AS PER PLAN	3,937.50	FOOT	\$23.00	\$90,562.50
28	606	MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1 WITH LONG STEEL POSTS	1.00	EACH	\$2,700.00	\$2,700.00
29	606	MGS BRIDGE TERMINAL ASSEMBLY, TYPE 2	1.00	EACH	\$525.00	\$525.00
30	606	ANCHOR ASSEMBLY, MGS TYPE E WITH LONG STEEL POSTS	1.00	EACH	\$2,600.00	\$2,600.00
31	606	ANCHOR ASSEMBLY, MGS TYPE T WITH LONG STEEL POSTS	1.00	EACH	\$1,100.00	\$1,100.00
32	607	FENCE, TYPE 47	306.00	FOOT	\$25.00	\$7,650.00
33	609	ASPHALT CONCRETE CURB, TYPE 1, PG64-22	1,640.00	FOOT	\$9.25	\$15,170.00
34	611	6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS	136.00	FOOT	\$16.50	\$2,244.00
35	611	PRECAST REINFORCED CONCRETE OUTLET	2.00	EACH	\$220.00	\$440.00
36	SP 611	12" CONDUIT TYPE F, 707.33	303.00	FOOT	\$40.00	\$12,120.00
37	SP 611	CATCH BASIN NO. CB-1	4.00	EACH	\$2,422.50	\$9,690.00
38	SP 614	MAINTAINING TRAFFIC, AS PER PLAN	1.00	LUMP	\$252,848.52	\$252,848.52
39	SP 614	ZONE PERSON	2,352.00	HOURS	\$110.50	\$259,896.00
40	619	FIELD OFFICE, AS PER PLAN	1.00	LUMP	\$11,000.00	\$11,000.00
41	620	DELINEATOR, POST GROUND MOUNTED, AS PER PLAN	7.00	EACH	\$148.50	\$1,039.50
42	SP 623	CONSTRUCTION LAYOUT SURVEY	1.00	LUMP	\$42,500.00	\$42,500.00
43	624	MOBILIZATION	1.00	LUMP	\$100,000.00	\$100,000.00
44	SP 626	BARRIER REFLECTOR, TYPE A (WHITE)	40.00	EACH	\$9.50	\$380.00
45	630	REMOVAL OF OVERHEAD MOUNTED SIGN AND REERECTION, AS PER PLAN	1.00	EACH	\$10,804.50	\$10,804.50
46	642	EDGE LINE, 6", TYPE 1 (WHITE)	0.56	MILE	\$5,100.00	\$2,856.00
47	659	TOPSOIL	2,064.00	CU. YD.	\$21.50	\$44,376.00
48	659	SEEDING AND MULCHING, CLASS 2	13,375.00	SQ. YD.	\$0.50	\$6,687.50
49	659	SEEDING AND MULCHING, CLASS 3B OR 3C	5,215.00	SQ. YD.	\$0.50	\$2,607.50
50	659	COMMERCIAL FERTILIZER	2.60	TON	\$250.00	\$650.00
51	659	WATER	103.00	MGALLON	\$1.00	\$103.00
52	670	SLOPE EROSION PROTECTION MAT, TYPE A	18,590.00	SQ. YD.	\$1.40	\$26,026.00
53	832	EROSION CONTROL	51,000.00	EACH	\$1.00	\$51,000.00
54	832	STORM WATER POLLUTION PREVENTION PLAN	1.00	LUMP	\$8,500.00	\$8,500.00

55	863	GEOGRID, TYPE P1	8,393.00	SQ. YD.	\$3.00	\$25,179.00
56	863	GEOGRID, TYPE S1	4,108.00	SQ. YD.	\$3.00	\$12,324.00
57	863	REINFORCED EMBANKMENT, AS PER PLAN	10,352.00	CU. YD.	\$24.00	\$248,448.00
58	SPECIAL	SONIC NAP ALERT PATTERN (SNAP)	0.56	MILE	\$9,500.00	\$5,320.00
59	SPECIAL	12" PRECAST CONCRETE END SECTION	4.00	EACH	\$897.00	\$3,588.00

Total: \$3,939,681.77

TEMPORARY ACCESS DEDUCT ALTERNATE

NO BID