

**General Info**

**Number:** PROJECT NO. 58-22-03 (RE-BID)

**Description:** TOLL PLAZA 152  
EXPANSION  
MILEPOST 152.2  
LORAIN COUNTY, OHIO

**Deadline:** MARCH 7, 2022@ 2:30 P.M.

(Estimated Cost: \$1,700,000.00)

**Bids**

<b>Business</b>	<b>Bid Total</b>
Action Contractors	\$2,784,204.67
Mosser Construction	\$3,027,664.00
Suburban Maintenance & Construction, Inc.	\$3,103,061.50

**ACTION CONTRACTORS****MISCELLANEOUS CONTINGENCY - TP 152 (Ref. Nos. 1-23)**

Ref. No.	Item No.	Description	Quantity	Units	Unit Price	Extension
1	202	Pavement Removed, As Per Plan	150.00	Sq. Yd.	\$38.70	\$5,805.00
2	203	Excavation	50.00	Cu. Yd.	\$59.85	\$2,992.50
3	203	Granular Material, Type C, As Per Plan	50.00	Cu. Yd.	\$88.45	\$4,422.50
4	204	Excavation of Subgrade	200.00	Cu. Yd.	\$60.25	\$12,050.00
5	204	Granular Material, Type E	100.00	Cu. Yd.	\$87.55	\$8,755.00
6	204	Geotextile Fabric	200.00	Sq. Yd.	\$1.65	\$330.00
7	252	Pavement Sawing	150.00	Ft.	\$6.00	\$900.00
8	256	Bonded Patching of Portland Cement Concrete Pavement, Type B	50.00	Sq. Ft.	\$96.50	\$4,825.00
9	SP 304	Aggregate Base	25.00	Cu. Yd.	\$87.35	\$2,183.75
10	451	10" Reinforced Concrete Pavement, Class QC1	150.00	Sq. Yd.	\$271.52	\$40,728.00
11	601	Tied Concrete Block Mat, Type 1	4.00	Sq. Yd.	\$66.25	\$265.00
12	SP 605	Aggregate Drains	50.00	Ft.	\$11.00	\$550.00
13	SP 605	6" Unclassified Pipe Underdrains	50.00	Ft.	\$22.25	\$1,112.50
14	611	6" Conduit, Type F, 707.41	20.00	Ft.	\$42.75	\$855.00
15	611	Precast Reinforced Concrete Outlet	2.00	Each	\$165.55	\$331.10
16	653	Topsoil Furnished and Placed	25.00	Cu. Yd.	\$54.44	\$1,361.00
17	625	Connection, Fused Pull Apart	3.00	Each	\$114.44	\$343.32
18	625	Connection, Unfused Permanent	2.00	Each	\$88.00	\$176.00
19	625	Special - Plastic Caution Tape	150.00	Ft.	\$2.50	\$375.00
20	625	Trench, 24" Deep	150.00	Ft.	\$25.00	\$3,750.00
21	625	Duct Cable, 1-1/4", 725.052, With (2) #4 AWG 5 KV Cable and #4 AWG, Bare Ground Wire	480.00	Ft.	\$28.25	\$13,560.00
22	625	Pull Box, 725.08, 24"	2.00	Each	\$1,430.00	\$2,860.00
23	690	Perimeter Filter Fabric Fence	100.00	Sq. Yd.	\$21.50	\$2,150.00
<b>Total:</b>						\$110,680.67

**INCIDENTAL - TP 152 (Ref. Nos. 24-30)**

Ref. No.	Item No.	Description	Quantity	Units	Unit Price	Extension
24	IB ART. 6	Premium For Contract Performance and Payment Bond	1.00	Lump	\$30,475.00	\$30,475.00
25	SP 113	SWP3 Management	1.00	Lump	\$10,500.00	\$10,500.00
26	SP 614	Maintaining Traffic, as per Plan	1.00	Lump	\$298,857.00	\$298,857.00
27	619	Field Office, As Per Plan	1.00	Lump	\$12,250.00	\$12,250.00
28	SP 623	Construction Layout Survey	1.00	Lump	\$12,500.00	\$12,500.00
29	624	Mobilization	1.00	Lump	\$135,000.00	\$135,000.00
30	832	Stormwater Pollution Protection Plan	1.00	Lump	\$5,355.00	\$5,355.00
<b>Total:</b>						\$504,937.00

**MISCELLANEOUS - GENERAL TRADES - TP 152 (Ref. No. 31)**

<b>Ref. No.</b>	<b>Item No.</b>	<b>Description</b>	<b>Quantity</b>	<b>Units</b>	<b>Unit Price</b>	<b>Extension</b>
31	SP 680	Sitework/General Trades/Roadway	1.00	Lump	\$1,653,236.00	\$1,653,236.00
<b>Total:</b>						\$1,653,236.00

**HVAC/ MECHANICAL TRADES - TP 152 (Ref. No. 32)**

<b>Ref. No.</b>	<b>Item No.</b>	<b>Description</b>	<b>Quantity</b>	<b>Units</b>	<b>Unit Price</b>	<b>Extension</b>
32	SP 680	HVAC/Mechanical Trades	1.00	Lump	\$203,520.00	\$203,520.00
<b>Total:</b>						\$203,520.00

**ELECTRICAL TRADES - TP 152 (Ref. No. 33)**

<b>Ref. No.</b>	<b>Item No.</b>	<b>Description</b>	<b>Quantity</b>	<b>Units</b>	<b>Unit Price</b>	<b>Extension</b>
33	SP 680	Electrical/Telecommunications	1.00	Lump	\$200,531.00	\$200,531.00
<b>Total:</b>						\$200,531.00

**TOLL COLLECTION SYSTEM WORK - TP 152 (Ref. No. 34)**

<b>Ref. No.</b>	<b>Item No.</b>	<b>Description</b>	<b>Quantity</b>	<b>Units</b>	<b>Unit Price</b>	<b>Extension</b>
34	SP 680	Toll Collection System Work	1.00	Lump	\$111,300.00	\$111,300.00
<b>Total:</b>						\$111,300.00

**TOTAL BID AMOUNT (REF. NO. 1 THRU REF. NO. 34) ----- \$2,784,204.67**

**MOSSER CONSTRUCTION****MISCELLANEOUS CONTINGENCY - TP 152 (Ref. Nos. 1-23)**

Ref. No.	Item No.	Description	Quantity	Units	Unit Price	Extension
1	202	Pavement Removed, As Per Plan	150.00	Sq. Yd.	\$27.00	\$4,050.00
2	203	Excavation	50.00	Cu. Yd.	\$32.75	\$1,637.50
3	203	Granular Material, Type C, As Per Plan	50.00	Cu. Yd.	\$87.00	\$4,350.00
4	204	Excavation of Subgrade	200.00	Cu. Yd.	\$33.00	\$6,600.00
5	204	Granular Material, Type E	100.00	Cu. Yd.	\$82.00	\$8,200.00
6	204	Geotextile Fabric	200.00	Sq. Yd.	\$1.25	\$250.00
7	252	Pavement Sawing	150.00	Ft.	\$2.95	\$442.50
8	256	Bonded Patching of Portland Cement Concrete Pavement, Type B	50.00	Sq. Ft.	\$60.00	\$3,000.00
9	SP 304	Aggregate Base	25.00	Cu. Yd.	\$61.25	\$1,531.25
10	451	10" Reinforced Concrete Pavement, Class QC1	150.00	Sq. Yd.	\$144.00	\$21,600.00
11	601	Tied Concrete Block Mat, Type 1	4.00	Sq. Yd.	\$124.50	\$498.00
12	SP 605	Aggregate Drains	50.00	Ft.	\$9.25	\$462.50
13	SP 605	6" Unclassified Pipe Underdrains	50.00	Ft.	\$10.50	\$525.00
14	611	6" Conduit, Type F, 707.41	20.00	Ft.	\$41.25	\$825.00
15	611	Precast Reinforced Concrete Outlet	2.00	Each	\$728.00	\$1,456.00
16	653	Topsoil Furnished and Placed	25.00	Cu. Yd.	\$68.25	\$1,706.25
17	625	Connection, Fused Pull Apart	3.00	Each	\$1,100.00	\$3,300.00
18	625	Connection, Unfused Permanent	2.00	Each	\$1,100.00	\$2,200.00
19	625	Special - Plastic Caution Tape	150.00	Ft.	\$1.00	\$150.00
20	625	Trench, 24" Deep	150.00	Ft.	\$24.00	\$3,600.00
21	625	Duct Cable, 1-1/4", 725.052, With (2) #4 AWG 5 KV Cable and #4 AWG, Bare Ground Wire	480.00	Ft.	\$26.00	\$12,480.00
22	625	Pull Box, 725.08, 24"	2.00	Each	\$1,300.00	\$2,600.00
23	690	Perimeter Filter Fabric Fence	100.00	Sq. Yd.	\$2.00	\$200.00
<b>Total:</b>						<b>\$81,664.00</b>

**INCIDENTAL - TP 152 (Ref. Nos. 24-30)**

Ref. No.	Item No.	Description	Quantity	Units	Unit Price	Extension
24	IB ART. 6	Premium For Contract Performance and Payment Bond	1.00	Lump	\$18,000.00	\$18,000.00
25	SP 113	SWP3 Management	1.00	Lump	\$7,000.00	\$7,000.00
26	SP 614	Maintaining Traffic, as per Plan	1.00	Lump	\$400,000.00	\$400,000.00
27	619	Field Office, As Per Plan	1.00	Lump	\$2,500.00	\$2,500.00
28	SP 623	Construction Layout Survey	1.00	Lump	\$45,000.00	\$45,000.00
29	624	Mobilization	1.00	Lump	\$100,000.00	\$100,000.00
30	832	Stormwater Pollution Protection Plan	1.00	Lump	\$1,000.00	\$1,000.00
<b>Total:</b>						<b>\$573,500.00</b>

**MISCELLANEOUS - GENERAL TRADES - TP 152 (Ref. No. 31)**

<b>Ref. No.</b>	<b>Item No.</b>	<b>Description</b>	<b>Quantity</b>	<b>Units</b>	<b>Unit Price</b>	<b>Extension</b>
31	SP 680	Sitework/General Trades/Roadway	1.00	Lump	\$1,850,000.00	\$1,850,000.00
<b>Total:</b>						\$1,850,000.00

**HVAC/ MECHANICAL TRADES - TP 152 (Ref. No. 32)**

<b>Ref. No.</b>	<b>Item No.</b>	<b>Description</b>	<b>Quantity</b>	<b>Units</b>	<b>Unit Price</b>	<b>Extension</b>
32	SP 680	HVAC/Mechanical Trades	1.00	Lump	\$275,000.00	\$275,000.00
<b>Total:</b>						\$275,000.00

**ELECTRICAL TRADES - TP 152 (Ref. No. 33)**

<b>Ref. No.</b>	<b>Item No.</b>	<b>Description</b>	<b>Quantity</b>	<b>Units</b>	<b>Unit Price</b>	<b>Extension</b>
33	SP 680	Electrical/Telecommunications	1.00	Lump	\$142,500.00	\$142,500.00
<b>Total:</b>						\$142,500.00

**TOLL COLLECTION SYSTEM WORK - TP 152 (Ref. No. 34)**

<b>Ref. No.</b>	<b>Item No.</b>	<b>Description</b>	<b>Quantity</b>	<b>Units</b>	<b>Unit Price</b>	<b>Extension</b>
34	SP 680	Toll Collection System Work	1.00	Lump	\$105,000.00	\$105,000.00
<b>Total:</b>						\$105,000.00

**TOTAL BID AMOUNT (REF. NO. 1 THRU REF. NO. 34) ----- \$3,027,664.00**

**SUBURBAN MAINTENANCE & CONSTRUCTION**  
**MISCELLANEOUS CONTINGENCY - TP 152 (Ref. Nos. 1-23)**

Ref. No.	Item No.	Description	Quantity	Units	Unit Price	Extension
1	202	Pavement Removed, As Per Plan	150.00	Sq. Yd.	\$38.00	\$5,700.00
2	203	Excavation	50.00	Cu. Yd.	\$55.00	\$2,750.00
3	203	Granular Material, Type C, As Per Plan	50.00	Cu. Yd.	\$82.00	\$4,100.00
4	204	Excavation of Subgrade	200.00	Cu. Yd.	\$55.00	\$11,000.00
5	204	Granular Material, Type E	100.00	Cu. Yd.	\$80.00	\$8,000.00
6	204	Geotextile Fabric	200.00	Sq. Yd.	\$1.25	\$250.00
7	252	Pavement Sawing	150.00	Ft.	\$5.00	\$750.00
8	256	Bonded Patching of Portland Cement Concrete Pavement, Type B	50.00	Sq. Ft.	\$90.00	\$4,500.00
9	SP 304	Aggregate Base	25.00	Cu. Yd.	\$80.00	\$2,000.00
10	451	10" Reinforced Concrete Pavement, Class QC1	150.00	Sq. Yd.	\$250.00	\$37,500.00
11	601	Tied Concrete Block Mat, Type 1	4.00	Sq. Yd.	\$60.00	\$240.00
12	SP 605	Aggregate Drains	50.00	Ft.	\$10.00	\$500.00
13	SP 605	6" Unclassified Pipe Underdrains	50.00	Ft.	\$20.00	\$1,000.00
14	611	6" Conduit, Type F, 707.41	20.00	Ft.	\$30.00	\$600.00
15	611	Precast Reinforced Concrete Outlet	2.00	Each	\$150.00	\$300.00
16	653	Topsoil Furnished and Placed	25.00	Cu. Yd.	\$49.00	\$1,225.00
17	625	Connection, Fused Pull Apart	3.00	Each	\$289.00	\$867.00
18	625	Connection, Unfused Permanent	2.00	Each	\$15.00	\$30.00
19	625	Special - Plastic Caution Tape	150.00	Ft.	\$1.13	\$169.50
20	625	Trench, 24" Deep	150.00	Ft.	\$10.00	\$1,500.00
21	625	Duct Cable, 1-1/4", 725.052, With (2) #4 AWG 5 KV Cable and #4 AWG, Bare Ground Wire	480.00	Ft.	\$20.00	\$9,600.00
22	625	Pull Box, 725.08, 24"	2.00	Each	\$2,340.00	\$4,680.00
23	690	Perimeter Filter Fabric Fence	100.00	Sq. Yd.	\$3.00	\$300.00
<b>Total:</b>						\$97,561.50

**INCIDENTAL - TP 152 (Ref. Nos. 24-30)**

Ref. No.	Item No.	Description	Quantity	Units	Unit Price	Extension
24	IB ART. 6	Premium For Contract Performance and Payment Bond	1.00	Lump	\$60,000.00	\$60,000.00
25	SP 113	SWP3 Management	1.00	Lump	\$14,000.00	\$14,000.00
26	SP 614	Maintaining Traffic, as per Plan	1.00	Lump	\$125,000.00	\$125,000.00
27	619	Field Office, As Per Plan	1.00	Lump	\$30,000.00	\$30,000.00
28	SP 623	Construction Layout Survey	1.00	Lump	\$15,000.00	\$15,000.00
29	624	Mobilization	1.00	Lump	\$100,000.00	\$100,000.00
30	832	Stormwater Pollution Protection Plan	1.00	Lump	\$4,500.00	\$4,500.00
<b>Total:</b>						\$348,500.00

**MISCELLANEOUS - GENERAL TRADES - TP 152 (Ref. No. 31)**

<b>Ref. No.</b>	<b>Item No.</b>	<b>Description</b>	<b>Quantity</b>	<b>Units</b>	<b>Unit Price</b>	<b>Extension</b>
31	SP 680	Sitework/General Trades/Roadway	1.00	Lump	\$2,128,000.00	\$2,128,000.00
<b>Total:</b>						\$2,128,000.00

**HVAC/ MECHANICAL TRADES - TP 152 (Ref. No. 32)**

<b>Ref. No.</b>	<b>Item No.</b>	<b>Description</b>	<b>Quantity</b>	<b>Units</b>	<b>Unit Price</b>	<b>Extension</b>
32	SP 680	HVAC/Mechanical Trades	1.00	Lump	\$342,000.00	\$342,000.00
<b>Total:</b>						\$342,000.00

**ELECTRICAL TRADES - TP 152 (Ref. No. 33)**

<b>Ref. No.</b>	<b>Item No.</b>	<b>Description</b>	<b>Quantity</b>	<b>Units</b>	<b>Unit Price</b>	<b>Extension</b>
33	SP 680	Electrical/Telecommunications	1.00	Lump	\$129,000.00	\$129,000.00
<b>Total:</b>						\$129,000.00

**TOLL COLLECTION SYSTEM WORK - TP 152 (Ref. No. 34)**

<b>Ref. No.</b>	<b>Item No.</b>	<b>Description</b>	<b>Quantity</b>	<b>Units</b>	<b>Unit Price</b>	<b>Extension</b>
34	SP 680	Toll Collection System Work	1.00	Lump	\$58,000.00	\$58,000.00
<b>Total:</b>						\$58,000.00

**TOTAL BID AMOUNT (REF. NO. 1 THRU REF. NO. 34) ----- \$3,103,061.50**