

General Info

Number: PROJECT NO. 43-24-06
Description: BRIDGE DECK REPLACEMENT AND REHABILITATION
OHIO TURNPIKE OVER STATE ROUTE 99 M.P. 111.2
STATE ROUTE 13 OVER OHIO TURNPIKE M.P. 119.3
ERIE COUNTY, OHIO

Deadline: AUGUST 23, 2023 @ 2:00 P.M. (EASTERN TIME)

Estimated Cost: \$8,100,000.00

Bids**Business****Bid Total**

Kokosing Construction Company, Inc.
The Great Lakes Construction Co.

\$7,974,694.74
\$8,014,533.37

KOKOSING CONSTRUCTION COMPANY, INC.**GENERAL (Ref. Nos. 1 - 5)**

Ref. No.	Item No.	Description	Quantity	Units	Unit Price	Extension
1	IB.ART.6	PREMIUM FOR CONTRACT PERFORMANCE BOND AND PAYMENT BOND	1.00	LUMP SUM	\$35,000.00	\$35,000.00
2	SP 614	MAINTAINING TRAFFIC	1.00	LUMP SUM	\$1,420,060.00	\$1,420,060.00
3	SP 619	FIELD OFFICE	1.00	LUMP SUM	\$40,000.00	\$40,000.00
4	SP 623	CONSTRUCTION LAYOUT SURVEY	1.00	LUMP SUM	\$38,000.00	\$38,000.00
5	624	MOBILIZATION	1.00	LUMP SUM	\$200,000.00	\$200,000.00
Total:						\$1,733,060.00

ROADWAY (Ref. Nos. 6 - 58)

Ref. No.	Item No.	Description	Quantity	Units	Unit Price	Extension
6	202	CURB REMOVED	5.00	FOOT	\$23.00	\$115.00
7	202	GUARDRAIL REMOVED	295.00	FOOT	\$2.00	\$590.00
8	202	PAVEMENT REMOVED	260.00	SQ. YD.	\$22.00	\$5,720.00
9	202	BRIDGE TERMINAL ASSEMBLY REMOVED	8.00	EACH	\$80.00	\$640.00
10	202	CONCRETE BARRIER REMOVED	940.00	FOOT	\$45.00	\$42,300.00
11	203	EXCAVATION	40.00	CU. YD.	\$135.00	\$5,400.00
12	204	SUBGRADE COMPACTION	244.00	SQ. YD.	\$17.00	\$4,148.00
13	301	ASPHALT CONCRETE BASE, PG 64-22	61.00	CU. YD.	\$300.00	\$18,300.00
14	209	LINEAR GRADING, AS PER PLAN	5.00	STA	\$750.00	\$3,750.00
15	251	PARTIAL DEPTH PAVEMENT REPAIR	500.00	SQ. YD.	\$115.00	\$57,500.00
16	254	PAVEMENT PLANING, ASPHALT CONCRETE	5,835.00	SQ. YD.	\$11.30	\$65,935.50
17	255	FULL DEPTH PAVEMENT REMOVAL AND RIGID REPLACEMENT	500.00	SQ. YD.	\$350.00	\$175,000.00
18	255	FULL DEPTH PAVEMENT REMOVAL AND RIGID REPLACEMENT (USING RAPID REPAIR CONCRETE MIX MATERIAL)	500.00	SQ. YD.	\$500.00	\$250,000.00
19	255	FULL DEPTH PAVEMENT SAWING	1,500.00	FOOT	\$4.00	\$6,000.00
20	SP302	BITUMINOUS AGGREGATE BASE, PG64-22	67.00	CU. YD.	\$370.00	\$24,790.00
21	SP304	AGGREGATE BASE	41.00	CU. YD.	\$250.00	\$10,250.00
22	SP304	AGGREGATE BASE, AS PER PLAN	28.00	CU. YD.	\$275.00	\$7,700.00
23	SP304	GRANULAR EMBANKMENT	21.00	CU. YD.	\$165.00	\$3,465.00
24	SP402	ASPHALT CONCRETE INTERMEDIATE COURSE OR RECYCLED ASPHALT CONCRETE INTERMEDIATE COURSE, PG76-22	85.00	CU. YD.	\$412.00	\$35,020.00
26	SP404	ASPHALT CONCRETE SURFACE COURSE, USING CRUSHED SLAG, PG76-22 (FR)	245.00	CU. YD.	\$562.00	\$137,690.00
29	407	NON-TRACKING TACK COAT	820.00	GAL.	\$1.00	\$820.00
30	441	ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG64-22	8.00	CU. YD.	\$600.00	\$4,800.00
31	441	ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 1, (449)	12.00	CU. YD.	\$600.00	\$7,200.00
32	601	TIED CONCRETE BLOCK MAT WITH TYPE 2 UNDERLAYMENT	3.00	SQ. YD.	\$400.00	\$1,200.00
33	606	GUARDRAIL, TYPE MGS	88.00	FOOT	\$27.50	\$2,420.00
34	606	GUARDRAIL, TYPE MGS WITH LONG POSTS	100.00	FOOT	\$33.20	\$3,320.00
35	606	MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1	6.00	EACH	\$2,760.00	\$16,560.00
36	606	MGS BRIDGE TERMINAL ASSEMBLY, TYPE 2	2.00	EACH	\$720.00	\$1,440.00
37	609	CURB, TYPE 4-C	5.00	FOOT	\$170.00	\$850.00
38	609	CURB, TYPE 6	24.00	FOOT	\$110.00	\$2,640.00
39	SP614ZP	ZONE PERSON WITH ZONE VEHICLE	4,400.00	HOURS	\$95.00	\$418,000.00
40	614	WORK ZONE IMPACT ATTENUATOR FOR 24" WIDE HAZARDS (UNIDIRECTIONAL OR BIDIRECTIONAL)	8.00	EACH	\$2,500.00	\$20,000.00
41	614	REPLACEMENT SIGN	20.00	EACH	\$250.00	\$5,000.00
42	614	REPLACEMENT DRUM	200.00	EACH	\$64.00	\$12,800.00
43	614	WORK ZONE CROSSOVER LIGHTING SYSTEM	2.00	EACH	\$100,000.00	\$200,000.00
44	614	ASPHALT CONCRETE FOR MAINTAINING TRAFFIC	4.00	CU. YD.	\$600.00	\$2,400.00
45	614	PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN	380.00	DAYS	\$35.00	\$13,300.00
46	614C	REMOVAL OF PAVEMENT MARKING	12.40	MILE	\$2,250.00	\$27,900.00
46A	SPECIAL	EXISTING CROSSOVER TO BE CLOSED/RE-OPENED	1.00	LUMP SUM	\$17,000.00	\$17,000.00

47	616	WATER	10.00	MGAL.	\$225.00	\$2,250.00
48	SP622	PORTABLE BARRIER, 32" (WITH GLARE SCREEN)	3,240.00	FOOT	\$30.00	\$97,200.00
49	SP622	PORTABLE BARRIER, 32" (WITHOUT GLARE SCREEN)	12,080.00	FOOT	\$12.00	\$144,960.00
50	630	SIGNING MISC.: ADDITIONAL SIGNS, GROUND MOUNTED, AS DIRECTED BY THE ENGINEER	16.00	SQ. FT.	\$25.00	\$400.00
51	642	PAVEMENT MARKING MISC.: FINAL PAVEMENT MARKING PREPARATION	2.40	MILE	\$3,000.00	\$7,200.00
52	642	EDGE LINE, 4", TYPE 1 (WHITE)	0.19	MILE	\$6,000.00	\$1,140.00
53	642	CENTERLINE, 4", TYPE 1 (YELLOW)	0.09	MILE	\$12,000.00	\$1,080.00
54	642	EDGE LINE, 6", TYPE 1 (WHITE)	1.95	MILE	\$1,400.00	\$2,730.00
55	642	EDGE LINE, 6", TYPE 1 (YELLOW)	1.95	MILE	\$1,400.00	\$2,730.00
56	642	LANE LINE, 6", TYPE 1 (WHITE)	3.90	MILE	\$800.00	\$3,120.00
57	SPECIAL	SONIC NAP ALERT PATTERN	2.30	MILE	\$3,594.78	\$8,267.99
58	SPECIAL	SNAP MILL AND FILL	2.30	MILE	\$48,000.00	\$110,400.00
					Total:	\$1,993,441.49

STRUCTURE MP 111.2 (Ref. Nos. 59 - 82)

Ref. No.	Item No.	Description	Quantity	Units	Unit Price	Extension
59	SP 202	PORTIONS OF STRUCTURE REMOVED, AS PER PLAN	1.00	LUMP SUM	\$575,000.00	\$575,000.00
60	SP 509	EPOXY COATED REINFORCING STEEL, GRADE 60	140,130.00	POUND	\$1.80	\$252,234.00
61	509	REINFORCING STEEL, REPLACEMENT OF EXISTING REINFORCING STEEL, AS PER PLAN	100.00	POUND	\$3.00	\$300.00
62	510	DOWEL HOLES WITH NON-SHRINK, NON-METALLIC GROUT	40.00	EACH	\$35.00	\$1,400.00
63	SP 511 (QC2)	CLASS QC2 CONCRETE, SUPERSTRUCTURE DECK SLAB	346.00	CU. YD.	\$1,650.00	\$570,900.00
64	SP 511 (QC2)	CLASS QC2 CONCRETE, ABUTMENT SLAB	88.00	CU. YD.	\$750.00	\$66,000.00
65	SP 511 (QC2)	CLASS QC2 CONCRETE, BARRIERS AND PARAPETS	68.00	CU. YD.	\$1,500.00	\$102,000.00
66	511	CONCRETE MISC.: BEARING PEDESTALS (QC1)	5.00	EACH	\$1,200.00	\$6,000.00
67	513	STRUCTURAL STEEL MEMBERS, LEVEL 1	21,273.00	POUND	\$9.00	\$191,457.00
68	SP 514A	FIELD PAINTING OF NEW AND EXISTING STEEL, INTERMEDIATE COAT, SYSTEM OZEU, AS PER PLAN	1,396.00	SQ. FT.	\$20.00	\$27,920.00
69	SP 514A	FIELD PAINTING OF NEW AND EXISTING STEEL, FINISH COAT, SYSTEM OZEU	1,396.00	SQ. FT.	\$20.00	\$27,920.00
70	SP 514A	GRINDING FINIS, TEARS, SLIVERS	4.00	HOUR	\$125.00	\$500.00
71	SPECIAL	REPAIR OF EXISTING PAINTED SURFACES, AS PER PLAN	1.00	LUMP SUM	\$23,000.25	\$23,000.25
72	SP 516A	CRACK REPAIR USING EPOXY INJECTION	58.00	LIN. FT.	\$250.00	\$14,500.00
73	SP 516G	REPLACE EXPANSION BEARING DEVICE, ABUTMENTS	36.00	EACH	\$5,100.00	\$183,600.00
74	SP 516G	REPLACE EXPANSION BEARING DEVICE, PIERS	18.00	EACH	\$6,100.00	\$109,800.00
75	SP 516J	REPLACE FIXED BEARING DEVICE	18.00	EACH	\$6,750.00	\$121,500.00
76	SP 519	PATCHING CONCRETE STRUCTURES	394.00	SQ. FT.	\$135.00	\$53,190.00
77	526	REINFORCED CONCRETE APPROACH SLAB (T=12")	417.00	SQ. YD.	\$475.00	\$198,075.00
78	SP 527	FALSEWORK, TEMPORARY BRACING AND PROTECTIVE STRUCTURES	1.00	LUMP SUM	\$125,000.00	\$125,000.00
79	SP 533A	1 1/2" ELASTOMERIC COMPRESSION SEAL IN STRUCTURAL STEEL JOINT	258.00	LIN. FT.	\$775.00	\$199,950.00
80	SP 536	CONCRETE WEATHERPROOFING, DECK, ABUTMENT SLABS, AND APPROACH SLABS	1,884.00	SQ. YD.	\$9.00	\$16,956.00
81	SP 536	CONCRETE WEATHERPROOFING, BARRIERS AND PARAPETS	507.00	SQ. YD.	\$14.00	\$7,098.00
82	SP 536	CONCRETE WEATHERPROOFING, SUBSTRUCTURE	861.00	SQ. YD.	\$14.00	\$12,054.00
					Total:	\$2,886,354.25

STRUCTURE MP 119.3 (Ref. Nos. 83 - 98)

Ref. No.	Item No.	Description	Quantity	Units	Unit Price	Extension
83	SP 202	PORTIONS OF STRUCTURE REMOVED	1.00	LUMP SUM	\$300,000.00	\$300,000.00
84	SP 509	EPOXY COATED REINFORCING STEEL, GRADE 60	93,550.00	POUND	\$1.80	\$168,390.00
85	509	REINFORCING STEEL, REPLACEMENT OF EXISTING REINFORCING STEEL, AS PER PLAN	100.00	POUND	\$3.00	\$300.00
86	SP 511 (QC2)	CLASS QC2 CONCRETE, SUPERSTRUCTURE DECK SLAB	252.00	CU. YD.	\$1,650.00	\$415,800.00
87	SP 511 (QC2)	CLASS QC2 CONCRETE, ABUTMENT SLAB	45.00	CU. YD.	\$800.00	\$36,000.00

88	SP 511 (QC2)	CLASS QC2 CONCRETE, BARRIERS AND PARAPETS	65.00	CU. YD.	\$1,250.00	\$81,250.00
89	SP 516A	CRACK REPAIR USING EPOXY INJECTION	14.00	FOOT	\$300.00	\$4,200.00
90	SP 516B	SEALING OF CONSTRUCTION JOINTS	652.00	FOOT	\$11.00	\$7,172.00
91	SP 516G	REPLACE EXPANSION BEARING DEVICE, ABUTMENTS	10.00	EACH	\$6,150.00	\$61,500.00
92	SP 519	PATCHING CONCRETE STRUCTURES	120.00	SQ. FT.	\$135.00	\$16,200.00
93	526	REINFORCED CONCRETE APPROACH SLAB (T=12")	107.00	SQ. YD.	\$450.00	\$48,150.00
94	SP 527	FALSEWORK, TEMPORARY BRACING AND PROTECTIVE STRUCTURES	1.00	LUMP SUM	\$139,000.00	\$139,000.00
95	SP 533	THREE (3) INCH CONTINUOUS STRIP SEAL IN STUCTURAL STEEL JOINT	72.00	FOOT	\$900.00	\$64,800.00
96	SP 536	CONCRETE WEATHERPROOFING, DECK, ABUTMENT SLABS, AND APPROACH SLABS	1,331.00	SQ. YD.	\$9.00	\$11,979.00
97	SP 536	CONCRETE WEATHERPROOFING, BARRIERS AND PARAPETS	453.00	SQ. YD.	\$14.00	\$6,342.00
98	SP 536	CONCRETE WEATHERPROOFING, SUBSTRUCTURE	54.00	SQ. YD.	\$14.00	\$756.00
					Total:	\$1,361,839.00

TOTAL BID AMOUNT (REF. NO.1 THRU REF. NO.98)-----

\$7,974,694.74

THE GREAT LAKES CONSTRUCTION CO.

GENERAL (Ref. Nos. 1 - 5)

Ref. No.	Item No.	Description	Quantity	Units	Unit Price	Extension
1	IB.ART.6	PREMIUM FOR CONTRACT PERFORMANCE BOND AND PAYMENT BOND	1.00	LUMP SUM	\$87,200.00	\$87,200.00
2	SP 614	MAINTAINING TRAFFIC	1.00	LUMP SUM	\$1,500,000.00	\$1,500,000.00
3	SP 619	FIELD OFFICE	1.00	LUMP SUM	\$55,000.00	\$55,000.00
4	SP 623	CONSTRUCTION LAYOUT SURVEY	1.00	LUMP SUM	\$25,000.00	\$25,000.00
5	624	MOBILIZATION	1.00	LUMP SUM	\$1,030,000.00	\$1,030,000.00
Total:						\$2,697,200.00

ROADWAY (Ref. Nos. 6 - 58)

Ref. No.	Item No.	Description	Quantity	Units	Unit Price	Extension
6	202	CURB REMOVED	5.00	FOOT	\$75.00	\$375.00
7	202	GUARDRAIL REMOVED	295.00	FOOT	\$2.00	\$590.00
8	202	PAVEMENT REMOVED	260.00	SQ. YD.	\$22.00	\$5,720.00
9	202	BRIDGE TERMINAL ASSEMBLY REMOVED	8.00	EACH	\$80.00	\$640.00
10	202	CONCRETE BARRIER REMOVED	940.00	FOOT	\$40.00	\$37,600.00
11	203	EXCAVATION	40.00	CU. YD.	\$70.00	\$2,800.00
12	204	SUBGRADE COMPACTION	244.00	SQ. YD.	\$6.00	\$1,464.00
13	301	ASPHALT CONCRETE BASE, PG 64-22	61.00	CU. YD.	\$300.00	\$18,300.00
14	209	LINEAR GRADING, AS PER PLAN	5.00	STA	\$700.00	\$3,500.00
15	251	PARTIAL DEPTH PAVEMENT REPAIR	500.00	SQ. YD.	\$75.00	\$37,500.00
16	254	PAVEMENT PLANING, ASPHALT CONCRETE	5,835.00	SQ. YD.	\$4.50	\$26,257.50
17	255	FULL DEPTH PAVEMENT REMOVAL AND RIGID REPLACEMENT	500.00	SQ. YD.	\$150.00	\$75,000.00
18	255	FULL DEPTH PAVEMENT REMOVAL AND RIGID REPLACEMENT (USING RAPID REPAIR CONCRETE MIX MATERIAL)	500.00	SQ. YD.	\$220.00	\$110,000.00
19	255	FULL DEPTH PAVEMENT SAWING	1,500.00	FOOT	\$2.00	\$3,000.00
20	SP302	BITUMINOUS AGGREGATE BASE, PG64-22	67.00	CU. YD.	\$370.00	\$24,790.00
21	SP304	AGGREGATE BASE	41.00	CU. YD.	\$185.00	\$7,585.00
22	SP304	AGGREGATE BASE, AS PER PLAN	28.00	CU. YD.	\$200.00	\$5,600.00
23	SP304	GRANULAR EMBANKMENT	21.00	CU. YD.	\$200.00	\$4,200.00
24	SP402	ASPHALT CONCRETE INTERMEDIATE COURSE OR RECYCLED ASPHALT CONCRETE INTERMEDIATE COURSE, PG76-22	85.00	CU. YD.	\$370.00	\$31,450.00
26	SP404	ASPHALT CONCRETE SURFACE COURSE, USING CRUSHED SLAG, PG76-22 (FR)	245.00	CU. YD.	\$500.00	\$122,500.00
29	407	NON-TRACKING TACK COAT	820.00	GAL.	\$1.00	\$820.00
30	441	ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG64-22	8.00	CU. YD.	\$600.00	\$4,800.00
31	441	ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 1, (449)	12.00	CU. YD.	\$600.00	\$7,200.00
32	601	TIED CONCRETE BLOCK MAT WITH TYPE 2 UNDERLAYMENT	3.00	SQ. YD.	\$175.00	\$525.00
33	606	GUARDRAIL, TYPE MGS	88.00	FOOT	\$27.50	\$2,420.00
34	606	GUARDRAIL, TYPE MGS WITH LONG POSTS	100.00	FOOT	\$33.20	\$3,320.00
35	606	MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1	6.00	EACH	\$2,760.00	\$16,560.00
36	606	MGS BRIDGE TERMINAL ASSEMBLY, TYPE 2	2.00	EACH	\$720.00	\$1,440.00
37	609	CURB, TYPE 4-C	5.00	FOOT	\$155.00	\$775.00
38	609	CURB, TYPE 6	24.00	FOOT	\$100.00	\$2,400.00
39	SP614ZP	ZONE PERSON WITH ZONE VEHICLE	4,400.00	HOURS	\$115.00	\$506,000.00
40	614	WORK ZONE IMPACT ATTENUATOR FOR 24" WIDE HAZARDS (UNIDIRECTIONAL OR BIDIRECTIONAL)	8.00	EACH	\$2,050.00	\$16,400.00
41	614	REPLACEMENT SIGN	20.00	EACH	\$150.00	\$3,000.00
42	614	REPLACEMENT DRUM	200.00	EACH	\$55.00	\$11,000.00
43	614	WORK ZONE CROSSOVER LIGHTING SYSTEM	2.00	EACH	\$39,500.00	\$79,000.00
44	614	ASPHALT CONCRETE FOR MAINTAINING TRAFFIC	4.00	CU. YD.	\$600.00	\$2,400.00
45	614	PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN	380.00	DAYS	\$38.78	\$14,736.40
46	614C	REMOVAL OF PAVEMENT MARKING	12.40	MILE	\$3,360.00	\$41,664.00
46A	SPECIAL	EXISTING CROSSOVER TO BE CLOSED/RE-OPENED	1.00	LUMP SUM	\$11,000.00	\$11,000.00

47	616 WATER	10.00	MGAL.	\$125.00	\$1,250.00
48	SP622 PORTABLE BARRIER, 32" (WITH GLARE SCREEN)	3,240.00	FOOT	\$25.00	\$81,000.00
49	SP622 PORTABLE BARRIER, 32" (WITHOUT GLARE SCREEN)	12,080.00	FOOT	\$18.00	\$217,440.00
50	630 SIGNING MISC.: ADDITIONAL SIGNS, GROUND MOUNTED, AS DIRECTED BY THE ENGINEER	16.00	SQ. FT.	\$32.57	\$521.12
51	642 PAVEMENT MARKING MISC.: FINAL PAVEMENT MARKING PREPARATION	2.40	MILE	\$3,515.00	\$8,436.00
52	642 EDGE LINE, 4", TYPE 1 (WHITE)	0.19	MILE	\$19,180.00	\$3,644.20
53	642 CENTERLINE, 4", TYPE 1 (YELLOW)	0.09	MILE	\$19,325.00	\$1,739.25
54	642 EDGE LINE, 6", TYPE 1 (WHITE)	1.95	MILE	\$1,610.00	\$3,139.50
55	642 EDGE LINE, 6", TYPE 1 (YELLOW)	1.95	MILE	\$1,610.00	\$3,139.50
56	642 LANE LINE, 6", TYPE 1 (WHITE)	3.90	MILE	\$625.00	\$2,437.50
57	SPECIAL SONIC NAP ALERT PATTERN	2.30	MILE	\$5,685.00	\$13,075.50
58	SPECIAL SNAP MILL AND FILL	2.30	MILE	\$48,000.00	\$110,400.00
				Total:	\$1,690,554.47

STRUCTURE MP 111.2 (Ref. Nos. 59 - 82)

Ref. No.	Item No.	Description	Quantity	Units	Unit Price	Extension
59	SP 202	PORTIONS OF STRUCTURE REMOVED, AS PER PLAN	1.00	LUMP SUM	\$400,000.00	\$400,000.00
60	SP 509	EPOXY COATED REINFORCING STEEL, GRADE 60	140,130.00	POUND	\$1.75	\$245,227.50
61	509	REINFORCING STEEL, REPLACEMENT OF EXISTING REINFORCING STEEL, AS PER PLAN	100.00	POUND	\$3.00	\$300.00
62	510	DOWEL HOLES WITH NON-SHRINK, NON-METALLIC GROUT	40.00	EACH	\$60.00	\$2,400.00
63	SP 511 (QC2 CLASS QC2 CONCRETE, SUPERSTRUCTURE DECK SLAB	346.00	CU. YD.	\$1,350.00	\$467,100.00	
64	SP 511 (QC2 CLASS QC2 CONCRETE, ABUTMENT SLAB	88.00	CU. YD.	\$1,250.00	\$110,000.00	
65	SP 511 (QC2 CLASS QC2 CONCRETE, BARRIERS AND PARAPETS	68.00	CU. YD.	\$1,400.00	\$95,200.00	
66	511	CONCRETE MISC.: BEARING PEDESTALS (QC1)	5.00	EACH	\$2,250.00	\$11,250.00
67	513	STRUCTURAL STEEL MEMBERS, LEVEL 1	21,273.00	POUND	\$4.70	\$99,983.10
68	SP 514A	FIELD PAINTING OF NEW AND EXISTING STEEL, INTERMEDIATE COAT, SYSTEM OZEU, AS PER PLAN	1,396.00	SQ. FT.	\$20.00	\$27,920.00
69	SP 514A	FIELD PAINTING OF NEW AND EXISTING STEEL, FINISH COAT, SYSTEM OZEU	1,396.00	SQ. FT.	\$20.00	\$27,920.00
70	SP 514A	GRINDING FINIS, TEARS, SLIVERS	4.00	HOUR	\$125.00	\$500.00
71	SPECIAL	REPAIR OF EXISTING PAINTED SURFACES, AS PER PLAN	1.00	LUMP SUM	\$23,000.00	\$23,000.00
72	SP 516A	CRACK REPAIR USING EPOXY INJECTION	58.00	LIN. FT.	\$55.00	\$3,190.00
73	SP 516G	REPLACE EXPANSION BEARING DEVICE, ABUTMENTS	36.00	EACH	\$3,000.00	\$108,000.00
74	SP 516G	REPLACE EXPANSION BEARING DEVICE, PIERS	18.00	EACH	\$3,250.00	\$58,500.00
75	SP 516J	REPLACE FIXED BEARING DEVICE	18.00	EACH	\$3,600.00	\$64,800.00
76	SP 519	PATCHING CONCRETE STRUCTURES	394.00	SQ. FT.	\$100.00	\$39,400.00
77	526	REINFORCED CONCRETE APPROACH SLAB (T=12")	417.00	SQ. YD.	\$450.00	\$187,650.00
78	SP 527	FALSEWORK, TEMPORARY BRACING AND PROTECTIVE STRUCTURES	1.00	LUMP SUM	\$140,000.00	\$140,000.00
79	SP 533A	1 1/2" ELASTOMERIC COMPRESSION SEAL IN STRUCTURAL STEEL JOINT	258.00	LIN. FT.	\$700.00	\$180,600.00
80	SP 536	CONCRETE WEATHERPROOFING, DECK, ABUTMENT SLABS, AND APPROACH SLABS	1,884.00	SQ. YD.	\$8.00	\$15,072.00
81	SP 536	CONCRETE WEATHERPROOFING, BARRIERS AND PARAPETS	507.00	SQ. YD.	\$8.00	\$4,056.00
82	SP 536	CONCRETE WEATHERPROOFING, SUBSTRUCTURE	861.00	SQ. YD.	\$8.00	\$6,888.00
				Total:		\$2,318,956.60

STRUCTURE MP 119.3 (Ref. Nos. 83 - 98)

Ref. No.	Item No.	Description	Quantity	Units	Unit Price	Extension
83	SP 202	PORTIONS OF STRUCTURE REMOVED	1.00	LUMP SUM	\$350,000.00	\$350,000.00
84	SP 509	EPOXY COATED REINFORCING STEEL, GRADE 60	93,550.00	POUND	\$1.75	\$163,712.50
85	509	REINFORCING STEEL, REPLACEMENT OF EXISTING REINFORCING STEEL, AS PER PLAN	100.00	POUND	\$3.00	\$300.00
86	SP 511 (QC2 CLASS QC2 CONCRETE, SUPERSTRUCTURE DECK SLAB	252.00	CU. YD.	\$1,400.00	\$352,800.00	
87	SP 511 (QC2 CLASS QC2 CONCRETE, ABUTMENT SLAB	45.00	CU. YD.	\$1,200.00	\$54,000.00	

88	SP 511 (QC2 CLASS QC2 CONCRETE, BARRIERS AND PARAPETS	65.00	CU. YD.	\$1,075.00	\$69,875.00
89	SP 516A CRACK REPAIR USING EPOXY INJECTION	14.00	FOOT	\$60.00	\$840.00
90	SP 516B SEALING OF CONSTRUCTION JOINTS	652.00	FOOT	\$3.90	\$2,542.80
91	SP 516G REPLACE EXPANSION BEARING DEVICE, ABUTMENTS	10.00	EACH	\$3,975.00	\$39,750.00
92	SP 519 PATCHING CONCRETE STRUCTURES	120.00	SQ. FT.	\$100.00	\$12,000.00
93	526 REINFORCED CONCRETE APPROACH SLAB (T=12")	107.00	SQ. YD.	\$570.00	\$60,990.00
94	SP 527 FALSEWORK, TEMPORARY BRACING AND PROTECTIVE STRUCTURES	1.00	LUMP SUM	\$125,000.00	\$125,000.00
95	SP 533 THREE (3) INCH CONTINUOUS STRIP SEAL IN STUCTURAL STEEL JOINT	72.00	FOOT	\$850.00	\$61,200.00
96	SP 536 CONCRETE WEATHERPROOFING, DECK, ABUTMENT SLABS, AND APPROACH SLABS	1,331.00	SQ. YD.	\$8.00	\$10,648.00
97	SP 536 CONCRETE WEATHERPROOFING, BARRIERS AND PARAPETS	453.00	SQ. YD.	\$8.00	\$3,624.00
98	SP 536 CONCRETE WEATHERPROOFING, SUBSTRUCTURE	54.00	SQ. YD.	\$10.00	\$540.00

Total: \$1,307,822.30

TOTAL BID AMOUNT (REF. NO.1 THUR REF. NO.98)----- **\$8,014,533.37**