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1

KEY PLAN

1"=20'-0"

REMOVE "Gloria Jean's"

SIGN AND ELEC.

PATCH AND PAINT SOFFIT

FASCIA TO MATCH

EXISTING

(NEW SIGNS INSTALLED IN

NEW LOCATIONS)

NEW "Gloria Jean's"

SIGN PER SIGN CO.

NEW "Gloria Jean's"

SIGN PER SIGN CO.

NEW "Traveler's

Express" SIGN PER

SIGN CO.

NEW "Hardee's" SIGN

PER SIGN CO.

NEW "Red Burrito" SIGN

PER SIGN CO.

REMOVE "Mancio's" SIGN

REMOVE "Red Burrito" SIGN

AND ELEC.

PATCH AND PAINT SOFFIT

FACIA TO MATCH

REPLACE ICE MAKERS

(TYP. OF 4) AND

REPAIR/REPLACE

SCREEN WALL TO

MATCH IN-KIND IN

FRONT OF HARDEE'S

ONLY (OTHER END TO

REMAIN)

BUILDING SERVICES

NO WORK

PUBLIC RESTROOMS

NO WORK

LOBBY

NO WORK

SERVICE CORRIDOR

NO WORK

DINING AREA

NO WORK

AREA OF FOCUS

RED BURRITO

GAMEROOM

NO WORK

GLORIA JEAN'S

TRAVELER'S EXPRESS

HARDEE'S

RED BURRITO

REPLACE "Gloria Jean's"

COUNTERTOPS PER

RESPONSIBILITIES

LIST THIS SHEET

EXIT

EXIT

EXIT

EXIT

EXIT

EXISTING HARDEE'S

OFFICE TO BE

RELOCATED AND

DISMANTLED

GENERAL CONDITIONS NOTES:

1. G.C. TO PROVIDE SITE SKETCH SHOWING LOCATION OF ALL DUMPSTERS,

CONTAINERS, AND EQUIPMENT FOR THE PROJECT.  INDICATE CONSTRUCTION

ENTRANCE.

2. G.C. TO COMPLETE ALL OHIO TURNPIKE REQUIRED DOCUMENTATION AND MEET ALL

STANDARDS AS SET BY TOLL AUTHORITY REQUIREMENTS.

2

SIGN DRAWINGS

N.T.S.

NOTE:

SIGN RENDERINGS ARE PROVIDED BY SIGN

COMPANY AND ARE FOR REFERENCE ONLY.

G.C. TO COORDINATE EXISTING SIGN DEMO

AND STOCKPILE, PATCHING/PAINTING, ELEC

RELOCATION AND ROUGH-IN, AND NEW SIGN

INSTALL WITH SIGN COMPANY.

SEE INTERIOR ELEVATIONS FOR HARDEE'S

AND RED BURRITO SIGNS.



1

DEMOLITION PLAN

1/4"=1'-0"

N

PLAN NORTH

GENERAL DEMOLITION NOTES:

1. RELOCATE DIGITAL MENU BOARD.  TAKE FOURTH BOARD FROM HARDEE'S LOCATION.

INSTALL ALL BACK OF HOUSE SUPPORT EQUIPMENT PROVIDED BY OWNER.  PATCH

AND REPLACE  TILE AT HARDEE'S AREA TO MATCH SURROUNDING WALL ONCE

REMOVED.

2. G.C. TO REMOVE SIGNS AT GLORIA JEAN'S AND TRAVELER'S EXPRESS LOCATIONS.

TRAVELER'S SIGN TO BE REPLACED IN KIND WITH NEW SIGN BY SIGN CO.  GLORIA

JEAN'S SIGNS ARE TO BE RELOCATED TO PROVIDE ONE SIGN ON EACH SIDE OF

CURVED SOFFIT FASCIA SIGN BAND (LOCATE IN-FILED WITH CKE PROJECT MANAGER) -

PROVIDE NEW ELEC. ROUGH-INS TO THESE LOCATIONS PER SIGN MANUFACTURER.

3. G.C. TO REPLACE FRONT AND REAR SERVICE COUNTERS AT GLORIA JEAN'S SPACE.

C-TOPS ARE TO MATCH IN-KIND, EXCEPT NO NEW TRASH CHUTES ARE REQUIRED IN

NEW TOPS.  COORDINATE WITH CKE PROJECT MANAGER.

4. NOT ALL ITEMS TO BE REMOVED MAY BE SHOWN ON THE DRAWINGS - ALL BIDDERS

MUST VISIT THE SITE TO ACQUAINT THEMSELVES WITH THE SCOPE OF WORK PRIOR

TO SUBMITTING THEIR PROPOSAL.  ANY OMISSION SHALL BE THE GC'S

RESPONSIBILITY.  ANY FIXTURES REMAINING FROM PREVIOUS TENANT TO BE

REMOVED AND DISPOSED OF APPROPRIATELY.

5. ENSURE ALL POWER TO SPACE IS DISCONNECTED AND RED TAGGED BEFORE

STARTING DEMOLITION.

6. SPACE BELOW IS BASEMENT STORAGE FOR TENANTS.  COORDINATE ALL DEMOLITION

WORK WITH TURNPIKE AUTHORITY ENGINEER.  COORDINATE ANY PENETRATIONS FOR

HVAC, PLUMBING OR OTHER ITEMS WITH ENGINEER.  ALL DISCREPANCIES OR

CONFLICTS TO BE COMMUNICATED TO ARCHITECT AND PROJECT MANAGER PRIOR TO

WORK BEGINNING.

7. G.C. TO COORDINATE DELIVERY OF EXISTING EQUIPMENT TO BE REMOVED TO

HARDEE'S FACILITIES TEAM OR NOT USED ANYMORE.

8. DEMO ALL FURNISHINGS OUT OF EXISTING HARDEE'S OFFICE.  FINISH WALLS W/ F.R.P.

TO MATCH, AS PER FINISH PLANS.  REPLACE CEILING TILES AS NEEDED.

PATCH/REPLACE FLOOR AND BASE TILES IF DAMAGED (F.V.)

2

KEY PLAN

1"=50'-0"

N

PLAN NORTH

LIMITS OF

CONSTRUCTION

RED BURRITO

EXISTING MOP,

3-COMP, AND HAND

SINKS TO REMAIN -

NO WORK

EXISTING WALK-IN

COOLERS TO

REMAIN - NO WORK

EXISTING WALK-IN

COOLER TO

REMAIN - NO WORK

EXISTING HARDEE'S

BACK-OF-HOUSE AND

EQUIPMENT TO REMAIN

AS-IS - NO WORK

WALL TO REMAIN

HAND SINK TO REMAIN

REMOVE AND RELOCATE ICE

CREAM AND BEVERAGE

EQUIPMENT, TABLES, ETC TO NEW

LOCATIONS PER NEW PLANS.

REMOVE AND RELOCATE

SAFE(S) TO NEW LOCATION

PER NEW PLANS

EXISTING STRUCTURAL

COLUMN TO REMAIN

RE-PAINT PER FINISH PLAN

EXISTING QUEUE RAILINGS

TO REMAIN IN ORDERING

AREA - NO WORK

DEMO COUNTER AND BEV.

WALL TO LOCATION AS

DIMENSIONED.

COUNTER AT HARDEE'S

LOCATION TO REMAIN AS-IS

EXISTING STRUCTURAL

COLUMN TO REMAIN

RE-PAINT PER FINISH PLAN

REMOVE AND

RELOCATE VARIOUS

EQUIPMENT PER NEW

PLANS.

DEMO COUNTERS AND

SHELVING COMPLETE.

PREPARE EXISTING

EQUIPMENT FOR

RELOCATION AND

NEW POWER, DATA,

ETC PER NEW PLANS

MIXER, SLICER, AND

TABLE ARE TO BE

REMOVED AND

STOCKPILED - THEY

ARE NOT BEING

RELOCATED TO THE

ALTERED SPACE.

OWNER TO ARRANGE

FOR FINAL REMOVAL

AND STORAGE.

REMOVE AND STOCKPILE

PIZZA OVEN COMPLETE.

HOOD AND GAS LINE TO

REMAIN - SEE MECH DWGS.

GAS SUPPLY

SEE MECH. DWGS.

DEMO FRONT COUNTER

COMPLETE.  RE-ROUTE

ROUGH-INS TO NEW

LOCATIONS PER PLANS

CUT-DOWN KNEEWALL BELOW

WALL TO REMAIN

HAND SINK TO REMAIN

DEMO WALL TO UNDERSIDE

OF SOFFIT ABOVE.

PATCH ADJACENT SURFACES

TO MATCH

VERTICAL ELECTRICAL

RACEWAY.  DEMO AND

RELOCATE POWER TO

NEW WALL PER NEW

PLANS

REMOVE AND STOCKPILE

PREP TABLES AND

SHELVING COMPLETE.

SEE MEP DWGS.

DEMO MENU BOARD

AND REROUTE

ELEC/DATA.  PATCH

WALL



1

CONSTRUCTION PLAN

1/4"=1'-0"

N

PLAN NORTH

GENERAL FLOOR PLAN NOTES:

1. DIMENSIONS ARE TAKEN TO FINISHED SURFACES.  GC & SUBCONTRACTORS TO

VERIFY ALL DIMENSIONS IN THE FIELD PRIOR TO START OF CONSTRUCTION AND

BEFORE PROVIDING BID FOR THE WORK.

2. NOTIFY CKE PROJECT MANAGER IMMEDIATELY OF DISCREPANCY BETWEEN

DIMENSIONS OR OTHER FILED CONDITIONS.  DO NOT SCALE DRAWINGS!

3. SEE SHEET A1.1 FOR EQUIPMENT LAYOUT AND SCHEDULE.  SEE SHEET A1.2 FOR

REFLECTED CEILING PLAN.

4. ALL DELIVERIES TO THE WORK SITE SHALL BE APPROVED AND ACCEPTED BY THE

GENERAL CONTRACTOR.

5. ALL WORK SHALL COMPLY WITH ALL GOVERNING AGENCIES REQUIREMENTS.

6. SEE SHEET A4.1 FOR DOOR AND WALL TYPES, DETAILS, AND NOTES

7. SEE DEMO PLAN FOR NOTES REGARDING EXISTING OFFICE IN HARDEE'S SPACE.

8. THE (3) REMAINING HARDEE'S DIGITAL MENU BOARDS MAY NEED TO BE REPOSITIONED

ON THE WALL WHEN THE 4th BOARD (RED BURRITO) IS RELOCATED TO THE NEW WALL.

CONFIRM WITH HARDEE'S P.M.  THIS WOULD POSSIBLY REQUIRE REPLACEMENT OF

WALL TILE.

2

KEY PLAN

1"=50'-0"

N

PLAN NORTH

LIMITS OF

CONSTRUCTION

RED BURRITO

NEW FREE-STANDING

ST. STL. FRONT

COUNTER

SEE EQUIP PLAN,

FINISH PLAN, DETAILS,

AND ELEVATIONS

ALIGN

NEW FRONT COUNTER

SEE FINISH PLAN,

DETAILS, AND

ELEVATIONS

NEW LOW-HEIGHT

PARTITION FOR

EQUIPMENT SCREEN

SEE DETAIL 3/A2.2

EXISTING COUNTERS TO

REMAIN.  RELOCATE

SAFES HERE.

SEE EQUIP PLAN AND

ELEC PLANS

NEW LOW-HEIGHT

PARTITION TO 6"

BELOW HOOD

SEE DETAIL 4/A2.2

2,3

4

RELOCATED

DIGITAL MENU

BOARD

1

2

3

6

5

5

4

4



1

REFLECTED CEILING PLAN

1/4"=1'-0"

N

PLAN NORTH

GENERAL REFLECTED CEILING NOTES:

1. ALL CEILING GRID AND TILES TO REMAIN, UNLESS OTHERWISE NOTED.  EXISTING AND

NEW TILES ARE TO BE FINISHED WITH A VINYL COVERING TO BE WASHABLE.  REPLACE

ANY DAMAGED OR STAINED TILE TO MATCH (F.V.)

2. NO WORK IS BEING PROPOSED TO THE EXISTING BUILDING FIRE ALARM OR FIRE

SUPPRESSION SPRINKLER SYSTEM.  ANY WORK REQUIRED SHALL BE SUBMITTED

UNDER A SEPARATE PERMIT, AND BE DESIGN/BUILD BY APPROPRIATE

SUBCONTRACTOR.

3. SEE M.E.P. DRAWINGS FOR MODIFICATION (IF ANY) TO EXHAUST HOOD VENTILATION,

GREASE TRAP, FIRE SUPPRESSION, AND OTHER MISC COMPONENT.

4. ALL CEILING FIXTURES, LIGHTING, ELECTRICAL, MECHANICAL, SPRINKLER, SECURITY

(CAMERAS, ETC), ALARM, FOODSERVICE EQUIPMENT AND MONITORS, ETC NOT

AFFECTED BY PROPOSED CONSTRUCTION ARE TO REMAIN AS-IS.

2

KEY PLAN

1"=50'-0"

N

PLAN NORTH

LIMITS OF

CONSTRUCTION

RED BURRITO

RELOCATE HVAC

SUPPLY.

SEE MECH DWGS

EXISTING LIGHT

FIXTURE ON

EXISTING SWITCH.

NO WORK

EXISTING SPRINKLER

HEADS TO REMAIN.

NO WORK.

SEE GEN. NOTES

LOW-HEIGHT WALL

DOES NOT CONTACT

SOFFIT ABOVE.

SOFFIT AND LIGHTING

TO REMAIN AS-IS.

EXISTING BUILDING

COLUMNS TO REMAIN

(TYP.)

EXISTING WALLS TO

REMAIN THAT

PENETRATE GRID

LOW-HEIGHT WALL

DOES NOT CONTACT CEILING.

T.OF WALL TO TERMINATE 6"

BELOW LOWEST LIP OF HOOD

WALL

NEW WALLS PINNED

TO UNDERSIDE OF

CEILING GRID

SEE WALL TYPES

NEW SIGNAGE PER

PLANS, BY SIGN CO.

REMOVE SIGN AND

PATCH SOFFIT FASCIA

EXISTING D.W. SOFFIT

ABOVE.

SOFFIT AND LIGHTING

TO REMAIN AS-IS.

EXISTING SECURITY

CAMERA TO REMAIN.

G.C. TO COORDINATE

W/ NEW DVR LOCATION

EXISTING HOOD TO

REMAIN - SEE GEN. NOTES

RELO.
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1

FINISH PLAN

1/4"=1'-0"

N

PLAN NORTH

GENERAL FINISH NOTES:

1. EXISTING FLOORING IS TO REMAIN THROUGHOUT.  PATCH ONLY AS NEEDED WHERE

FRONT COUNTERS ARE REMOVED.  SCHEDULED FLOOR FINISHES ARE NOTED ONLY

FOR REPLACEMENT WHERE REQUIRED.

2. EXISTING CEILINGS AND GRIDS ARE TO REMAIN THROUGHOUT.  REPLACE TILES ONLY

AS NEEDED AND RE-PAINT SOFFITS AS INDICATED.  SCHEDULED FINISHES ARE NOTED

ONLY FOR REPLACEMENT WHERE REQUIRE AND REPAINTING - COLORS TO BE

VERIFIED.  SEE R.C.P. FOR EXISTING MATERIALS AND TRANSITIONS.

3. SEE FINISH PLAN FOR EXTENTS OF EACH FINISH, FLOORING TRANSITIONS, AND

CHANGE IN WALL MATERIALS AROUND CORNERS.

4. REPLACE ANY DAMAGED QUARRY TILES IN FLOOR FIELD AND AT BASE (F.V.).

5. EXISTING TERRAZZO FLOORING IS TO REMAIN - NO NEW TERRAZZO IS BEING

PROPOSED.  AREA UNDER FRONT COUNTERS TO BE REMOVED IS TO BE CHECKED

AFTER DEMO OF COUNTERS AND PATCHED AS NEEDED WITH STONE AND RESIN INFILL

TO MATCH (F.V.).  THE EXISTING STRIP OF TERRAZZO UNDER COUNTERS (APPROX. 24"

WIDE) IS A DIFFERENT STONE AND RESIN COLOR THAN THE FIELD TERRAZZO

THROUGHOUT THE PLAZA DINING AREAS.  ALL TRANSITION STRIPS TO REMAIN -

CURRENTLY THERE IS NOT CHANGE IN LEVEL, THIS IS TO REMAIN AS-IS.

2,3

OUTLINE OF NEW COUNTER.

PATCH FLOORING AS NEEDED

UNDER ORIGINAL COUNTER TO

BE REMOVED

NEW PARTITION.

PATCH FLOORING AS NEEDED

UNDER ORIGINAL COUNTER TO

BE REMOVED

RED BURRITO

BACK OF HOUSE

HARDEE'S

BACK OF HOUSE

(N.I.C.)

HARDEE'S

BEVERAGE AREA

RED BURRITO

FRONT COUNTER

SERVICE CORRIDOR

(N.I.C.)

DINING AREA

(N.I.C.)

RED BURRITO

ORDER QUEUE

RED BURRITO

OFFICE

RE-PAINT COLUMN - TYP. OF 3

GLOSS WHITE (V.I.F.)

RE-PAINT COLUMN - TYP. OF 3

GLOSS WHITE (V.I.F.)
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EXIST.

EXIST.

EXIST.

2

KEY PLAN

1"=50'-0"

N

PLAN NORTH

LIMITS OF

CONSTRUCTION

RED BURRITO

EXISTING GLAZED TILE WALLS

FACING COUNTERS.

PATCH/REPLACE AS NEEDED

FOR REPOSITIONING OF

EQUIPMENT



23

NEW PARTIAL

HEIGHT WALL FOR

EQUIPMENT SCREEN

NEW COUNTER BY

WASSERSTROM W/

BOARD ON FRONT

SIDE FOR NEW

FINISHESEXISTING HARDEES

COUNTER TO

REMAIN

15

STORAGE NICHE

RED BURRITO COUNTER HARDEE'S COUNTER

(EXISTING)

NEW COUNTER BY

WASSERSTROM

EXISTING HARDEES

COUNTER TO

REMAIN

NEW PARTIAL

HEIGHT WALL FOR

EQUIPMENT SCREEN

2

3

1

5

PLAN - SOUTHPLAN - EAST PLAN - WEST

ELEC. SUB-PANEL

PER ELEC. DWGS.

6

PLAN - NORTH

OPEN TO

BACK OF

HOUSE

BACK WALL OF

HARDEE'S SIDE

FINISHES TO

REMAIN

EXIST.

EXIST.

EXIST.

RELO.

OPEN TO

BACK OF

HOUSE

4

FRYER SIDE BACK SIDE PREP SIDE LINE SIDE

NEW PARTIAL

HEIGHT WALL FOR

BACK OF FRYER

BACK OF WALL WITH

WING WALLS TO

PROTECT GAS LINE

EXIST. GAS VALVE

1

COUNTER ELEVATION

1/4"=1'-0"

2

SERVICE FRONT

1/4"=1'-0"

3

SERVICE REAR

1/4"=1'-0"

5

FRYER BACKUP WALL

1/4"=1'-0"

4

PREP WALL

1/4"=1'-0"

6

OFFICE INTERIOR

1/4"=1'-0"



1

PREFAB. COUNTER SECTION

1-1/2"=1'-0"

5

COUNTER SECTION

1-1/2"=1'-0"

3

BEVERAGE SCREEN WALL SECTION

1-1/2"=1'-0"

2

PREFAB. COUNTER SECTION

1-1/2"=1'-0"

4

FRYER BACKSPLASH WALL SECTION

1-1/2"=1'-0"

6

OFFICE COUNTER/SHELF SECTION

1-1/2"=1'-0"



1

C

1

A

1

B

2

A

1

DOOR TYPE ELEVATION

3/8"=1'-0"

1A

DOOR DETAIL AT FLOOR

1-1/2"=1'-0"

1A

DOOR DETAIL AT JAMB

1-1/2"=1'-0"

1C

DOOR DETAIL AT HEAD

1-1/2"=1'-0"

2

INTERIOR WINDOW TYPE ELEVATION

3/8"=1'-0"

2A

WINDOW DETAIL

1-1/2"=1'-0"

3A

PARTITION TYPE 'A' - HEAD DETAIL

1"=1'-0"

3B

PARTITION TYPE 'A' - PLAN DETAIL

1"=1'-0"

3C

PARTITION TYPE 'A' - FLOOR DETAIL

1"=1'-0"

4

WALL INFILL DETAIL

1"=1'-0"


